



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

NHAI/Tech/UKD/NH-09/KhatimaBypass/2020-21

Date: 13.04.2021

To,

All Participant Bidders

Sub: Construction of Two laning with Paved Shoulder of Khatima bypass of Sitarganj-Tanakpur section on NH-125 from Km. 24+720 to Km. 32+975 in the State of Uttarakhand under NHDP Phase-IV on EPC mode: **Results of Evaluation of Technical Bids-reg.**

Ref: Your RFP submitted on bid due date 09.03.2021

Sir,


This has reference to your RFP submitted for above subject project. The list of technically responsive bidders/ non-responsive bidders is as under:

S.No.	Name of Applicant	Responsiveness
1	A.B.S. Construction Co.	Technically Responsive
2	Agarwal Brothers	Technically Non – Responsive pursuant to Clause 2.2.2.1 and Clause 2.2.2.2 (i) & (ii) of RFP
3	APS Infra	Technically Responsive
4	Bharat Construction Co.	Technically Responsive
5	Blacklead Infratech Private Limited	Technically Responsive
6	Chaudhary Construction Company Private Limited	Technically Responsive
7	E5 Infrastructure Private Limited	Technically Responsive
8	Hillways Construction Co. Pvt. Ltd.	Technically Non – Responsive pursuant to Clause 2.2.2.1 of RFP
9	Iqbal Construction Company	Technically Responsive
10	Juneja Construction Pvt. Ltd.	Technically Non – Responsive pursuant to Clause 2.2.2.2 (ii) of RFP
11	Kasana Builders Pvt. Ltd.	Technically Non – Responsive pursuant to Clause 2.2.2.1 of RFP
12	Kawaljeet Singh Contractor	Technically Responsive
13	Krishna Infratech	Technically Responsive
14	Mathiyan Construction Pvt. Ltd.	Technically Responsive
15	Oasis Technocons Limited	Technically Responsive
16	Panwar Construction and Associates	Technically Non – Responsive pursuant to Clause 2.2.2.1 and Clause 2.2.2.2 (i) & (ii) of RFP
17	RK Gupta Contractor	Technically Non – Responsive pursuant to Clause 2.2.2.1 and Clause 2.2.2.2 (i) & (ii) of RFP
18	RG Buildwell Engineers Ltd.	Technically Responsive
19	Rakesh Kumar & Co.	Technically Responsive
20	RVM Infratech private Limited	Technically Non – Responsive pursuant to Clause 2.2.2.2 (i) & (ii) of RFP

Ayaz

S.No.	Name of Applicant	Responsiveness
21	SRSC Infra Private Limited	Technically Responsive
22	Suraj Builder India Pvt. Ltd	Technically Responsive
23	Woodhill Infrastructure Ltd.	Technically Responsive

2. Date & time of opening of Financial Bids of technically responsive bidders will be intimated separately.



(Asheesh Kumar Jain)
General Manager (T)-UKD