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National Highways Authority of India
{Ministry of Road Transport and Highways)

S1-5 TF 6, YFT-10, SRHT, T3 Rewii-110075
G-5 & 6, Sector-10, Dwarka, New Delhi-110075

NHAI/ VME /PPPAC/2016/Pkg XIV Dated: 22.10.2021

W/ Fax : 91-11-25093507 / 25093514

To
All Bidders as per list below

Subject: Construction of Eight lane access controlled Expressway from Km 3.000 to Km
20.200 (Shirsad to Akloli Section- SPUR of Vadodara Mumbai Expressway) in the
state of Maharashtra on Hybrid Annuity Mode under Bharatmala Pariyojana (Phase-
II- Package-XIV) - Result of Technical Responsiveness regd.

Please refer to RFP invitation for the above project. RFP applications of the respective
bidders have been evaluated as per eligibility and qualifications requirements as per the RFP
document. The result of technical evaluation as approved by the Competent Authority in NHAI
is as under -

S.No. | Name of the Bidders Result

1 GR Infraprojects Limited Technically Responsive

2 Roadway Solutions India Infra Limited Technically Responsive

3 APCO Infratech Pvt. Ltd. Technically Responsive

4 Dineshchandra R. Agrawal Infracon Pvt. Ltd. Technically Responsive

5 Adani Road Transport Limited Technically Responsive

6 DP Jain and Company Infrastructure Private Limited Technically Responsive
- 7 IRCON International Limited Technically Responsive

8 Oriental Structural Engineers Pvt. Ltd. Technically Responsive

9 PNC Infratech Ltd. Technically Responsive

10 Shivalaya Construction Co. Pvt. Ltd. Technically Responsive

11 HG Infra Engineering Limited Technically Responsive

12 MEP Infrastructure Developers Ltd. Technically Non-Responsive
. The reasons for Technical Non-Responsiveness of the bidder is enclosed.

Representations, if any, on the technical evaluation shall be submitted to the Authority latest
by 11.00 AM on 29.10.2021.

3 The date of opening of Financial Bids of the Technically Responsive Bidders will be
intimated later on by the Authority.

(o,

(Shashi Bhustian)
General Manager (Tech)
Bharatmala Division

Encl. As above



Reasons for Technical Non-Responsiveness of the bidder:

M/s MEP Infrastructure Developers Ltd.

Clause 2.1.17 of the RFP states the following, “A Bidder including any Consortium Member or
Associate should, in the last 3 (three) years, have neither failed to perform on any contract,
as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial
pronouncement or arbitration award against the Bidder, Consortium Member or Associate, as
the case may be, nor has been expelled from any project or contract by any public entity nor
have had any contract terminated any public entity for breach by such Bidder, Consortium
Member or Associate.

It is to mention that the Concession Agreements for two no. of NHAI Projects namely “(i)
Four Laning of Talaja-Mahuva section of NH-8E from km. 53.585 to km 100.100 (Design
Chainage from km. 54.990 to km. 100.450) (package — II) in the State of Gujarat on Hybrid
Annuity Mode and (ii) Four Laning of Mahuva to Kagavadar of NH-8E from Km. 100.100 to Km.
139.915 (Design Chainage from Km. 100.450 to Km. 140.470) (Package-lll) in the State of
Gujarat on Hybrid Annuity Mode under NHDP Phase IV” have been terminated on 17.02.2021,
a date which falls within last three years of the bid due date. Thus in accordance with Clause
2.1.17 of the RFP, the bid submitted by M/s MEP Infrastructure Developers Ltd. is declared
as ineligible and not qualified for opening of Financial Bid.
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