

Minutes of Technical e-Bids opening

Date: 23.02.2021

Name of Work : Periodic Renewal of Telangana / Maharashtra Border to Rajura Section of NH-353B from Km.43.000 to Km.49.500 and Repair of Pot-Holes between Km.32.500 to Km.39.000, Km.54.500 to Km.65.800, Km.77.000 to Km.77.500, Km.79.800 to Km.82.800, Km.84.000 to Km.85.000 and Km.86.400 to Km.89.400 in the State of Maharashtra - Reg.

* * *

The e-Tender for the work of "Periodic Renewal of Telangana / Maharashtra Border to Rajura Section of NH-353B from Km.43.000 to Km.49.500 and Repair of Pot-Holes between Km.32.500 to Km.39.000, Km.54.500 to Km.65.800, Km.77.000 to Km.77.500, Km.79.800 to Km.82.800, Km.84.000 to Km.85.000 and Km.86.400 to Km.89.400 in the State of Maharashtra" has been invited and following schedule was adopted:

Detailed tender document can be viewed/downloaded from NHA e-Tendering Portal i.e. https://etenders.gov.in/ on free of cost	-	From 08.02.2021 [09:30 hrs] to 22.02.2021 [11:00 hrs]
Last date for online submission of the Bid ("Bid Due Date").	-	Upto 1100 Hours on 22.02.2021
Last Date of submission of Bids in physical form	-	No Physical submission
Technical Bids would be opened	-	On 23.02.2021 at 1200 Hours
Opening of Financial / Price Bid	-	Shall be intimated separately after technical evaluation.

2.0 For the purpose of tender opening & evaluation, a Committee comprising the following Members has been constituted.

- | | | | |
|-------|---|---|------------------|
| (i) | Sh. SatishJ.Janwe, GM(T), RO-Nagpur | - | Chairperson |
| (ii) | Sh. Abhijit P. Jichkar, PD, PIU-2-Nagpur | - | Member |
| (iii) | Sh. Prashant N. Pagrut, GM(T), RO, Nagpur | - | Member Secretary |
| (iv) | Sh. ShyamSundar Kumar, JAO/Head F&A, RO, Nagpur | - | Member |

3.0 The Committee met on 23.02.2021 at scheduled time to open the Technical e-Bids. No Bidder's representative attended the opening (**Annex-I**). Following Bidders have submitted their Bid in online.


- M/s. A.D. Constructions, Nagpur
- M/s. Arjunvaishnavi Infrastructure and Developers Pvt Ltd, Dharwad
- M/s. Audarya Construction Private Limited, Yavatmal
- M/s. Shri R.V. Umbarkar, Wani
- M/s. Shri Sai Construction Company, Chandrapur
- M/s. Yash Construction Company, Latur

Contd...2


23/02/2021


23/2/21


23/2/21


23/02/2021

- : 2 : -

- 4.0 The Power of Attorney, Cost of Bid Document, and Bid Securing Declaration (Annex-II) verified and found in ok. The Committee considered the following Bids for further evaluation.




(Prashant N. Pagrut)
G.M.(T), RO-Nagpur
Member Secretary of the Committee



(ShyamSundar Kumar)
JAO/Head of F&A, RO, Nagpur
Member of the Committee



(Abhijit P. Jichkar)
PD, PIU-2, Nagpur
Member of the Committee



(Satish J. Janwe)
GM(T), RO-Nagpur
Chairman of the Committee

Minutes of Meeting

Date: 27.02.2021

Name of Work : Periodic Renewal of Telangana / Maharashtra Border to Rajura Section of NH-353B from Km.43.000 to Km.49.500 and Repair of Pot-Holes between Km.32.500 to Km.39.000, Km.54.500 to Km.65.800, Km.77.000 to Km.77.500, Km.79.800 to Km.82.800, Km.84.000 to Km.85.000 and Km.86.400 to Km.89.400 in the State of Maharashtra - Reg.

* * *

In continuation to the Technical Bid opening dated 23.02.2021, the Committee evaluated the Bids of all the Bidders' considered for evaluation.

2. The Statement of evaluation is enclosed as **Annexure-I**. The summary of the evaluation is as follows:

Sl. No.	Name of the Bidder	Remarks
(i)	M/s. A.D. Constructions, Nagpur	Technically responsive
(ii)	M/s. Arjunvaishnavi Infrastructure and Developers Pvt Ltd, Dharwad	Technically responsive
(iii)	M/s. Audarya Construction Private Limited, Yavatmal	Technically responsive
(iv)	M/s. Shri R.V. Umbarkar, Wani	Technically non-responsive
(v)	M/s. Shri Sai Construction Company, Chandrapur	Technically responsive
(vi)	M/s. Yash Construction Company, Latur	Technically responsive

3. In view of the above, Committee recommends that financial Bids of the following technically responsive Bidders' may be opened.

- (i) M/s. A.D. Constructions, Nagpur
- (ii) M/s. Arjunvaishnavi Infrastructure and Developers Pvt Ltd, Dharwad
- (iii) M/s. Audarya Construction Private Limited, Yavatmal
- (iv) M/s. Shri Sai Construction Company, Chandrapur
- (v) M/s. Yash Construction Company, Latur


(Prashant N. Pagrut)
G.M.(T), RO-Nagpur
Member Secretary of the Committee


(Shyam Sundar Kumar)
JAO/Head of F&A, RO, Nagpur
Member of the Committee


(Abhijit P. Jichkar)
PD, PIU-2, Nagpur
Member of the Committee


(Satish J. Janwe)
GM(T), RO-Nagpur
Chairperson of the Committee