

Package :- JL-16

Evaluation of Technical Proposal

Sub: Providing Avenue Plantation along National Highways NH 30(Old NH-7) Jabalpur-Lakhnadon section from Km. 1353+397 to Km. 1367+897 (Old Km 472+000 to Km 486+500) in the state of M.P. under NHAI PIU Jabalpur.

Project Cost :- Rs.78,61,350/-			Max. Marks	Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name		
Sl. No.	Criteria			M/S ADITYA			M/S DHANUSHI CONSTRUCTIONS PRIVATE LIMITED			M/S G.B.Greenway			M/S HOLLAND AGRITECH INDUSTRIES			M/S LR BROTHER			M/S MAJITHA FLORICULTURE NURSERY			M/S PANDEY BEEJ FARM		
	A	Work Experience of Technical Persons with Agency –	35	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark
1	A1	Team Personnel / Relevant Work Experience Team Leader • Above 10 years - 15 • 5 to 10 years - 10 • 3 to 5 years -07	15	Satendra Narayan Singh More than 10 years (Pg-34)	15	As per CV Enclosed	Kartar Singh More than 10 years (Pg-8)	15	As per CV Enclosed	Madhav Vishwanath Jadhao More than 10 years (Pg-52)	15	As per CV Enclosed	Rajesh Vyas More than 10 years (Pg-99)	15	As per CV Enclosed	Sudhir Kumar Khoker More than 10 years (Pg-167)	15	As per CV Enclosed	Mahesh Pahre More than 10 years (Pg-48-51)	15	As per CV Enclosed	A.P. Singh More than 10 years (Pg-62-65)	15	As per CV Enclosed
	A2	Team Personnel / Relevant Work Experience Team Member • Above 6 years -12 • 4 to 6 years -08 • 2 to 4 years-05	12	Manoj Kumar More than 6 years (Pg-36)	12	As per CV Enclosed	Manoj Kumar Baghel More than 6 years (Pg-15)	12	As per CV Enclosed	Prashant Sanjay Pandey More than 6 years (Pg-59)	12	As per CV Enclosed	Ram Ganesh Kushwaha More than 6 Years (Pg-100)	12	As per CV Enclosed	Dr. Neelima Rathi More than 6 years (Pg-171)	12	As per CV Enclosed	Imran Ansari More than 4 years (Pg-52-59)	6	As per CV Enclosed	Subhash Mohan Pandey More than 6 years (Pg-104-115)	12	As per CV Enclosed
	A3	Team Personnel / Relevant Work Experience Team Supervisor • Above 3 years - 08 • 2 to 3 years - 05 • 1 to 2 years -03	8	Pawan Kumar More than 3 years (Pg-32)	8	As per CV Enclosed	Chetan Ghanshyam Deotale More than 3 years (Pg-13)	8	As per CV Enclosed	Sunil Prakashrao Tapre More than 3 years (Pg-64)	8	As per CV Enclosed	Praveen Sharma More than 3 years (Pg-104)	8	As per CV Enclosed	Ujjawal Chauhan More than 2 years (Pg-176)	5	As per CV Enclosed	Mahendra Patle More than 3 years (Pg-60-63)	8	As per CV Enclosed	Nikhat Khan More than 3 years (Pg-116-124)	8	As per CV Enclosed
Sub Total Marks					35			35			35			35			32			31			35	
2	B	Previous work experience for plantation/ landscaping/ transplantation –	35	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark
	B1	Cumulative Work Experience Roadside plantation projects (Avenue, Median & Land Parcel/Block Plantation) • Above Project Cost -20 • 100 - 81 % of the project cost -16 • 80 – 61 % of the project cost -12 • 60 – 41 % of the project cost -08 • Below 40 % of the project cost- 04	20	0.50 Cr.	12	Pg-45	0.65	16	pg-95	More than project cost	20	0.30 Cr- Pg-85 0.26 cr-pg-86 0.25cr-pg-87 0.24cr-pg-88 1.01cr-pg-89	More than project cost	20	1.31 Cr Pg-158	More than project cost	20	0.45Cr-Pg-15 0.87Cr-Pg-16	1.72 Cr	20	0.14 Cr-Pg-136 0.1 Cr- Pg-137 0.1 Cr- Pg-138 0.1 Cr- Pg-139 0.15 Cr-Pg-140 1.12cr-Pg-126-134			
	B2	Cumulative Work Experience Plantation Projects (Landscaping/Garden Development) Above Project Cost - 10 • 100 - 81 % of the project cost -08 • 80 – 61 % of the project cost -06 • 60 – 41 % of the project cost -04 • Below 40 % of the project cost -02	10							More than project cost	10	0.94cr-Pg-79 0.72cr-pg-82 0.68cr-pg-83	More than project cost	10	0.89 Cr-Pg-147 0.88 Cr-Pg- 151 0.70 Cr-Pg-147	More than Project Cost	10	1.16cr-Pg-188	0.40 Cr	2	0.05 Cr-Pg-136 0.05 Cr-Pg-137 0.04Cr-Pg-138 0.05 Cr-Pg-135 0.01Cr-Pg-140			
	B3	Cumulative Work Experience Specialized projects (Hydro-seeding/transplantation work) Above Project Cost - 05 • 100 - 81 % of the project cost -04 • 80 – 61 % of the project cost -03 • 60 – 41 % of the project cost -02 • Below 40 % of the project cost -01	5									0.2 Cr.	1	Pg-143					0.09 Cr.	1	0.01Cr-Pg-136 0.02Cr-Pg-137 0.01Cr-Pg-138 0.05Cr-Pg- 140			
Sub Total Marks					12			16			30			31			10			22			23	
3	C	Site Specific Project proposal: Feasibility Study of site, (Level of Compliance with IRC SP 21:2009 and Green Highways Policy – 2015), Plantation Management (Plan for five year maintenance) –	10		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
		Level of Compliance 75 – 100 % • Survey & site specific details -04 • Plantation Layout & Species Selection as per Agro Climatic Zone -04 • Maintenance Plan - 02																						
		Level of Compliance 50 – 75 % • Survey & site specific details -02 • Plantation Layout & Species Selection as per Agro Climatic Zone -02 • Maintenance Plan - 01	10	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone Maintenance Plan (Pg-67-71)	2	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan	0	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan (Pg-95-100)	8	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone Maintenance Plan (Pg-94-216)	9	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan (Pg-134-139)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone Maintenance Plan (Pg-44-47)	4	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone Maintenance Plan (Pg-182-218)	8	As per Detail Enclosed
Sub Total Marks					2			0			8			9			5			4			8	
4	D	Nursery Establishment and Equipment –	20		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
	D1	Particular - Nursery Establishment • More than 10 Years Old - 06 • More than 5 Years Old -03 • More than 3 Years Old -02	6	2010 (Pg-38-39)	6	As per Detail Enclosed	1980 (Pg-25-29)	6	As per Detail Enclosed	2008 (Pg-69-71)	6	As per Detail Enclosed	2010 (Pg-105)	6	As per Detail Enclosed	1930 (Pg-127)	6	As per Detail Enclosed	2007 (Pg-28-29)	6	As per Detail Enclosed	2005 (Pg-180-181)	6	As per Detail Enclosed
	D2	Particular -Nursery having more number of tree species suitable for Avenue plantation • More than 50 Species -07 • More than 25 Species -04 • More than 10 Species -02	7	50 (Pg-38-39)	4	As per Detail Enclosed	41 (Pg-25-29)	4	As per Detail Enclosed	60 (Pg-69-71)	7	As per Detail Enclosed	54 (Pg-105-107)	7	As per Detail Enclosed	More than 50 (Pg-88-127)	7	As per Detail Enclosed	8 (Pg-28-29)	0	As per Detail Enclosed	52 (Pg-180-181)	7	As per Detail Enclosed
	D3	Particular- No of Plants in Nursery • More Than 2 Lakh -07 • 1 lakh – 2 Lakh -04 • 50,000 – 1 Lakh -02	7	250000 (Pg-38-39)	7	As per Detail Enclosed	More than 2 lakh (Pg-25-29)	7	As per Detail Enclosed	More than 2 lakh (Pg-69-71)	7	As per Detail Enclosed	More than 2 lakh (Pg-105-107)	7	As per Detail Enclosed	More than 2 lakhs (Pg-88-127)	7	As per Detail Enclosed	More than 2 lakh (Pg-28-29)	7	As per Detail Enclosed	2.20 lakh (Pg-180-181)	7	As per Detail Enclosed
Sub Total Marks					17			17			20			20			20			13			20	
Total Marks					66			68			93			95			67			70			86	

Evaluation of Technical Proposal

Package :- JL-16

Sub: Providing Avenue Plantation along National Highways NH 30(Old NH-7) Jabalpur-Lakhnadon section from Km. 1353+397 to Km. 1367+897 (Old Km 472+000 to Km 486+500) in the state of M.P. under NHAI PIU Jabalpur.

Project Cost :- Rs.78,61,350/-			Max. Marks	Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name		
IO.		CRITERIA		M/S Shantanu Nursery And Trading			M/S SHISHTI HITECH			M/S SHRINATH SHIKSHA AVAM SAMAJ KALYAN PRACHAR PRASAR SAMITI			M/S SNEHAL HITECH NURSERY			M/S Snehal Kisan Nursery			M/S Tushar Constructions			M/S Vipul Nursery		
	A	Work Experience of Technical Persons with Agency –	35	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark
1	A1	Team Personnel / Relevant Work Experience Team Leader • Above 10 years - 15 • 5 to 10 years - 10 • 3 to 5 years -07	15	B.H. Goswami More than 10 years (Pg-2-4)	15	As per CV Enclosed				Kartar Singh More than 10 years (Pg-39-44)	15	As per CV Enclosed	Swaphnil Giridharrao Nagpure More than 10 years (Pg-124)	15	As per CV Enclosed	Digambar M. Khandre More than 10 years (Pg-126-129)	15	As per CV Enclosed	Shrikant Deshmukh 8 years (Pg-172)	10	As per CV Enclosed	Deodatta Joshi More than 10 years (Pg-37)	15	As per CV Enclosed
	A2	Team Personnel / Relevant Work Experience Team Member • Above 6 years -12 • 4 to 6 years -08 • 2 to 4 years-05	12	Surjeet Singh Raghuvanshi More than 6 years (Pg-5-7)	12	As per CV Enclosed				Nareesh Chand More than 6 years (Pg-52-56)	12	As per CV Enclosed	Sanket Sunil Fender More than 6 years (Pg-128)	12	As per CV Enclosed	Praful B. Karpe More than 6 years (Pg-134-135)	12	As per CV Enclosed	Sunil Motkar More than 6 years (Pg-176)	12	As per CV Enclosed	Ishwar Bhagwat Sawkar More than 6 years (Pg-41)	12	As per CV Enclosed
	A3	Team Personnel / Relevant Work Experience Team Supervisor • Above 3 years - 08 • 2 to 3 years - 05 • 1 to 2 years -03	8	Sanjay Patel More than 3 years (Pg-9-12)	8	As per CV Enclosed				Satish Kadwey More than 3 years (Pg-63-69)	8	As per CV Enclosed	Nitin Haridas Kshar More than 3 year (Pg-126)	8	As per CV Enclosed	Kawduji M. Mendhe More than 3 years (Pg-130-131)	8	As per CV Enclosed	Girish Tirthkar More than 3 years (Pg-174)	8	As per CV Enclosed	Vishal B. Nimbhorkar More than 3 years (Pg-50)	8	As per CV Enclosed
Sub Total Marks				35			0			35			35			35			30			35		
2	B	Previous work experience for plantation/ landscaping/ transplantation –	35	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark
	B1	Cumulative Work Experience Roadside plantation projects (Avenue, Median & Land Parcel/Block Plantation) • Above Project Cost -20 • 100 - 81 % of the project cost -16 • 80 – 61 % of the project cost -12 • 60 – 41 % of the project cost -08 • Below 40 % of the project cost- 04	20							More than project cost	20	1.12cr-Pg-110	More than project cost	20	0.34cr-pg-153 0.80cr-pg-93	More than project cost	20	1.64cr-pg-147	More than project cost	20	1.49cr-pg-15	More than project cost	20	1.24cr-pg-70
	B2	Cumulative Work Experience Plantation Projects (Landscaping/Garden Development) Above Project Cost - 10 • 100 - 81 % of the project cost -08 • 80 – 61 % of the project cost -06 • 60 – 41 % of the project cost -04 • Below 40 % of the project cost -02	10	0.59 Cr	6	0.17Cr-Pg-16 0.42Cr-Pg-20				More than project cost	10	1.06cr-Pg-111	0.59 Cr.	6	0.12cr-pg-160 0.03cr-pg-164 0.44cr-pg-167	0.49 Cr	4	0.32cr-181 0.05cr-	0.39 Cr.	2	Pg-30	0.32 Cr	4	Pg-87
	B3	Cumulative Work Experience Specialized projects (Hydro-seeding/transplantation work) Above Project Cost - 05 • 100 - 81 % of the project cost -04 • 80 – 61 % of the project cost -03 • 60 – 41 % of the project cost -02 • Below 40 % of the project cost -01	5																					
Sub Total Marks				6			0			30			26			24			22			24		
3	C	Site Specific Project proposal: Feasibility Study of site, (Level of Compliance with IRC SP 21:2009 and Green Highways Policy – 2015), Plantation Management (Plan for five year maintenance) –	10		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
		Level of Compliance 75 – 100 % • Survey & site specific details -04 • Plantation Layout & Species Selection as per Agro Climatic Zone -04 • Maintenance Plan - 02	10	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-29-32)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-29-35)	3	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-235-242)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-179-186)	4	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-219-233)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-189-197)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-96-106)	6	As per Detail Enclosed
		Level of Compliance 50 – 75 % • Survey & site specific details -02 • Plantation Layout & Species Selection as per Agro Climatic Zone -02 • Maintenance Plan - 01																						
Sub Total Marks				5			3			5			4			5			5			6		
4	D	Nursery Establishment and Equipment –	20		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
	D1	Particular - Nursery Establishment • More than 10 Years Old - 06 • More than 5 Years Old -03 • More than 3 Years Old -02	6	2011 (Pg-21)	6	As per Detail Enclosed				2005 (Pg-73-77)	6	As per Detail Enclosed	2009 (Pg-174-177)	6	As per Detail Enclosed	1992 (Pg-188-192)	6	As per Detail Enclosed	2017 (Pg-187-188)	2	As per Detail Enclosed	1989 (Pg-63-65)	6	As per Detail Enclosed
	D2	Particular -Nursery having more number of tree species suitable for Avenue plantation • More than 50 Species -07 • More than 25 Species -04 • More than 10 Species -02	7	54 (Pg-25-26)	7	As per Detail Enclosed				53 (Pg-73-77)	7	As per Detail Enclosed	58 (Pg-174-177)	7	As per Detail Enclosed	105 (Pg-188-192)	7	As per Detail Enclosed	13 (Pg-187-188)	2	As per Detail Enclosed	57 (Pg-63-65)	7	As per Detail Enclosed
	D3	Particular- No of Plants in Nursery • More Than 2 Lakh -07 • 1 lakh – 2 Lakh -04 • 50,000 – 1 Lakh -02	7	More than 2 lakh (Pg-25-26)	7	As per Detail Enclosed				230000 (Pg-73-77)	7	As per Detail Enclosed	More than 2 lakhs (Pg-174-177)	7	As per Detail Enclosed	More than 2 lakh (Pg-188-192)	7	As per Detail Enclosed	47460 (Pg-187-188)	0	As per Detail Enclosed	More than 2 lakhs (Pg-63-65)	7	As per Detail Enclosed
Sub Total Marks				20			0			20			20			20			4			20		
Total Marks				66			3			90			85			84			61			85		