

Package :- JL-18

Sub: Providing Avenue Plantation along National Highways NH 30(Old NH-7) Jabalpur-Lakhnadon section from Km. 1382+397 to Km. 1396+897 (Old Km 501+000 to Km 515+500) in the state of M.P. under NHAI PIU Jabalpur.

total marks	88	66	27
<u>Spursh</u>	<u>88</u>	<u>66</u>	<u>27</u>

Tender ID :- 2020_72268_1

Package :- JL-18

Evaluation of Technical Proposal

Sub: Providing Avenue Plantation along National Highways NH 30(Old NH-7) Jabalpur-Lakhnadon section from Km. 1382+397 to Km. 1396+897 (Old Km 501+000 to Km 515+500) in the state of M.P. under NHAI PIU Jabalpur.

Project Cost :- Rs.78,61,350/-		Max. Marks	Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name		
CRITERIA			M/S Shantanu Nursery And Trading			M/S SHISHTI HITECH			M/S SHRINATH SHIKSHA AVAM SAMAJ KALYAN PRACHAR PRASAR SAMITI			M/S SNEHAL HITECH NURSERY			M/S Snehal Kisan Nursery			M/S Tushar Constructions			M/S Vipul Nursery		
A	Work Experience of Technical Persons with Agency –	35	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark
A1	Team Personnel / Relevant Work Experience Team Leader • Above 10 years - 15 • 5 to 10 years - 10 • 3 to 5 years - 07	15	B.H. Goswami More than 10 years (Pg-2-4)	15	As per CV Enclosed				Kartar Singh More than 10 years (Pg-39-44)	15	As per CV Enclosed	Swapnil Giridharrao Nagpure More than 10 years (Pg-124)	15	As per CV Enclosed	Digambar M. Khandre More than 10 years (Pg-126-129)	15	As per CV Enclosed	Shrikant Deshmukh 8 years (Pg-172)	10	As per CV Enclosed	Deodatta Joshi More than 10 years (Pg-37)	15	As per CV Enclosed
A2	Team Personnel / Relevant Work Experience Team Member • Above 6 years -12 • 4 to 6 years -08 • 2 to 4 years-05	12	Surjeet Singh Raghuvanshi More than 6 years (Pg-5-7)	12	As per CV Enclosed				Naresh Chand More than 6 years (Pg-52-56)	12	As per CV Enclosed	Sanket Sunil Fender More than 6 years (Pg-128)	12	As per CV Enclosed	Pratul B. Karpe More than 6 years (Pg-134-135)	12	As per CV Enclosed	Sunil Motkar More than 6 years (Pg-176)	12	As per CV Enclosed	Ishwar Bhagwat Sawkare More than 6 years (Pg-41)	12	As per CV Enclosed
A3	Team Personnel / Relevant Work Experience Team Supervisor • Above 3 years - 08 • 2 to 3 years - 05 • 1 to 2 years -03	8	Sanjay Patel More than 3 years (Pg-9-12)	8	As per CV Enclosed				Satish Kadwey More than 3 years (Pg-63-69)	8	As per CV Enclosed	Nitin Haridas Kshar More than 3 year (Pg-126)	8	As per CV Enclosed	Kawduji M. Mendhe More than 3 years (Pg-130-131)	8	As per CV Enclosed	Girish Tirthkar More than 3 years (Pg-174)	8	As per CV Enclosed	Vishal B. Nimbhorkar More than 3 years (Pg-50)	8	As per CV Enclosed
Sub Total Marks			35			0			35			35			35			30			35		
B	Previous work experience for plantation/ landscaping/ transplantation –	35	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark
B1	Cumulative Work Experience Roadside plantation projects (Avenue, Median & Land Parcel/Block Plantation) • Above Project Cost -20 • 100 - 81 % of the project cost -16 • 80 – 61 % of the project cost -12 • 60 – 41 % of the project cost -08 • Below 40 % of the project cost- 04	20							More than project cost	20	1.12cr-Pg-110	More than project cost	20	0.34cr-pg-153 0.80cr-pg-93	More than project cost	20	1.64cr-pg-147	More than project cost	20	1.49cr-pg-15	More than project cost	20	1.24cr-pg-70
B2	Cumulative Work Experience Plantation Projects (Landscaping/Garden Development) Above Project Cost - 10 • 100 - 81 % of the project cost -08 • 80 – 61 % of the project cost -06 • 60 – 41 % of the project cost -04 • Below 40 % of the project cost -02	10	0.59 Cr	6	0.17Cr-Pg-16 0.42Cr-Pg-20				More than project cost	10	1.06cr-Pg-111	0.59 Cr.	6	0.12cr-pg-160 0.03cr-pg-164 0.44cr-pg-167	0.49 Cr	4	0.32cr-181 0.05cr-	0.39 Cr.	2	Pg-30	0.32 Cr	4	Pg-87
B3	Cumulative Work Experience Specialized projects (Hydro-seeding/transplantation work) Above Project Cost - 05 • 100 - 81 % of the project cost -04 • 80 – 61 % of the project cost -03 • 60 – 41 % of the project cost -02 • Below 40 % of the project cost -01	5																					
Sub Total Marks			6			0			30			26			24			22			24		
C	Site Specific Project proposal: Feasibility Study of site, (Level of Compliance with IRC SP 21:2009 and Green Highways Policy – 2015). Plantation Management (Plan for five year maintenance) –	10		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
3	Level of Compliance 75 – 100 % • Survey & site specific details -04 • Plantation Layout & Species Selection as per Agro Climatic Zone -04 • Maintenance Plan - 02	10	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-29-32)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-29-35)	3	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-235-242)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-179-188)	4	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-219-233)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-189-197)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-96-106)	6	As per Detail Enclosed
	Level of Compliance 50 – 75 % • Survey & site specific details -02 • Plantation Layout & Species Selection as per Agro Climatic Zone -02 • Maintenance Plan - 01																						
Sub Total Marks			5			3			5			4			5			5			6		
D	Nursery Establishment and Equipment –	20		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
D1	Particular - Nursery Establishment • More than 10 Years Old - 06 • More than 5 Years Old -03 • More than 3 Years Old -02	6	2011 (Pg-21)	6	As per Detail Enclosed				2005 (Pg-73-77)	6	As per Detail Enclosed	2009 (Pg-174-177)	6	As per Detail Enclosed	1992 (Pg-188-192)	6	As per Detail Enclosed	2017 (Pg-187-188)	2	As per Detail Enclosed	1989 (Pg-63-65)	6	As per Detail Enclosed
D2	Particular -Nursery having more number of tree species suitable for Avenue plantation • More than 50 Species -07 • More than 25 Species -04 • More than 10 Species-02	7	54 (Pg-25-26)	7	As per Detail Enclosed				53 (Pg-73-77)	7	As per Detail Enclosed	58 (Pg-174-177)	7	As per Detail Enclosed	105 (Pg-188-192)	7	As per Detail Enclosed	13 (Pg-187-188)	2	As per Detail Enclosed	57 (Pg-63-65)	7	As per Detail Enclosed
D3	Particular- No of Plants in Nursery • More Than 2 Lakh -07 • 1 lakh – 2 Lakh -04 • 50,000 – 1 Lakh -02	7	More than 2 lakh (Pg-25-26)	7	As per Detail Enclosed				230000 (Pg-73-77)	7	As per Detail Enclosed	More than 2 lakhs (Pg-174-177)	7	As per Detail Enclosed	More than 2 lakh (Pg-188-192)	7	As per Detail Enclosed	47460 (Pg-187-188)	0	As per Detail Enclosed	More than 2 lakhs (Pg-63-65)	7	As per Detail Enclosed
Sub Total Marks			20			0			20			20			20			4			20		
Total Marks			66			3			90			85			84			61			85		