

Tender ID :- 2020_72278_1			Evaluation of Technical Proposal															Evaluation of Technical P											
Package :- JL-22			Sub: Providing Avenue Plantation along National Highways NH 30(Old NH-7) Saleemnabad-Jabalpur section from Km. 825+000 to Km. 838+000 (Old Km 410+500 to Km 424+000)in the state of M.P. under NHAI PIU Jabalpur.															Sub: Providing Avenue Plantation along National Highways NH 30(Old NH-7) Saleemnabad-Jabalpur section f											
Project Cost :- Rs. 1,04,81,800/-			Max. Marks	Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name				
CRITERIA				M/S Anjali Nursery			M/S DHANUSHI CONSTRUCTIONS PRIVATE LIMITED			M/S G.B.Greenway			M/S Harit Path			M/S HOLLAND AGRITECH INDUSTRIES			M/S JAIKRISHAK PLANT			M/S LR BROTHER			M/S MAJITHA FLORICULTURE NURSERY				
A	Work Experience of Technical Persons with Agency –		35	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark		
1	A1	Team Personnel / Relevant Work Experience Team Leader • Above 10 years - 15 • 5 to 10 years - 10 • 3 to 5 years -07	15				Kartar Singh More than 10 years (Pg-8)	15	As per CV Enclosed	Madhav Vishwanath Jadhao More than 10 years (Pg-52)	15	As per CV Enclosed	Nilesh Dasrao Deshmukh More than 10 years (Pg-36-39)	15	As per CV Enclosed	Rajesh Vyas More than 10 years (Pg-99)	15	As per CV Enclosed	Arun Kumar Hazari 1 year (Pg-18-20)	0	As per CV Enclosed	Sudhir Kumar Khoker More than 10 years (Pg-167)	15	As per CV Enclosed	Mahesh Pahre More than 10 years (Pg-48-51)	15	As per CV Enclosed		
	A2	Team Personnel / Relevant Work Experience Team Member • Above 5 years -12 • 4 to 5 years -08 • 2 to 4 years-05	12	Suresh Kumar Wsrete More than 6 years (Pg-2-3)	12	As per CV Enclosed	Manoj Kumar Baghel More than 6 years (Pg-15)	12	As per CV Enclosed	Prashant Sanjay Pandey More than 6 years (Pg-59)	12	As per CV Enclosed	Laxmikant Panditrao Joshi 5 years (Pg-43-45)	8	As per CV Enclosed	Ram Ganesh Kushwaha More than 6 Years (Pg-100)	12	As per CV Enclosed	Parmeshwar Prasad Pandey 1 year (Pg-31)	0	As per CV Enclosed	Dr. Neelima Rathil More then 6 years (Pg-171)	12	As per CV Enclosed	Imran Ansari More than 4 years (Pg-52-59)	8	As per CV Enclosed		
	A3	Team Personnel / Relevant Work Experience Team Supervisor • Above 3 years - 08 • 2 to 3 years - 05 • 1 to 2 years -03	8	D.S. Soni More than 3 years (Pg-5-5)	8	As per CV Enclosed	Chetan Ghanshyam Deotale More than 3 years (Pg-13)	8	As per CV Enclosed	Sunil Prakashrao Tapre More than 3 years (Pg-64)	8	As per CV Enclosed	RajendraSingh Kachhvaha More than 3 years (Pg-40-42)	8	As per CV Enclosed	Praveen Sharma More than 3 years (Pg-101)	8	As per CV Enclosed	Chhote Lal Patel 1 year (Pg-43)	0	As per CV Enclosed	Ujjawal Chauhan More than 2 years (Pg-176)	5	As per CV Enclosed	Mahendra Patle More than 3 years (Pg-60-63)	8	As per CV Enclosed		
Sub Total Marks					20			35			35			31			35			0			32			31			
2	B	Previous work experience for plantation/ landscaping/ transplantation –	35	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark		
	B1	Cumulative Work Experience Roadside plantation projects (Avenue, Median & Land Parcel/Block Plantation) • Above Project Cost -20 • 100 - 81 % of the project cost -16 • 80 - 61 % of the project cost -12 • 60 - 41 % of the project cost -08 • Below 40 % of the project cost -04	20				0.65	16	pg-95	More than project cost	20	0.30 Cr- Pg-85 0.26 cr-pg-86 0.25cr-pg-87 0.24cr-pg-88 1.01cr-pg-89	20	0.45 Cr-Pg-50 0.50 Cr-Og-51 10.73Cr-Pg-52 4.65Cr-Pg-118	20	1.31 Cr Pg-158	0.58 Cr	12	0.54Cr-Pg-15 0.04Cr-Pg-14			More than project cost	20	0.45Cr-Pg-15 0.87Cr-Pg-16					
	B2	Cumulative Work Experience Plantation Projects (Landscaping/Garden Development) Above Project Cost - 10 • 100 - 81 % of the project cost -08 • 80 - 61 % of the project cost -06 • 60 - 41 % of the project cost -04 • Below 40 % of the project cost -02	10	0.04 Cr.	2	0.02Cr-Pg-27 0.02Cr-Pg-34			More than project cost	10	0.94cr-Pg-79 0.72cr-pg-82 0.88cr-pg-83			More than project cost	10	0.89 Cr-Pg-147 0.88 Cr-Pg-151 0.70 Cr-Pg-147			More than Project Cost	10	1.16cr-Pg-188	0.40 Cr	2	0.40Cr-Pg-17					
3	B3	Cumulative Work Experience Specialized projects (Hydro-seeding/transplantation work) Above Project Cost - 05 • 100 - 81 % of the project cost -04 • 80 - 61 % of the project cost -03 • 60 - 41 % of the project cost -02 • Below 40 % of the project cost -01	5					0						0.2 Cr.	1	Pg-143													
	Sub Total Marks					2			16			30			20			31			12			10			22		
	C	Site Specific Project proposal: Feasibility Study of site, (Level of Compliance with IRC SP 21:2009 and Green Highways Policy – 2015), Plantation Management (Plan for five year maintenance) –	10		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		
4		Level of Compliance 75 – 100 % • Survey & site specific details -04 • Plantation Layout & Species Selection as per Agro Climatic Zone -04 • Maintenance Plan - 02																											
		Level of Compliance 50 – 75 % • Survey & site specific details -02 • Plantation Layout & Species Selection as per Agro Climatic Zone -02 • Maintenance Plan - 01	10			Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan -	0	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan	0	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan (Pg-95-100)	8	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-132-137)	7	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan (Pg-94-216)	9	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-134-139)	0	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-134-139)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan (Pg-44-47)	4	As per Detail Enclosed
	Sub Total Marks					0			0			8			7			9			0			5			4		
5	D	Nursery Establishment and Equipment –	20		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		
	D1	Particular - Nursery Establishment • More than 10 Years Old - 06 • More than 5 Years Old -03 • More than 3 Years Old -02	6	2011 (Pg-10)	3	As per Detail Enclosed	1980 (Pg-25-29)	6	As per Detail Enclosed	2008 (Pg-69-71)	6	As per Detail Enclosed	1999 (Pg-124-126)	6	As per Detail Enclosed	2010 (Pg-105)	6	As per Detail Enclosed	2019	0	As per Detail Enclosed	1930 (Pg-127)	6	As per Detail Enclosed	2007 (Pg-28-29)	6	As per Detail Enclosed		
	D2	Particular -Nursery having more number of tree species suitable for Avenue plantation • More than 50 Species -07 • More than 25 Species -04 • More than 10 Species -02	7	12 (Pg-10)	2	As per Detail Enclosed	41 (Pg-25-29)	4	As per Detail Enclosed	60 (Pg-69-71)	7	As per Detail Enclosed	47 (Pg-124-126)	6	As per Detail Enclosed	54 (Pg-105-107)	7	As per Detail Enclosed	17 (Pg-67)	2	As per Detail Enclosed	More than 50 (Pg-88-127)	7	As per Detail Enclosed	8 (Pg-28-29)	0	As per Detail Enclosed		
6	D3	Particular- No of Plants in Nursery • More Than 2 Lakh -07 • 1 lakh – 2 Lakh -04 • 50,000 – 1 Lakh -02	7	80 (Pg-10)	0	As per Detail Enclosed	More than 2 lakh (Pg-25-29)	7	As per Detail Enclosed	More than 2 lakh (Pg-69-71)	7	As per Detail Enclosed	More than 2 lakhs (Pg-124-126)	7	As per Detail Enclosed	More than 2 lakh (Pg-105-107)	7	As per Detail Enclosed	More than 2 lakhs (Pg-88-127)	7	As per Detail Enclosed	More than 2 lakhs (Pg-88-127)	7	As per Detail Enclosed	More than 2 lakh (Pg-28-29)	7	As per Detail Enclosed		
	Sub Total Marks					5			17			20			19			20			9			20			13		
	Total Marks					27			68			93			77			95			21			67			70		

Tender ID :- 2020_72278_1

Package :- JL-22

Project Cost :- Rs.
1,04,81,800/-

Proposal

from Km. 825+000 to Km. 838+000 (Old Km 410+500 to Km 424+000) in the state of M.P. under NHAI PII

Evaluation of Technical Proposal

Sub: Providing Avenue Plantation along National Highways NH 30 (Old NH-7) Saleemabad-Jabalpur section from Km. 825+000 to Km. 838+000 (Old Km 410+500 to Km 424+000) in the state of M.P. under NHAI PII
Jabalpur.

Project Cost :- Rs. 1,04,81,800/-			Max. Marks	Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name			Company Name		
IO.		CRITERIA		M/S Neelam			M/S PANDEY BEEJ FARM			M/S Shantanu Nursery And Trading			M/S SHISHTI HITECH			M/S SHRINATH SHIKSHA AVAM SAMAJ KALYAN PRACHAR PRASAR SAMITI			M/S SNEHAL HITECH NURSERY			M/S Snehal Kisan Nursery			M/S Vipul Nursery		
1	A	Work Experience of Technical Persons with Agency –	35	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark	Experience	Marks	Remark
	A1	Team Personnel / Relevant Work Experience Team Leader • Above 10 years - 15 • 5 to 10 years - 10 • 3 to 5 years -07	15	Ashok Kumar More than 10 years (Pg-32)	15	As per CV Enclosed	A.P. Singh More than 10 years (Pg-62-65)	15	As per CV Enclosed	B.H. Goswami More than 10 years (Pg-2-4)	15	As per CV Enclosed				Kartar Singh More than 10 years (Pg-39-44)	15	As per CV Enclosed	Swapnil Giridharrao Nagpure More than 10 years (Pg-124)	15	As per CV Enclosed	Digambar M. Khandre More than 10 years (Pg-126-129)	15	As per CV Enclosed	Deodatta Joshi More than 10 years (Pg-37)	15	As per CV Enclosed
	A2	Team Personnel / Relevant Work Experience Team Member • Above 6 years -12 • 4 to 6 years -08 • 2 to 4 years-05	12	Naveen Kumar Singh More than 6 years (Pg-34)	12	As per CV Enclosed	Subhash Mohan Pandey More than 6 years (Pg-104-115)	12	As per CV Enclosed	Surjeet Singh Raghuvanshi More than 6 years (Pg-5-7)	12	As per CV Enclosed				Nareesh Chand More than 6 years (Pg-52-56)	12	As per CV Enclosed	Sanket Sunil Fender More than 6 years (Pg-128)	12	As per CV Enclosed	Praful B. Karpe More than 6 years (Pg-134-135)	12	As per CV Enclosed	Ishwar Bhagwat Sawkare More than 6 years (Pg-41)	12	As per CV Enclosed
	A3	Team Personnel / Relevant Work Experience Team Supervisor • Above 3 years - 08 • 2 to 3 years - 05 • 1 to 2 years -03	8				Nikhath Khan More than 3 years (Pg-116-124)	8	As per CV Enclosed	Sanjay Patel More than 3 years (Pg-9-12)	8	As per CV Enclosed				Satish Kadwey More than 3 years (Pg-63-69)	8	As per CV Enclosed	Nitin Haridas Kshar More than 3 year (Pg-126)	8	As per CV Enclosed	Kawduji M. Mendhe More than 3 years (Pg-130-131)	8	As per CV Enclosed	Vishal B. Nimbhorkar More than 3 years (Pg-50)	8	As per CV Enclosed
Sub Total Marks					27			35			35			0			35			35			35			35	
2	B	Previous work experience for plantation/ landscaping/ transplantation –	35	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark	Amount	Marks	Remark
	B1	Cumulative Work Experience Roadside plantation projects (Avenue, Median & Land Parcel/Block Plantation) • Above Project Cost -20 • 100 - 81 % of the project cost -16 • 80 – 61 % of the project cost -12 • 60 – 41 % of the project cost -08 • Below 40 % of the project cost- 04	20	0.52 Cr.	12	Pg-47	1.72 Cr	20	0.14 Cr-Pg-136 0.1 Cr- Pg-137 0.1 Cr- Pg-138 0.1 Cr- Pg-139 0.15 Cr-Pg-140						More than project cost	20	1.12cr-Pg-110	More than project cost	20	0.34cr-pg-153 0.80cr-pg-93	More than project cost	20	1.64cr-pg-147	More than project cost	20	1.24cr-pg-70	
	B2	Cumulative Work Experience Plantation Projects (Landscaping/Garden Development) Above Project Cost - 10 • 100 - 81 % of the project cost -08 • 80 – 61 % of the project cost -06 • 60 – 41 % of the project cost -04 • Below 40 % of the project cost -02	10				0.29 Cr	2	0.05 Cr-Pg-136 0.05 Cr-Pg-137 0.04Cr-Pg-138 0.05 Cr-Pg-135 0.01Cr-Pg-140		0.59 Cr	6	0.17Cr-Pg-16 0.42Cr-Pg-20		More than project cost	10	1.06cr-Pg-111	0.59 Cr.	6	0.12cr-pg-160 0.03cr-pg-164 0.44cr-pg-167	0.49 Cr	4	0.32cr-181 0.05cr-	0.32 Cr	4	Pg-87	
	B3	Cumulative Work Experience Specialized projects (Hydro-seeding/transplantation work) Above Project Cost - 05 • 100 - 81 % of the project cost -04 • 80 – 61 % of the project cost -03 • 60 – 41 % of the project cost -02 • Below 40 % of the project cost -01	5				0.08 Cr.	1	0.01Cr-Pg-136 0.02Cr-Pg-137 0.01Cr-Pg-138 0.05Cr-Pg-140																		
Sub Total Marks					12			23			6			0			30			26			24			24	
3	C	Site Specific Project proposal: Feasibility Study of site, (Level of Compliance with IRC SP 21:2009 and Green Highways Policy – 2015), Plantation Management (Plan for five year maintenance) –	10		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
		Level of Compliance 75 – 100 % • Survey & site specific details -04 • Plantation Layout & Species Selection as per Agro Climatic Zone -04 • Maintenance Plan - 02	10	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-57)	6	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone Maintenance Plan (Pg-182-218)	8	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-29-32)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-29-35)	3	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-235-242)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-179-186)	4	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-219-233)	5	As per Detail Enclosed	Survey & site specific details Plantation Layout & Species Selection as per Agro Climatic Zone - Maintenance Plan - (Pg-96-106)	6	As per Detail Enclosed
		Level of Compliance 50 – 75 % • Survey & site specific details -02 • Plantation Layout & Species Selection as per Agro Climatic Zone -02 • Maintenance Plan - 01																									
Sub Total Marks					6			8			5			3			5			4			5			6	
4	D	Nursery Establishment and Equipment –	20		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark		Marks	Remark
	D1	Particular - Nursery Establishment • More than 10 Years Old - 06 • More than 5 Years Old -03 • More than 3 Years Old -02	6	2010 (Pg-39-44)	6	As per Detail Enclosed	2005 (Pg-180-181)	6	As per Detail Enclosed	2011 (Pg-21)	6	As per Detail Enclosed			2005 (Pg-73-77)	6	As per Detail Enclosed	2009 (Pg-174-177)	6	As per Detail Enclosed	1992 (Pg-188-192)	6	As per Detail Enclosed	1989 (Pg-63-65)	6	As per Detail Enclosed	
	D2	Particular -Nursery having more number of tree species suitable for Avenue plantation • More than 50 Species -07 • More than 25 Species -04 • More than 10 Species -02	7	50 (Pg-39-44)	4	As per Detail Enclosed	52 (Pg-180-181)	7	As per Detail Enclosed	54 (Pg-25-26)	7	As per Detail Enclosed			53 (Pg-73-77)	7	As per Detail Enclosed	58 (Pg-174-177)	7	As per Detail Enclosed	105 (Pg-188-192)	7	As per Detail Enclosed	57 (Pg-63-65)	7	As per Detail Enclosed	
	D3	Particular- No of Plants in Nursery • More Than 2 Lakh -07 • 1 lakh – 2 Lakh -04 • 50,000 – 1 Lakh -02	7	More than 2 lakhs (Pg-39-44)	7	As per Detail Enclosed	2.20 lakh (Pg-180-181)	7	As per Detail Enclosed	More than 2 lakh (Pg-25-26)	7	As per Detail Enclosed			230000 (Pg-73-77)	7	As per Detail Enclosed	More than 2 lakhs (Pg-174-177)	7	As per Detail Enclosed	More than 2 lakh (Pg-188-192)	7	As per Detail Enclosed	More than 2 lakhs (Pg-63-65)	7	As per Detail Enclosed	
Sub Total Marks					17			20			20			0			20			20			20			20	
Total Marks					62			86			66			3			90			85			84			85	