



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport & Highways)

जी-5 एवं 6, , सेक्टर-10, द्वारका नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone: 91-11-25074100/25074200

NHAI/Delhi/DME/Package-V/2021

Dated:12.11.2021

Tender ID: 2021_NHAI_73017_1

Subject: Construction of 4 lane Connector from Delhi-Meerut Expressway (Km. 50+000 of Package-IV) to Km. 8.520 of NH-235 in the State of Uttar Pradesh on EPC Mode (Length-14.600 Km) Package-V – Financial Evaluation -reg.

Ref: Bids submitted on 28.09.2021 for the above mentioned work.

Dear Sir,

This has reference to the bids submitted on 28.09.2021 for the subject work. The Financial Evaluation result approved by the Competent Authority is as under:

S. No.	Name of the Bidder	Bid Price Quoted & Assessed (Rs. in Crore)	Variation w.r.t EPC of Rs. 477.31 Crore	Rank
1.	M/s ITD Cementation India Ltd..	6,511,700,000.00	36.42%	25
2.	M/s Wagad Infraprojects (P) Ltd.	4,050,000,000.00	-15.15%	18
3.	M/s Krishna Constellation (P) Ltd.	4,140,000,000.00	-13.26%	21
4.	M/s Sam India Builtwell (P) Ltd.	4,590,000,000.00	-3.84%	22
5.	M/s Galfar Engineering and Contracting India (P) Ltd.	3,947,000,000.00	-17.31%	16
6.	M/s Ganeshgarhia Construction (P) Ltd.	3,950,000,000.00	-17.24%	17
7.	M/s Spetsdorstroy LLC-OSS Constructions (P) Ltd. (JV)	3,375,037,845.00	-29.29%	6
8.	M/s Royal Infraconstru Ltd.	5,618,922,967.00	17.72%	24
9.	M/s HG Infra Engineering Ltd.	3,671,100,000.00	-23.09%	11
10.	M/s Brij Gopal Construction Company (P) Ltd. -Dev Yash Projects & Infrastructure (P) Ltd. (JV)	3,122,200,000.00	-34.59%	2

Contd...2/

11.	M/s Gawar Construction Ltd.	3,879,784,000.00	-18.72%	15
12.	M/s R.G Buildwell Engineers Ltd.	3,510,000,000.00	-26.46%	7
13.	M/s APS Hydro (P) Ltd.-Mathiyan Construction (P) Ltd. (JV)	3,097,741,500.00	-35.10%	1
14.	M/s Atlas Constructions (P) Ltd.	3,269,900,000.00	-31.49%	4
15.	M/s KRC Infraprojects (P) Ltd.- P S Constructions (JV)	3,216,499,999.00	-32.61%	3
16.	M/s CDS Infra Projects Ltd.	4,105,100,000.00	-14.00%	19
17.	M/s Shivalaya Construction Co. (P) Ltd.	3,680,000,000.00	-22.90%	12
18.	M/s Raj Shyama Constructions (P) Ltd.	3,290,000,000.00	-31.07%	5
19.	M/s R P Infraventure (P) Ltd.- Sobti Infratech Ltd. (JV)	3,785,068,300.00	-20.70%	14
20.	M/s S and P Infrastructure Developers (P) Ltd.	3,564,900,000.00	-25.31%	8
21.	M/s Ceigall India Ltd	3,600,000,000.00	-24.58%	10
22.	M/s R K Jain Infra Projects (P) Ltd.	3,750,000,000.00	-21.43%	13
23.	M/s D.P Jain & Co. Infrastructure (P) Ltd.	5,246,500,000.00	9.92%	23
24.	M/s Dineshchandra R Agrawal Infracon (P) Ltd.	4,137,900,000.00	-13.31%	20
25.	M/s Shiv Buildindia (P) Ltd.- Kaluwala Construction (P) Ltd. (JV)	3,588,900,000.00	-24.81%	9

Yours faithfully,



(Aman Rohilla)

DGM (Tech.)

Regional Office-Delhi



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

NHA/ Tech/ DME/ Pkg-5/ LOA/315003

ORIGINAL
Dated: 15.11.2021

To,

M/s APS Hydro (P) Ltd.-Mathiyan Construction (P) Ltd. (JV)
Plot No. 10/58, 1st Floor, Industrial Area,
Kirti Nagar, New Delhi-110015
E-mail: apshydro@gmail.com , info@apshydro.com

Subject: Construction of 4 lane Connector from Delhi Meerut Expressway (Km. 50.000 of Package IV) to Km. 8.520 of NH 235 in the State of Uttar Pradesh on EPC Mode (Length 14.600 Km) - **Letter of Acceptance (LOA)-Reg.**

Reference: Your Bid for the subject work dated 28.09.2021

Sir,

This is to notify you that your bid dated 28.09.2021 for execution of the Construction of 4 Lane Connector from Delhi Meerut Expressway (Km 50+00 of Package IV) to Km 8.520 of NH-235 in the State of Uttar Pradesh on EPC mode at your quoted bid price amounting to Rs. 309,77,41,500.00/- (Rupees Three Hundred and Nine Crore Seventy Seven Lakh Forty One Thousand and Five Hundred Only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 9,29,32,245/- (Rupees Nine Crore Twenty Nine Lakh Thirty Two Thousand and Two Hundred Forty Five Only) and Additional Performance Security for an amount of Rs. 9,29,32,245/- (Rupees Nine Crore Twenty Nine Lakh Thirty Two Thousand and Two Hundred Forty Five Only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security (if any) and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and bidder will be suspended for participation in the tendering process for the works of MoRTH/ NHA/ NHIDCL and works under other Centrally Sponsored Schemes for a period of One Year from the bid due date of this work.

Yours faithfully,

(Udeep K Singhal)

GM (T) & RO Delhi