



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय - राँची
Regional Office-Ranchi
C-129, Vidhyalaya Marg
Road No. 2C, Ashok Nagar
Ranchi - 834 002 (Jharkhand)
Ph/Fax: 0651-2244029, 2244030
e-mail : roranchi@nhai.org

NHAI/RO/Jharkhand/DPR/NH-33/2021/ 768

Date: 27.08.2021

To

All bidders

Sub: Consultancy Services for preparation of DPR/ Feasibility Report for upgradation to 4/6 lane Elevated Corridor of Kalimandir-Dimna Chowk-Baliguma (Jamshedpur) Section of NH-33 (from Km.243+000 to km. 248+500) (Tentative Length 5.5 Km) under NHDP Phase-III in the State of Jharkhand- **Final Results of Technical evaluation-reg**

The result of technical evaluation for the subject project was uploaded on eTender portal on 04.08.2021. All the bidders were given opportunity to respond by 11.08.2021 upto 05:00 Hrs, in case any objection and to submit the requisite details/documents within this period.

2. The representations received in this regard from the bidders have been evaluated in terms of provisions of RFP. Accordingly, the final Technical Score/responsiveness of the firms based on technical evaluation is as under:

S.no	Bidders	Technical Score	Responsiveness
1.	Chaitanya Projects Consultancy Pvt. Ltd.	88.1	Responsive
2.	Planning & Infrastructural Development Consultants Pvt. Ltd	-	Non-Responsive
3.	MITES LIMITED	-	Non-Responsive
4.	Thoughts Consultants Jaipur Private Limited	-	Non-Responsive
5.	Consulting Engineers Group Ltd.	91.95	Responsive
6.	Stup Consultants Pvt. Ltd.		Non-Responsive
7.	L N MALVIYA INFRA PROJECTS PVT. LTD.		Non-Responsive
8.	Casta Engineers Pvt Ltd JV with M/s Hexa Co.	94.3	Responsive
9.	Lion Engineering Consultants Private Limited JV with M/s ALTINOK Consulting Engineering Inc	-	Non-Responsive
10.	MSV International Inc JV with M/s NV Project Consultancy Pvt. Ltd.	-	Non-Responsive
11.	Egis India Consulting Engineers Pvt. Ltd. JV with M/s Transtek Engineers & Services Pvt. Ltd.	-	Non-Responsive
12.	Indian Tecnocrat Limited JV with M/s Sparsh Engineering Co. Pvt. Ltd.	-	Non-Responsive

13.	Geo Designs and Research (P) Ltd.) JV with M/s Voyants Solutions Private Limited	-	Non-Responsive
14	Rodic consultants pvt. Ltd. Jv with M/s Monarch Surveyors and Engineering Consultants Pvt. Ltd. in Association with M/s Chemin Conceptions Private Limited	90.90	Responsive

Regional officer, Ranchi
 National Highways Authority of India
 Ashok Nagar, Ranchi
Tel: 91-0651-2244029/30
E-mail: roranchi@nhai.org



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Govt. of India)

Ref: NHA/RO/RNC/JH/Adm/25

क्षेत्रीय कार्यालय - राँची
Regional Office-Ranchi
C-129, Vidhyalaya Marg
Road No. 2C, Ashok Nagar
Ranchi - 834 002 (Jharkhand)
Ph/Fax: 0651-2244029, 2244030
e-mail : roranchi@nhai.org

3 June 2021

OFFICE ORDER

Sub: Consultancy Services for preparation of DPR/ Feasibility Report for upgradation to 4/6 lane Elevated Corridor of Kalimandir-Dimna Chowk-Baliguma (Jamshedpur) Section of NH-33 (from Km.243+000 to km. 248+500) (Tentative Length 5.5 Km) under NHDP Phase-III in the State of Jharkhand : Tender Committee - Reg.


Ref: NIT No. NHA/RO/Jharkhand/DPR/NH-33/2021/36 dated 18.03.2021.

A committee comprising of following officers is hereby constituted for opening and evaluation of bids for Consultancy Services for preparation of DPR/ Feasibility Report for upgradation to 4/6 lane Elevated Corridor of Kalimandir-Dimna Chowk-Baliguma (Jamshedpur) Section of NH-33 (from Km.243+000 to km. 248+500) (Tentative Length 5.5 Km) under NHDP Phase-III in the State of Jharkhand in the State of Jharkhand:

- (a) Project Director, PIU Jamshedpur
- (b) Project Director, PIU Ranchi
- (c) Dy. Manager (T), RO Ranchi
- (d) Assistant Manager (F), F&A Unit, RO Ranchi

The bids for the above stretches will be opened on 04.06.2021 at 11:30 Hrs. The Committee members are requested to be present at Regional Office, Ranchi/through VC on above date and time.

This issue with the approval of RO-Ranchi.


(Vishal Kumar)
Dy. Manager (Tech)

Copy for information and necessary action:

- 1) Project Director, PIU-Jamshedpur
- 2) Project Director, PIU-Ranchi
- 3) Asst. Manager (F), F&A Unit, RO-Ranchi