



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

NHAI/J&K/Ramban-Banihal Pkg-I/2021/EPC

Date: 19.08.2021

To,

The All Participated Bidders

(As per table below)

Sub: Construction of Four Laning of part of Ramban to Banihal Section of NH-1A (Now NH-44), from Ch.154+210 to Ch.158+675 (North Bound) and from Ch.155+940 to Ch.160+282 (South Bound) including construction of Twin Tube Tunnel (Package-I) in the UT of Jammu & Kashmir on EPC Mode - Opening of Financial Bids - reg.

Ref: RFP application dated 20.07.2021.

Sir,

This has reference to RFP submitted for above subject project. The result of Technical Evaluation of the bids received along with reasons for their non responsiveness are tabulated below:

SN	Name of Bidder	Status
1.	CS Construction Company Pvt. Ltd. - Altis Holding Corporation (JV)*	Non-Responsive
2.	JMC Projects (India) Ltd. - AGE INSAAT VE TICARET ANONIM SIRKETI (JV)	Responsive
3.	Tata Projects Limited - Private Joint Stock Company "Construction Association Interbudmontazh" (JV)	Responsive
4.	Apco Infratech Private Limited	Responsive
5.	Larsen & Toubro Limited	Responsive
6.	Transrail Lighting Limited - Stroyproekt LLC (JV)**	Non-Responsive
7.	Airef Engineers Private Limited - Varindera Constructions Limited (JV)***	Non-Responsive
8.	Hindustan Construction Co Ltd. - Choudhary Power Projects Pvt. Ltd. (CPPPL) (JV)****	Non-Responsive
9.	Gawar Construction Limited - Bharat Construction (India) Private Limited - New India Structures Private Limited (JV)	Responsive
10.	HG Infra Engineering Limited- Patel Engineering Limited (JV)	Responsive

*M/s C S Construction Company Private Limited JV with Altis-Holding Corporation (CSCCPL-ALTIS JV)

Tunnel constructed using cut & cover methodology cannot be considered to comply with the requirement. Moreover regarding two different works executed by CSCCPL, since the works was awarded under two different works, the same cannot be combined for consideration as a single work.

****M/s Transrail Lighting Limited JV with Stroyproekt LLC**

Non submission of client certificate certifying payment received for civil construction cost only (as per cl 2.2.2.5 (iii) (b) due to which Authority is unable to establish the eligibility requirement as per cl 2.2.2.2 (i).

*****M/s Airef Engineers Private Limited JV with Varindera Constructions Limited**

- Non submission of client certificate detailing methodology by which the tunnel is constructed due to which Authority is unable to establish the eligibility requirement as per cl 2.2.2.2 (iii)b.
- Mismatch in details in respect to receipts (year wise) in the project Four Laning of Solan-Kaithlighat in the State of Himachal Pradesh which shall be considered as material misrepresentation under Clause 2.6.2 of RFP.

******M/s Hindustan Construction Co Ltd-M/s Choudhary Power Projects Pvt. Ltd. (CPPPL) (JV)**

- Because of unavailability of requisite information by Statutory Auditor, the Net Worth claimed by the bidder (M/s HCC) cannot be considered for evaluation.
- Bidder (M/s HCC) is in the Negative List of NHIDCL as on date.
- AE/NHAI had issued number of notices to M/s HCC in respect to non maintenance of existing road and safety thereof in respect to ongoing Ramban Banihal project in the UT of J&K and therefore as per clause 2.1.14 (v) of RFP, the bidder is a non performing party.
- Claimed execution of work by M/s CPPPL in Udhampur Ramban project as subcontractor is beyond permissible limit as per the provisions of EPC Agreement hence non-bonafide.
- Submission of two different certificates (i) PD Ramban and (ii) M/s HCC for the same project i.e. Ramban Banihal Project (FY 2020-21) cannot be considered. Moreover the payment was received in FY 2021-2022 which cannot be considered as per clause 2.2.2.2 (i) of RFP. As per record, M/s HCC has carried out work amounting to Rs. 20.06 Cr. only in FY 2020-21 in Ramban Banihal project, however, M/s HCC issued certificate certifying that M/s CPPPL has satisfactory completed the work of cumulative value Rs. 37.38 Cr. for the financial year 2020-21.
- JK pollution Control Board, Govt. of J&K vide order no. 50 JK PCB of 2021 dt. 24.03.2021 Levied Environmental compensation for violation of environmental norms and therefore as per clause 2.1.14 (xii) of RFP, the bidder (M/s HCC) is a non performing party.

3. The Financial Bids of Six Responsive & Eligible bidders as detailed in Table above will be opened **on 27.08.2021 at 11.00 AM at NHAI HQ.**

Yours faithfully,


(Virender Sambyal)

General Manager (Tech) J&K/HP