



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण National Highways Authority of India

(सड़क परिवहन और राजमार्ग मंत्रालय)
(Ministry of Road Transport & Highways)

परियोजना क्रियान्वयन इकाई - बागपत
Project Implementation Unit, Baghpat

फ्रेंड्स कॉलोनी, निकट पी.डब्ल्यू.डी. गेस्ट हाउस, बड़ौत रोड, जिला-बागपत - 250609
Friends Colony, Near PWD Guest House, Baraut Road, District Baghpat-250609

टेलीफोन: 0121-2222971
ई-मेल : piu.baghpat@gmail.com
piubaghpat@nhai.com



भारतमाला
प्रगति के पथ पर अग्रसर
BHARATMALA
ROAD TO PROSPERITY

NHAI/PIU-BPT/709AD/Pkg-III/R&M/2021/D- 5982

Date: 22.04.2021

TECHNICAL EVALUATION RESULT

Name of Work: Repair & Maintenance of the stretch of NH-709AD, PKG-III from Muzaffarnagar to Miranpur in the state of Uttar Pradesh - reg.

Tender ID: 2021_NHAI_75037_1

In reference to the bids received in the above tender, the result of the technical evaluation done by the 'Tender Evaluation Committee' is as under :-

S. No.	Name of the Firms/Bidders	Technical evaluation result
1.	M/s Rakesh Kumar	Non-responsive
2.	M/s Ishwar & Sons	Non-responsive
3.	M/s Dynamic Electricals & Switchgear Pvt. Ltd.	Non-responsive
4.	M/s Raman Construction	Non-responsive
5.	M/s Chaturbhuj Infrastructure India Pvt. Ltd.	Responsive
6.	M/s Mahavir Sharma	Responsive

Note: Comparative sheet is attached stating the reasons.

- In case of any representation, the same should be sent to this office (piu.baghpat@gmail.com) before 24.04.2021 by 1300 hrs. Financial bid of the technically responsive bidder would be opened on 26.04.2021 at 1100 hrs. This is for the information and necessary action.
- This issues with the approval of the Competent Authority.


22.04.2021

(Piyush Kr. Srivastav)
Dy. Manager (Tech)
NHAI, PIU Baghpat

Copy to : For kind information and necessary action.

- RO, West UP, NHAI, Lucknow.
- All the bidders.

Name of the work : Emergent Repair & Maintenance of the stretch of NH-709AD Pkg-III (Muzaffarnagar - Miranpur) in the State of Uttar Pradesh - Reg.
Date of opening of Technical Bid : 13.04.2021 (14.00 hrs)

Estimated Cost:- 2.74 Cr.

Sl. No.	Item Description	Ref. Cl.	M/s Ishwar & Sons Trading Co.	Dynamic Electricals & Switchgear Pvt. Ltd.	M/s Rakesh Kumar	Chaturbhuj Infrastructure India Pvt. Ltd.	M/s Raman Construction Co.	M/s Mahavir Sharma Contractor
(1)	(2)	(3)	(1/6)	(2/6)	(3/6)	(4/6)	(5/6)	(6/6)
1	Cost of Bid Document (Rs 25,000/-) by Online submission to NHAI	NIT 1-1.	(4)	(5)	(6)	(7)	(8)	(9)
2	Submission of bids as per Bid Document (on E-portal)	ITB 4.2 (c), 4.4A (a) & (f), 4.4A (a) Section-III- 1.2	Yes (Mobile payment)	Yes (UTR No. BARB221099779380)	Yes (Deposited Through Cheque)	Yes (UTR No. BKIDN21099143483)	Yes (SBI e-pay order no. CNABKQIZ72)	Yes (UTR No. UBINJ21099216341)
3	Copy of original documents defining the constitution or legal status, place of registration and principal place of business, written power of attorney of the signatory of the bid to commit the bidder	ITB 4.2 (c), 4.4A (a) & (f), 4.4A (a) Section-III- 1.2	Yes	Yes	Yes	Yes	NO	Yes
4	Total monetary value of civil engineering construction works performed for each of the last three years (attach certificate from Chartered Accountant as a proof of turnover for past three years) average financial turnover over the last three years of 30% of contract applied for	ITB 4.2 (c), 4.4A (a) & (f), 4.4A (a) Section-III- 1.2	0.00	512.65	301.41	1315.97	241.35	4691.24
	Year 2019-20		101.19	151.66	171.66	1046.97	497.13	3203.02
	Year 2018-19		84.04	210.52	8.70	580.02	1423.16	3783.87
	Year 2017-18		61.74	291.61	160.59	980.99	720.55	5559.38
5	Avg. financial turn over @ 30% of the estimated cost i.e. 82.20 lakh Experience in works of similar nature and size for each of the last seven years with certificates from the concerned officer of the rank of Executive Engineer or equivalent	NIT, ITB 4.2 (c), 4.4A (b) Appendix to ITB 4.4 A (b), Section-III- 1.3	-	-	-	-	-	-
	(i) Three Similar completed works costing not less than amount equals to Rs.109.60 Lakhs	ITB 4.4A (b)(i)	-	-	-	-	-	-
	(ii) Two Similar completed works costing not less than amount equals to Rs. 137 Lakhs	ITB 4.4A (b)(ii)	-	-	-	-	-	-
6	One Similar completed works costing not less than amount equals to Rs. 219.20 Lakhs	ITB 4.4A (b)(iii)	Nil	368.81	Nil	336.00	Nil	1613.00
7	Bid Capacity i.e. more than 2.74 Cr.	ITB 4.4A (b)(iii)	2.53	12.82	7.53	32.89	47.32	272.42
	Evidence of availability (either owned or leased or rented) of items of construction equipment	ITB 4.2 (d), 4.4B (i), Appendix to ITB 4.4 (B) (b) (i), Section-III- 1.4	No Lease Agreement submitted for rented equipment	No Lease Agreement submitted for rented equipment	No Lease Agreement submitted for rented equipment i.e. Tipper	Yes	Yes	Yes
8	Details of the technical personnel proposed to be employed for the contract having the qualification	ITB 4.2 (e), 4.4B (b) (ii), Appendix to ITB 4.4B (b) (ii), Section-III-1.5	Incomplete Details	Yes	Number of years of experience is not as per requirement	Yes	Yes	Yes
	Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the parties concerned, the disputed amount and the matter	ITB 4.2 (i), Section-III-1.6	Nil	Nil	Nil	Nil	Not Submitted	Nil
	Affidavit/Undertakings as per formats	ITB 4.4B (a) (i), Section-III- 2	No	Yes	Yes	Yes	Yes	Yes
	(i) Affidavit on stamp paper attested by notary		Yes	Yes	Yes	Yes	Yes	Yes
	(ii) Undertaking regarding minimum investment of cash 25%		No	Yes	Yes	Yes	Yes	Yes
	(iii) Undertaking that the bids shall remain valid for a period of 120 days after dead line date for bid submission	ITB 15.1	NO	NO	NO	Yes	NO	Yes
	Whether Technically Qualified or not		NO	NO	NO	Yes	NO	Yes

Signature Not Verified

Digitally signed by SANJAY
MISHRA
Date: 2021.05.01 11:48:2
Location: eProcurement
Central PSUs