



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
**NATIONAL HIGHWAYS AUTHORITY OF
INDIA**



भारतमाला
प्रगति के पथ पर अग्रसर

ROAD TO PROSPERITY

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
(Ministry of Road Transport and Highways, Govt. of India)
क्षेत्रीय कार्यालय, चण्डीगढ़- बेज़ नं 35-38, सेक्टर-4 पंचकुला ।
Regional Office, Chandigarh - Bays No.35-38, Sector -4, Panchkula.
दूरभाष :-0172-2583030, फ़ैक्स:-0172-2573030,

NHAI/RO/CHD/11011/PD-ASR/Jal-Asr/NH-1/(EPC-6)/RFP/ 95
4934

30th Nov'2021

Regd./Speed Post

To,

M/s Gaaneshkartikey Construction Private Limited,
H. no. 12, Nikka Singh Colony,
Ram Tirath Road, Amritsar
(Punjab)-134112,
Email: gkcp ltd@gmail.com
(Kind attention: Sh. Pawan Kumar Verma)

Sub: Construction of Six lane Elevated highway between km 414+000 at Beas to km 438+850 at Jandiyala including VUP at km 432+300 at Chouhan and flyover at km 425+880 at Khilchanon on Amritsar Jalandhar section from km 413+100 to km. 439+990 of old NH-01 (New NH-03) in the State of Punjab on EPC mode – **Letter of Acceptance (LoA) – reg.**

Ref: Your Bid for the subject work dated 19.07.2021

Sir

1. This is to notify you that your bid dated 19.07.2021 for execution of the "Construction of Six lane Elevated highway between km 414+000 at Beas to km 438+850 at Jandiyala including VUP at km 432+300 at Chouhan and flyover at km 425+880 at Khilchanon on Amritsar Jalandhar section from km 413+100 to km. 439+990 of old NH-01 (New NH-03) in the State of Punjab on EPC mode" at your quoted bid price amounting to **Rs. 108,90,00,000/- exclusive of GST (Rupees One hundred eight crore ninety lakh only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted by the competent authority.

2. You are requested to return a duplicate of the LoA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs.3,26,70,000/- (Rupees three crore twenty six lakh and seventy thousand only)** and Additional Performance security for an amount of **Rs.3,26,70,000/- (Rupees three crore twenty six lakh and seventy thousand only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.


प्रधान कार्यालय: जी-5 एवं 6, सेक्टर-10 द्वारका, नई दिल्ली-110075
Head Office: G-5&6, Sector-10, Dwarka, New Delhi - 110075

.....Ravinder..O/A.....

4. In case of failure of submission of Performance Security and Additional Performance Security within the additional 60 (sixty) days time period, the award shall be deemed to be cancelled and bidder shall be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes for a period of 1 (one) Year from the bid due date of this work as per clause 2.20.1 of RFP.

5. This issue with the approval of RO, Chandigarh.

Yours faithfully,



(Gautam Vishal)

General Manager (Tech.)

Encl: Duplicate LoA for acceptance

Copy to:

- (i) GM (Tech), Punjab, NHAI HQ for information please.
- (ii) PD PIU Amritsar.

“Accepted by

(Name of the Authorized person)

(M/s Gaaneshkartikey Construction Private Limited, Amritsar)

Seal of the bidder”