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NATIONAL HIGHWAYS AUTHORITY OF INDIA
(F=& uRaed Ud TSHEr H96d, 9Rd TER)

(MINISTRY OF ROAD TRANSPORT & HIGHWAYS, GOVT. OF INDIA)
ST wrEfeE: AHGT Al RE & 69, deE-Ugo 093,
e s Regional Office: Beside Nagasandra Metro Station, Bengaluru - 560073.
Email : robangalore@nhai.org | ronhaibangalore@gamil.com

Phone : 080-28397156, 28397171, Fax : 080-28377171

No.NHAI/RO-BNG/13017/Tender/2021/ 2027 Date: 01.11.2021

To,
The Bidders (as per names given below),

Sub: Consultancy Services as Independent Engineer during Operation and Maintenance
for Six laning of Chitradurga to Davanagere section from Km.189+000 to
Km.260+000 (Design Km.0+000 to Km.20+700 & Km.208+000 to Km.260+000 of
NH-48 (0ld NH-4) in the State of Karnataka under NHDP Phase-V on HAM Mode -
Clarification to the Technical marks and Opening of the Financial proposals - reg.

Ref: 1. T/o letter No.NHAI/RO-BNG/13017/Tender/2021/2928 dt.25.10.2021 (Uploaded
Technical Marks in the NHAI e-tenders portal)
2. NIT No.04/NHAI/RO-BNG/13017/Tender/2021-22 dated 22.04.2021
Fok ok ok

Sir;

The technical marks of the following bidders have been uploaded on e-tenders portal
vide this office letter cited 15t above with an intimation to submit the objections if any on the
technical marks on or before 28.10.2021 upto 1700 Hrs.

SL - Technical
No. Name of the Firm Miiile
1 M/s. Feedback Infra Private Limited. Gurugram in Association with 94.57
M/s. Saadhya Infra Solutions LLP. '
M/s. L.N Malviya Infra Projects Pvt. Ltd. in association with M/s.
Z : : . 94.63
Highway Engineering Consultant.
M/s. URS Scott Wilson Infra Pvt. Ltd. in association with M/s. G-Engg
3 . . 96.16
Advisory Services Pvt. Ltd.
4 | M/s. Casta Engineering Ltd. New Delhi JV with M /s. Sowil Ltd. 87.21

As per the request of the above said frim M/s. URS Scott Wilson Infra Pvt. Ltd. in
association with M/s. G-Engg Advisory Services Pvt. Ltd., the clarifications on Technical
marks have been reviewed in line with the Technical evaluation done by the Committee
and also in line with the Technical bid. The details of clarifications are as below:
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Clarifications to M/s. URS Scott Wilson Infra Pvt. Ltd. in association with

M/s. G-Engg Advisory Services Pvt. Ltd.:

e

SL
No.

As per RFP and clause

Clarifications
requested by the
firm

Replies to the Clarifications
as per Evaluation by the Committee

Annexure-A-1 (Relevant experience of fi

rm for the assignment)

Experience in DPR/Feasibility cum
PPR preparation for two projects of
4/6 laning of 30% of project length
each or one project of 4/6 laning of
50% of project length in last 7 years
2 project 4/6 laning of 30% of
project length each - 4 marks Or

1 project of 4/6 laning of 50% of
project length- 4 marks

Add 0.25 (Zero point two five) marks
project

extra for each additional
subject to maximum 1 marks.

The firm has
requested to consider
4.75 marks as

against 4.25 marks.

As verified the technical bid vide pg.
no.173 (178 to 180) of sl. No.1, the
project 1) Preparation of Feasibility
Study and DPR from 0+000 (Tumkur) to
370+000 (Honnavara) of NH-206 for 4
lane/2 lane with paved shoulder in the
State of Karnataka (Pkg No.SPIA/1);
project length 365 km 2/4 lane, (215
km, 4 lane) + (150 km, 2 lane), is now
considered with a marks of 0.25 and
vide pg. n0.176 (202 to 205) of Sl. No.7
the project 2) Consultancy services for
DPR  study for 4 laning of
Kerala/Karnataka Border to Vengalam
of NH-17 (New Nh-66) from Km.17+200
to Km230.000 under NHDP Phase-III in
the State of Kerala. Project length
214,535 Km, (4 lane), is now considered
with a marks of 0.25.

As such, the additional marks of 0.5 in
addition to the earlier marks of 4.25 and
the total marks will be 4.75.

marks will be 96.66 as against the earlier marks of 96.16.

As per the above said clarifications with respect to the technical score, the revised

In this context, as per the above said clarifications there is only one change in the

technical score of M/s. URS Scott Wilson Infra Pvt. Ltd. in association with
M/s. G-Engg Advisory Services Pvt. Ltd. and the technical scores of the other bidders are

remained unchanged and the details are as below:

SI. . Technical
No. Name of the Firm Marks
1 M/s. Feedback Infra Private Limited. Gurugram in Association 94.57
with M/s. Saadhya Infra Solutions LLP. '
M/s. L.N Malviya Infra Projects Pvt. Ltd. in association with M/s.
2 ; ; ; 94.63
Highway Engineering Consultant.
3 M/s. URS Scott Wilson Infra Pvt. Ltd. in association with 96.66
M/s. G-Engg Advisory Services Pvt. Ltd. '
4 | M/s. Casta Engineering Ltd. New Delhi JV with M/s. Sowil Ltd. BEZ1

Contd....3
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As per Section-II vide clause 5.4 of RFP and in which it is mentioned that after the
evaluation of Technical Proposals is completed and the shortlist of 5 firms is finalized, NHAI
may notify those consultants whose proposals were not considered as per conditions of RFP
indicating that their Financial Proposal will not be opened online. The NHAI shall
simultaneously notify the finally selected 05 (five) short listed firms indicating the date and
time set for opening of the Financial Proposals.

As per Section-II vide clause 5.5, the Financial proposals shall be opened through
e-tenders portal in the presence of consultants representatives who choose to attend.

In view of the above, the Financial proposals of the above said 04 (four) firms will be
opened on 02.11.2021 at 1600 Hrs.

Encl: As above
_________.._—72

(Akil Ahmad)
Regional Officer
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