



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
NATIONAL HIGHWAYS AUTHORITY OF INDIA

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
(Ministry of Road Transport and Highways, Govt. of India)
क्षेत्रीय कार्यालय, चण्डीगढ़- बैज नं 35-38, सेक्टर-4 पंचकुला ।
Regional Office, Chandigarh - Bays No.35-38, Sector -4, Panchkula.
दूरभाष :-0172-2583030, फ़ैक्स :-0172-2573030

ई-मेल :- rochandigarh@nhai.org, ronhaichd@gmail.com

NHAI/RO/CHD/11011/PD-LUD/ELEVTD-CORR-SMRL-CHK/LUD/EPC/RFP-45 06 Aug'2021
2488

To,

M/s GaaneshKartikey Construction Private Limited,
#12 B Nikka Singh Colony Ram Tirath Road.,
Amritsar-143001
Email: gkcpltd@gmail.com

Regd./
Speed post

(Kind attention: Sh. Pawan Kumar Verma)

Sub: Construction of flyover at existing km 6+000 at Bharat Nagar Junction with 4 lane flyover towards ISBT from km 5+302 and 2 lane Ramp towards railway station from km. 5+240 (back Chainage) including resurfacing/ construction of existing Service Road of old NH-95 (New NH-05) (Section Passing through Ludhiana City) in the State of Punjab on EPC Mode- **Letter of Acceptance (LOA) – reg.**

Ref: Your Bid for the subject work dated 14.06.2021

Sir,

1. This is to notify you that your bid dated 14.06.2021 for execution of the "Construction of flyover at existing km 6+000 at Bharat Nagar Junction with 4 lane flyover towards ISBT from km 5+302 and 2 lane Ramp towards railway station from km. 5+240 (back Chainage) including resurfacing/ construction of existing Service Road of old NH-95 (New NH-05) (Section Passing through Ludhiana City) in the State of Punjab on EPC Mode" at your quoted bid price amounting to **Rs. 45,63,00,000/- (Rupees Forty five crore sixty three lakhs only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted by the competent authority.
2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. You are also requested to furnish Performance Security for an amount of **Rs. 1,36,89,000/- (Rupees One crore thirty six lakh and eighty nine thousand only)** and Additional Performance security for an amount of **Rs. 1,36,89,000/- (Rupees One crore thirty six lakh and eighty nine thousand only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

Rohit O/A..... II

प्रधान कार्यालय: जी-5 एवं 6, सेक्टर-10 द्वारका, नई दिल्ली-110075
Head Office: G-5&6, Sector-10, Dwarka, New Delhi - 110075

4. In case of failure of submission of Performance Security and Additional Performance Security within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and bidder shall be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of one year from the bid due date of this work.

5. This issues with the approval of RO Chandigarh.

Yours faithfully,

47/6/8/2021

(VK Joshi)
GM (Tech.)

Encl: Duplicate LoA for acceptance.

Copy to:

- i) **DGM (Tech), Punjab, NHAI HQ** for information please.
- ii) **PD PIU Ludhiana.**