



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone: 91-11-25074100/25074200

NHAI/PIU-RRK/MZN-HDR/PKG-III/2019/715-Part(1)

Dated: 14.10.2021

To,

All Participant Bidders,

Sub: Construction/extension of Dudhadhari Elevated Flyover including approaches on Muzaffarnagar - Haridwar section from Km.206.220 to Km.208.870 of NH-58 in the state of Uttarakhand on EPC Mode on EPC mode - Result of Evaluation of Technical Bids reg.-

Sir,

This has reference to your RFP submitted for above subject project. The list of technically responsive bidders/ non-responsive bidders is as under:

S. No.	Name of Bidder	Responsiveness
1/20	M/s. Pragati Construction Consultants	Technically Responsive
2/20	M/s. Shree Manglam Buildcon (I) Private Limited	Technically Non -Responsive pursuant to clause 2.2.2.1 of RFP
3/20	M/s. KRC Infraprojects Pvt. Ltd - M/s. Ravi Construction (51%-49%)(JV)	Non -Responsive pursuant to clauses 2.2.2.3, 2.2.2.8 & 3.1.5 of RFP
4/20	M/s. SEC Buildtech Pvt. Ltd.	Technically Responsive
5/20	M/s. Hillways Construction Company Pvt Ltd	Technically Responsive
6/20	M/s. JCC Infraprojects Pvt Ltd - M/s. Brahmaputra Infrastructure Ltd. (51%-49%)(JV)	Technically Responsive
7/20	M/s. ASC Infratech Pvt Ltd	Technically Non -Responsive pursuant to clause 2.2.2.1 of RFP
8/20	M/s. Spacechem Enterprises (A Business Vertical of Spacechem Engineers Pvt. Ltd.)	Technically Non -Responsive pursuant to clause 2.2.2.2 of RFP
9/20	M/s. Ranjit Buildcon Limited	Technically Responsive
10/20	M/s. Ashoka Buildcon Ltd	Technically Responsive
11/20	M/s. E5 Infrastructure Private Limited	Disqualified pursuant to decision taken by EC in its 486 th meeting
12/20	M/s. V K Gupta and Associates	Technically Responsive

Again

S. No.	Name of Bidder	Responsiveness
13/20	M/s. Ceigall India Limited	Technically Responsive
14/20	M/s. Mehrotra Buildcon Private Ltd.	Technically Responsive
15/20	M/s. SP singla constructions pvt ltd	Technically Responsive
16/20	M/s. Himalayan Construction - M/s. Doon Associates (75%:25%)(JV)	Technically Responsive
17/20	M/s. Gaaneshkartikey Construction Private Limited	Technically Responsive
18/20	M/s. Ram kumar Contractor	Technically Responsive
19/20	M/s. U.P. State Bridge Corporation Limited	Technically Non -Responsive pursuant to clauses 2.2.2.3, 2.2.2.8 & 2.11.1 (m) of RFP
20/20	M/s. Singla Constructions Limited	Technically Responsive

2. Date and Time of opening of Financial Bids of Technically Responsive bidders will be intimated separately.

3. Further, in case of any objection, bidders are given opportunity to respond within 07 days from date of hosting of result of the technical evaluation.



(Asheesh Kumar Jain)
General Manager (T) - UKD