



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

NHAI/11012/JH/Ekchari-Mahagama/Pkg-I/2021
जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075

To, G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone: 91-11-25074100/25074200

27 October, 2021

All Applicant Firms

Sub- Consultancy Services for preparation of Feasibility study and detailed project report for construction of NH-133 section from Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand - **Result of Technical Evaluation-reg**

Sir,

Please refer to your RFP submission on 29.07.2021 for the captioned consultancy assignment. In this context the committee found following firms/consultants qualified as responsive/non-responsive after Technical Evaluation:-

Sr. No.	Name of Firm	Total Assigned Score as per present evaluation Total	Remarks
1/11	Consulting Engineers Group Ltd	96.72	Responsive
2/11	Global Infra Solutions	90.84	Responsive
3/11	Planning & Infrastructural Development Consultants Pvt Ltd.	83.11	Responsive
4/11	Almondz Global Infra-Consultant Ltd in association with Advent Consulting Engineers	93.24	Responsive
5/11	Chaitanya Projects Consultancy Pvt Ltd in association with L & W Infrastructures Pvt Ltd.	86.84	Responsive
6/11	CMEC Consulting Engineers Pvt Ltd in Association with Abhijeet Infrastructure	92.00	Responsive
7/11	Indian Technocrat Ltd in Association with Sparsh Engineering Co Pvt Ltd.	Non -Responsive as the bidder has not submitted Form-T11 with their proposal.	
8/11	Shrikhande Consultants Pvt Ltd in Association with Avaloz Consultant (I) Pvt Ltd.	78.70	Non -Responsive being Team Leader failed (as per Clause 3.2.4 (ii) of Lol).
9/11	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	Non -Responsive being submitted incorrect information in Form E-1	
10/11	OMS Infra Consultants Pvt Ltd in JV with MARC Technocrats Pvt Ltd	96.72	Responsive
11/11	Voyants Solutions Pvt Ltd in J V with G - Eng Advisory Services Pvt Ltd.	97.40	Responsive

2. All bidders are requested to respond within 07 days (i.e. by 03.11.2021) in case they have any objections to the above.

(RK suryawanshi)
GM- (T)-JH

Encl- Detailed Technical Evaluation

Name of the Project														
Consultancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand														
Final Summary sheet														
S. No.	Name of Bidder	Relevant Experience for the assignment*		Material testing, survey & investigation, equipment and software proposed to		Qualifications and competence of the key staff for the assignment		Total		Status of the Applicant	Remark			
		40		20		40		100						
		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed					
1/11	Consulting Engineers Group Ltd	40.00	40.00	18.00	20.00	38.72	39.10	96.72	99.10	Responsive				
2/11	Global Infra Solutions	34.00	38.00	20.00	20.00	36.84	38.00	90.84	96.00	Responsive				
3/11	Planning & Infrastructural Development Consultants Pvt Ltd.	33.00	40.00	13.00	20.00	37.11	37.88	83.11	97.88	Responsive				
4/11	Almondz Global Infra-Consultant Ltd in association with Advent Consulting Engineers	38.00	38.00	20.00	20.00	35.24	36.40	93.24	94.40	Responsive				
5/11	Chaitanya Projects Consultancy Pvt Ltd in association with L & W Infrastructures Pvt Ltd.	39.00	40.00	20.00	20.00	27.84	38.44	86.84	98.44	Responsive				
6/11	CMEC Consulting Engineers Pvt Ltd in Association with Abhijeet Infrastructure	38.00	38.00	19.00	20.00	35.00	36.00	92.00	94.00	Responsive				
7/11	Indian Technocrat Ltd in Association with Sparsh Engineering Co Pvt Ltd.	35.00	37.00	19.00	20.00	37.76	39.32		96.32	Non Responsive as the bidder has not submitted Form T-11 with their proposal.				
8/11	Shrikhande Consultants Pvt Ltd in Association with Avaloz Consultant (I) Pvt Ltd.	38.00	39.00	17.00	20.00	23.70	36.90		95.90	Non Responsive being Team Leader failed (as per Clause 3.2.4 (ii) of LoI)				
9/11	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd	40.00	40.00	20.00	20.00	37.44	38.54		98.54	Non Responsive being submitted incorrect information in Form E-1				
10/11	OMS Infra Consultants Pvt Ltd in JV with MARC Technocrats Pvt Ltd	39.00	40.00	20.00	20.00	37.72	38.82	96.72	98.82	Responsive				
11/11	Voyants Solutions Pvt Ltd in J V with G - Eng Advisory Services Pvt Ltd.	40.00	40.00	20.00	20.00	37.4	37.9	97.40	97.90	Responsive				

Firm's relevant experience in last 7 years																						
Consultancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand																						
Applicant No.		Max Mar ks.		1/11		2/11		3/11		4/11		5/11		6/11		8/11		10/11		11/11		
S.No.	Name of the Applicant.	Consulting Engineers Group Ltd		Global Infra Solutions		Planning & Infrastructural Development Consultants Pvt Ltd.		Almondz Global Infra-Consultant Ltd in association with Advent Consulting Engineers		Chaitanya Projects Consultancy Pvt Ltd in association with L & W Infrastructures Pvt Ltd.		CMEC Consulting Engineers Pvt Ltd in Association with Abhijeet Infrastructure		Shrikhande Consultants Pvt Ltd in Association with Avior Consultant (I) Pvt Ltd.		OMS Infra Consultants Pvt Ltd in JV with MARC Technocrats Pvt Ltd		Voyants Solutions Pvt Ltd in JV with G. Eng. Advisory Services Pvt Ltd				
		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed			
1	Specific experience of the DPR consultancy related to the assignment for eligibility	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20						
1.1	Aggregate Length of DPR / Feasibility study of 2/4/6 lane projects	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10		
1.1.1	More than 40 Km	8																				
1.1.2	More than 80 Km	9	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10		
1.1.3	More than 120 Km	10																				
1.2	DPR for 2/4/6 laning projects each equal to or more than 16 Km (or Feasibility Study for 2/4/6 laning projects each equal to 24 Km)	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10		
1.2.1	1 project	8																				
1.2.2	2 projects	9	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10		
1.2.3	3 or more projects	10																				
2	DPR of Bridge having length more than 200 m	5				0																
2.1	1 bridge	1																				
2.2	2 bridges	2																				
2.3	3 bridges	3	5	5	1	5	0	5	5	5	5	5	5	5	5	5	5	5	5	5		
2.4	4 bridges	4																				
2.5	5 or more bridges	5																				
3	Specific experience of firms in terms of turnover	5	97.42		9.83		14.51		23.20		30.92		28.44		18.77		23.52		96.36			
3.1	Firm's Average Turnover of last 5 years >50 crore	5																				
3.2	Firm Average Turnover of last 5 years 20-50 crore	4	5	3	3	3	5	4	4	4	5	4	4	4	3	4	4	5	5	5		
3.3	Firm Average Turnover of last 5 years >5 but <20 crore	3																				
4	Highway Professionals* working with the firm	10																				
4.1	<10 nos.	0	56		33		31		22		36		24		36		46		61			
4.2	10-20 nos.	8																				
4.3	>20-30 nos.	9	10	10	10	10	10	10	9	9	10	10	9	9	10	10	10	10	10	10		
5.4	>30 nos.	10																				
Total		40	40.00	40.00	34.00	38.00	33.00	40.00	38.00	38.00	39.00	40.00	38.00	38.00	39.00	39.00	40.00	40.00	40.00	40.00		

Consultancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand

Material testing, Survey and investigation equipment and software proposed to be used (Outsourcing of Services/equipment shall be through Empanelled Consultants with MoRT&H wherever applicable)

S. No.	Description	Max Points	1/11		2/11		3/11		4/20		5/20		6/20		8/11		10/11		11/11	
			Consulting Engineers Group Ltd		Global Infra Solutions		Planning & Infrastructure Development Consultants Pvt Ltd.		Almora Global Infra-Consultants Pvt Ltd in association with K&W Consulting Engineers		Chitanya Projects Consultancy Pvt Ltd in association with U & W Infrastructure Pvt Ltd.		CMREC Consulting Engineers Pvt Ltd in association with Ashutosh Infrastructure		Shekha Consultants Pvt Ltd in association with Avior Consultants (P) Pvt Ltd.		ONS Infra Consultants Pvt Ltd in association with MAITC Technocrats Pvt Ltd		Voyanis Solutions Pvt Ltd in association with G - Eng Advisory Services Pvt Ltd.	
			Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed	Marks Assessed	Marks Claimed
1	Availability of Material Testing Facilities with persons/resources having operational skills of the equipment	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
1.1	Owned* (Available in House)	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
1.2	Outsourced (If Hire basis/Through Associate)	3							0	3	3	3	3	3	3	3	3	3	3	3
	* Shall be ascertained through the ownership evidence uploaded on INFRACON in regard to major equipment required for testing of materials to be used for construction of Highway Project.																			
2	Availability of Field Investigation Facilities with persons/resources having operational skills of the equipment	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
2.1	Owned** (Available in House)	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
2.2	Outsourced (If Hire basis/Through Associate)	2																		
	** Shall be ascertained through ownership evidence uploaded on INFRACON for construction of Highway Project.																			
3	Availability of Office Equipment and Software with persons/resources having operational skills of the equipment	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
3.1	Owned*** (Available in House)	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
3.2	Outsourced (If Hire basis/Through Associate)	3																		
	*** Shall be ascertained through ownership evidence uploaded on INFRACON for key hardware/software required for highway consultancy assignment.																			
4	Experience in LIDAR or better technology for topographic survey (Infrastructure sector)	5	5	5	5	5	5	5	5	5	5	5	4	5	4	5	5	5	5	5
4.1	1 project	1																		
4.2	2 projects	2																		
4.3	3 projects	3																		
4.4	4 projects	4																		
4.5	> 5 projects	5																		
5	Experience in using GPR and Induction Locater or better technologies for detection of sub-surface utilities (Infrastructure sector)	4	2	4	4	4	2	4	4	4	4	4	4	4	4	4	4	4	4	4
5.1	1 project	1																		
5.2	2 projects	2																		
5.3	3 projects	3																		
5.4	> 4 projects	4	2	4	4	4	2	4	4	4	4	4	4	4	4	4	4	4	4	4
6	Experience in digitization of cadastral maps for land surveys	3	3	3	3	3	0	3	3	3	3	3	3	3	3	3	3	3	3	3
5.1	Area upto 100 ha	1																		
5.2	Area between 100-500 ha	2																		
5.3	Area more than > 500 ha	3																		
	Total Points	20	18	20	20	13	20	20	20	20	20	20	19	20	17	20	20	20	20	20

Name of Applicant	Consulting Engineers Group Ltd	
Applicant status	Sole	1/11
Project Length applied	40 Km	

Minimum Eligibility Requirements	Sole	JV Lead	JV Partner
... DPR/Feasibility of	40 Km		
Aggregate Length	40 Km	30 Km	20 Km
Minimum Length of Single Project required-			
Preparation of DPR (NH/SH/Equivalent) or	16 Km	16 Km	8 Km
Preparation of Feasibility	24 Km	24 Km	12 Km

More than project length i.e	40 Km
Times of project length i.e	80 Km
Times of project length i.e	120 Km

No. of Key Personnels	Sole/JV Lead	56	Page no.-P 142 to 145 of POE
	JV Partner		
	Total	56	

Firms Score for-	Value	Scores Assessed	
Aggregate Length of DPR / Feasibility study for the JV	871.79	10	
Lead Member total length	871.79		
Other member total length	0.00		
No. of eligible project of DPR/Feasibility	4	10	
DPR of Bridge having length more than 200 m	6	5	
Total		25	0

Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 16 km															
S.No	Client name	Project Done	Status in Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 16Km or More	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NHAI	DPR	Sole	100	95.7	4	NH	Jan-18	100%	95.70	Raebareli - Allahabad	58-62	Yes	1	10
2										0.00			No		
3										0.00			No		
4										0.00			No		
5										0.00			No		
6										0.00			No		
7										0.00			No		
8										0.00			No		
9										0.00			No		
10										0.00			No		
11										0.00			No		
12										0.00			No		
13										0.00			No		
14										0.00			No		
15										0.00			No		

Firm should have also Feasibility Study of two/four/six laning of minimum 24 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 24 Km or More.	No. of eligible projects
1	NHAI	FS	Sole	100	442.16	4	NH	Mar-15	100.00	442.16	Gwalior - Dewas	5/16 to 5/22	Yes	3
2	PWD, Raj	FS	Sole	100	237.57	2	NH	Dec-14	100.00	95.03	Fee Rs 1.27 Crs	64-68	Yes	
3	NHAI	FS	JV Partner	50	477.8	4	NH	Jun-18		238.90		104-106	Yes	
3										0.00			No	
Aggregate length										776.09				

Aggregate Length of DPR / Feasibility study 4/6 lane projects										Length in KM	Marks assigned	
Total Length of Experience (DPR+ Feasibility) (in Km)										871.79	10	
A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to 16/ 24 km.										Yes		
										Eligible		
DPR of Bridge having length more than 200 m works in last 7 years												
Client name	Project Done	Status in Past Project	% in JV	Length of Bridge (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned
2	3	4	5	6	7	8	11	12	13	14	15	16
NHAI	F S	Sole	100	690	Jan-18		690.00		140	Yes	6	5
NHAI	F S	Sole	100	2400	Jan-18		2400.00		140	Yes		
NHAI	F S	Sole	100	2250	Jan-18		2250.00		140	Yes		
NHAI	F S	Associate	25	16500	Nov-18		4125.00		133	Yes		
NHAI	F S	Associate	25	9200	Nov-18		2300.00		133	Yes		
PWD, Delhi	F S	Sole	100	2600	Aug-16		2600.00		130	Yes		

Applicant status	Sole	2/11
Project Length applied	40 Km	

Minimum Eligibility Requirements		Sole	JV Lead	JV Partner
• DPR/Feasibility of Aggregate Length	40 Km	40 Km	30 Km	20 Km
• Minimum Length of Single Project required-				
• Preparation of DPR (NH/SH/Equivalent) or	16 Km	16 Km	12 Km	8 Km
• Preparation of Feasibility	24 Km	24 Km	18 Km	12 Km

More than project length i.e	40 Km
times of project length i.e	80 Km
times of project length i.e	120 Km

No. of Key Personnels	Sole/JV Lead	33	Page no.-325/ TP 4
	JV Partner		
	Total	33	

Firms Score for-	Value	Scores Assessed	
Aggregate Length of DPR / Feasibility study for the JV	160.96	10	
Lead Member total length	0.00		
Other member total length	0.00		
No. of eligible project of DPR/Feasibility	3	10	
DPR of Bridge having length more than 200 m	1	1	
Total		21	0

No	Client name	Project	Status in Dec	Length of	Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 16 km			
----	-------------	---------	---------------	-----------	--	--	--	--

...and project of 2/4/6 laning of minimum 16 km																
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 16 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10		11	12	13	14	15	16
1	PWD, Bihar	DPR	Sole	100%	172.45	2	SH	Sep-14	100.00	0.24	0.00		17-18	No	0	
2											0.00			No		
3											0.00			No		
4											0.00			No		
5											0.00			No		
6											0.00			No		
7											0.00			No		
8											0.00			No		
9											0.00			No		
10											0.00			No		
11											0.00			No		
12											0.00			No		
13											0.00			No		
14											0.00			No		
											0.00			No		

	Aggregate length	0.00
Firm should have also Feasibility Study of two/four/six laning of minimum 24 km		

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 24 Km or More.	No. of eligible projects
1	2	3	4	5	6	7	8	9	10		11	12	13	14	15
1	NHAI	F S	JV Partner	50%	175.45	4	NH	Jun-17			87.73		23-25	Yes	3
				50%	48.09	2	NH	Jun-17		2.81	9.62	Fee Rs 2.81 Crs	23-25	No	
2	PWD, Mah	F S	JV Lead	75%	120.43	2	SH	Nov-17		2.91	36.13	Fee Rs 2.91 Crs	28-29	Yes	
3	MSRDC	F S	JV Lead	75%	91.63	2	NH	Aug-18		2.12	27.49		22	Yes	
						Aggregate length					160.96				

Aggregate Length of DPR / Feasibility study 4/6 lane projects

Length in KM	Marks assigned
160.96	10
Yes	
Eligible	

Project	Status in		Length of	Date of	DPR of Bridge having length more than 200 m works in last 7 years

No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	Percentage having length more than 200 m works in last 7 years						
	2	3	4	5	6	7	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned
	PWD, Mah	DPR	Sole	75	201	Jan-17	8	11	12	13	14	15	16
	PWD, Mah	DPR	Sole	75	201	Jan-17		150.75		8/TP2	No	1	1
	NHAI	FS	JV	50	240	Jun-17		150.75		8/TP2	No		
	NHAI	FS	JV	50	240	Jun-17		120.00		10/TP2	No		
	NHAI	FS	JV	50	1125	Jun-17		120.00		10/TP2	No		
	PWD, Mah	FS	J V Lead	75	201	May-19		562.50	ROB	10/TP2	Yes		
								150.75		20/TP2	No		

Name of Applicant: Planning & Infrastructural Development Consultants Pvt Ltd.
 Applicant status: Sole
 Project Length applied for: 3/11
 40

Minimum Eligibility Requirements				Sole	JV Lead	JV Partner
1. DPR/Feasibility of Aggregate Length	40	40 Km	30 Km	20 Km		
2. Minimum Length of Single Project required-						
Preparation of DPR (NH/SH/Equivalent)	16 Km	16 Km	12 Km	8 Km		
or						
Preparation of Feasibility (NH/SH/Equivalent)	24 Km	24 Km	18 Km	12 Km		
More than project length i.e	40 Km					
2 times of project length i.e	80 Km					
3 times of project length i.e	120 Km					

Firms Score for-	Value	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study for the JV projects	223.60	10	10
Lead Member total length	223.60		
Other member total length			
No. of eligible project of DPR/Feasibility	4	10	10
DPR of Bridge having length more than 200 m	0	0	5
Total		20	25

No. of Key Personnels	Sole/JV Lead	31	Page no.-431 of TP III
	JV Partner		
Total		31	

Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 16 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 16Km or More	No. of eligible projects	Total assigned projects
1	Roads Construction Deptt, Bihar	DPR	Sole	100	128	4	SH	Sep-16	100.00	128.00		Pg-18-21	Yes	4	16
2	PWD, NH Div, Mah	DPR	Sole	100	29.1	4	NH	Mar-18	100.00	29.10	4 lane project as per Infracon	Pg-22-25	Yes		
3	PWD, NH Div, Mah	DPR	Sole	100	44.9	4	NH	Mar-18	100.00	44.90	4 lane project as per Infracon	Pg-26-29	Yes		
4	PWD, NH Div, Mah	DPR	Sole	100	54	2	NH	Mar-18	100.00	21.60	Fee Rs 1.70 Crs	Pg-30-33	Yes		
5										0.00			No		
6										0.00			No		
7										0.00			No		
													No		
													No		
													No		
													No		
													No		

Aggregate length: 223.60
 Firm should have also Feasibility Study of two/four/six laning of minimum 24 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 24Km or More	No. of eligible projects
1										0.00			No	0
2										0.00			No	
3										0.00			No	
4										0.00			No	
5										0.00			No	
2										0.00			No	
										0.00			No	
										0.00			No	

Aggregate Length of DPR / Feasibility study 4/6 lane projects

Total Length of Experience (DPR+ Feasibility) (in Km)	Length in Km	Marks assigned
A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to 16/24 km.	223.60	10
Length of Expressway	Yes	
	Eligible	

DPR of Bridge having length more than 200 m works in last 7 years

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned
1	EE Munger	DPR	Sole	100	116.62	Aug-14	100.00	116.62		51	No	0	0
2	BRPNN Ltd	DPR	Sole	100	120	Dec-14	100.00	120.00		53	No		
3	BRPNN Ltd	DPR	Sole	100	901.638	Feb-14	100.00	0.00	Completed in 02/14		No		
4	BRPNN Ltd	DPR	Sole	100	201.33	Feb-14	100.00	0.00	Completed in 02/14		No		
5						Apr-18	100.00	0.00			No		
6						Apr-18	100.00	0.00			No		

Name of the Project:-															Consultancy Services for preparation of DPR for Ekharri to Mahagama (tentative length 40 km) in the State of Jharkhand														
Name of Applicant			Almond Global Infra-Consultant Ltd in association with Advent Consulting																										
Applicant status			Sole		4/12																								
Project Length applied for			40 Km																										
Minimum Eligibility Requirements																													
1. DPR/Feasibility of Aggregate Length			40 Km		Sole		JV Lead		JV Partner																				
2. Minimum Length of Single Project required-			40 Km		40 Km		30 Km		20 Km																				
Preparation of DPR			16 Km		16 Km		12 Km		8 Km																				
or																													
Preparation of Feasibility			24 Km		24 Km		18 Km		12 Km																				
More than project length i.e			40 Km																										
2 times of project length i.e			80 Km																										
3 times of project length i.e			120 Km																										
No. of Key Personnels Sole/JV Ld 22 Page no-620/4c JV Partner Total 22																													
1a															Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 16 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 16Km or More	No. of eligible projects	Total assigned projects														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16														
1	MSRDC	DPR	JV other	50	64.64	2	NH	Mar-17	100.00	23.32	Fee Rs 2.82 Crs	85-88	Yes	3															
2	MSRDC	DPR	JV other	50	20.78	4			100.00				No																
3	NHAI	DPR	JV other	50	15.35	4	NH	Mar-17	100.00	14.09	Fee Rs 2.68 Crs	89-92	No																
4	PWD, NH Div, Raj	DPR	JV other	50	116	2	NH	Dec-16	100.00	7.68		99-102	No																
5	BRO	DPR	JV Lead	75	105.85	2	NH	Dec-20		31.76	Fee Rs 4.10 Crs	114-118	Yes																
5													No																
Aggregate length										107.03																			
1b															Firm should have also Feasibility Study of two/four/six laning of minimum 24 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 24Km or More	No. of eligible projects															
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15															
1	PWD, NH Div, Mah	DPR	JV other	50	131.31	2	NH	May-18		26.26	Fee Rs 2.70 Crs	103-105	Yes	1															
2										0.00		48-50	No																
3										0.00		51-53	No																
4										0.00		58-61	No																
5										0.00			No																
5										0.00			No																
Aggregate length										26.26																			
Total Length of Experience (DPR/ Feasibility) (in Km) A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of two/ four/ six lane projects of aggregate length equal to 16/24 km. Length of Expressway															Aggregate Length of DPR / Feasibility study 4/6 lane projects Length in KM 133.30 Yes Eligible										Marks assigned 10				
2															DPR of Bridge having length more than 200 m works in last 7 years														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned																
1	2	3	4	5	6	7	8	11	12	13	14	15	16																
1	MSRDC	FS	J V Partner	50	540	Jun-18		270.00		147	Yes	5	5																
2	VPCL	FS	Sole	100	1500	Nov-19		1500.00		121	Yes																		
3	BRO	DPR	JV	75	370.4	Dec-20		277.80		117	Yes																		
4	Nagar Nigam Bhopal	FS	Sole	100	1400	Jul-16		1400.00		98	Yes																		
5	NHAI	DPR	Sole	100	240	Jan-18		240.00		132	Yes																		

Name of Applicant		Chaitanya Projects Consultancy Pvt Ltd in association with L & W Infrastructures Pvt Ltd.		
Applicant status	Association	5/11		
Project Length applied	40 Km			
Minimum Eligibility Requirements		Sole	JV Lead	JV Partner
1. DPR/Feasibility of Aggregate length		40 Km	30 Km	20 Km
2. Minimum Length of Single Project required-				
3. Preparation of DPR NH/SH/Equivalent or		16 Km	12 Km	8 Km
4. Preparation of Feasibility		24 Km	18 Km	12 Km

Firms Score for-	Value	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study for the JV	1312.17	10	
Lead Member total length	1312.17		
Other member total length	0.00		
No. of eligible project of DPR/Feasibility	6	10	
DPR of Bridge having length more than 200 m	6	5	
Total		25	0

More than project length i.e	40 Km
Times of project length i.e	80 Km
Times of project length i.e	120 Km

No. of Key Personnels	Sole/JV Lead	36	Page no.-142-144 of TP 1
	JV Partner		
	Total	36	

Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 16 km															
Sl.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 16Km or More	No. of eligible projects	Total assigned projects
1	NHAI	DPR	Sole	100	497.3	6	NH	Mar-21	100.00	497.30		13	Yes	5	10
2	NHAI	DPR	Sole	100	210.38	6	NH	Feb-21	100.00	210.38		Pg-16-21	Yes		
3	NHAI	DPR	Sole	100	213.89	6	NH	Feb-21	100.00	213.89		Pg-22-27	Yes		
4	RCD, Jh	DPR	Sole	100	194.93	4	NH	Nov-16	100.00	194.93		Pg-28-33	Yes		
5	NHAI	DPR	Sole	100	94	4	NH	Jun-19	100.00	94.00		Pg-34-35	Yes		
6										0.00		Pg-36-37	No		
7										0.00			No		
8										0.00			No		
9										0.00			No		
10										0.00			No		
11										0.00			No		
12										0.00			No		
13										0.00			No		
14										0.00			No		
15										0.00			No		
										0.00			No		

Firm should have also Feasibility Study of two/four/six laning of minimum 24 km															
Sl.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 24 Km or More.	No. of eligible projects	
1	NHAI	FS	Sole	100	254.172	2	NH	May-18	100.00	101.67	Cost 4.96 Cr	13	Yes	1	
2							NH		100.00	0.00		Pg-42	No		
3							NH		100.00	0.00			No		
4							NH		100.00	0.00			No		
													No		
Aggregate length										101.67					

Aggregate Length of DPR / Feasibility study 4/6 lane projects												
Total Length of Experience (DPR+ Feasibility) (in Km)										Length in KM	Marks assigned	
A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to 16/24 km.										1312.17	10	
										Yes		
										Eligible		
DPR of Bridge having length more than 200 m works in last 7 years												
Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned
2	3	4	5	6	7	8	11	12	13	14	15	16
NHAI	DPR	Sole	100	210	Mar-20		210.00		Pg-64	Yes	6	5
NHAI	DPR	Sole	100	560	Mar-20		560.00		Pg-65	Yes		
NHAI	DPR	Sole	100	385	Mar-20		385.00		Pg-64	Yes		
NHAI	DPR	Sole	100	910	Mar-20		910.00		Pg-65	Yes		
NHAI	DPR	Sole	100	455	Mar-20		455.00		Pg-64	Yes		
NHAI	DPR	Sole	100	315	Mar-20		315.00		Pg-64	Yes		

Name of Applicant		CMEC Consulting Engineers Pvt Ltd in Association with Abhijeet Infrastructure				Firms Score for-		Value	Scores Assessed	Scores Claimed	Mini eligil
Applicant status	Associatio n	6/11				Aggregate Length of DPR / Feasibility study for the JV projects		407.90	10		
Project Length applied	40 Km				Lead Member total length		407.90				
						Other member total length		0.00			
Minimum Eligibility Requirements		Sole	JV Lead	JV Partner		Aggregate No of eligible DPR / Feasibility projects - For the JV		6	10		
1. DPR/Feasibility of Aggregate Length		40 Km	40 Km	30 Km	20 Km	No. of eligible project of DPR/Feasibility- Lead Partner		6			
2. Minimum Length of Single Project required-						No. of eligible project of DPR/Feasibility - Other partner		0			
Preparation of DPR NH/SH/Equivalent) or		16 Km	16 Km	12 Km	8 Km	DPR of Bridge having length more than 200 m - Total		6	5		
Preparation of Feasibility		24 Km	24 Km	18 Km	12 Km						
						Total			25	0	
More than project length i.e		40 Km	No. of Key Personnels			JV Lead	24	Page no.-395 of TP 3			
2 times of project length i.e		80 Km <th>JV Partner</th> <td></td> <td colspan="4"></td>				JV Partner					
3 times of project length i.e		120 Km <th>Total</th> <td>24</td> <td colspan="4"></td>				Total	24				

Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 16 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 16 Km or More.	No. of eligible projects
1	UPSHA	DPR	Sole	100	61.8	4	SH	Sep-15	10	11	12	13	14	15
2	UPSHA	DPR	Sole	100	60	4	SH	Sep-15		61.80		Pg-4-5	Yes	4
3	UPSHA	DPR	Sole	100	82	4	SH	Oct-19		60.00		Pg-6-7	Yes	
4	UPSHA	DPR	Sole	100	88	4	SH	Oct-18		82.00		Pg-8-9	Yes	
4										88.00		Pg-10-11	Yes	
4													No	
5													No	
6													No	
7													No	
8													No	
									0.00					
1b	Aggregate								291.80					

Firm should have also Feasibility Study of two/four/six laning of minimum 24 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 24 Km or More.	No. of eligible projects
1	UPSHA	F S	Sole	100	51.1	4	NH	Mar-18		51.10		13	14	15
2	UPSHA	F S	Sole	100	65	4	NH	Oct-18		65.00		15	Yes	2
3										0.00			Yes	
4										0.00			No	
5										0.00			No	
Aggregate length										116.10			No	

Aggregate Length of DPR / Feasibility study 4/6 lane projects														
Total Length of Experience (DPR+ Feasibility) (in Km)												Length in KM		N as
												407.90		
A Firm applying for a package should have Experience of preparation of Detailed Project Report / Feasibility of aggregate length equal to 40 km.												Yes		
A Firm applying for a package should have Experience of preparation of Detailed Project Report of atleast one project of 16 Kms / Feasibility of 24 Kms length												Yes		

DPR of Bridge having length more than 200 m works in last 7 years														
No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Eligible	
1	UPSHA	DPR	Sole	100	2446	Sep-15		2446.00		Pg-5	Yes	6		
2	UPSHA	DPR	Sole	100	1245	Sep-15		1245.00		Pg-7	Yes			
3	UPSHA	DPR	Sole	100	372	Sep-15		372.00		Pg-7	Yes			
4	UPSHA	DPR	Sole	100	780	Oct-19		780.00		Pg-9	Yes			
5	UPSHA	DPR	Sole	100	540	Oct-19		540.00		Pg-9	Yes			
6	UPSHA	DPR	Sole	100	241.6	Oct-18		241.60		Pg-11	Yes			

Name of Applicant		Shrikhande Consultants Pvt Ltd in Association with Avaloz Consultant (I) Pvt Ltd.										
Applicant status	Association	8/11										
Project Length applied	40 Km											
Minimum Eligibility Requirements			Sole	JV Lead	JV Partner							
1. DPR/Feasibility of Aggregate Length			40 Km	40 Km	30 Km	20 Km						
2. Minimum Length of Single Project required-												
Preparation of DPR NH/SH/Equivalent or			16 Km	16 Km	12 Km	8 Km						
Preparation of Feasibility			24 Km	24 Km	18 Km	12 Km						
More than project length i.e			40 Km									
1 times of project length i.e			80 Km									
2 times of project length i.e			120 Km									
Sole												
				No. of Key Personnels		JV Lead	36	Page no.-397				
						JV Partner						
						Total	36					

Firms Score for-		Value	Scores Assessed	Scores Claimed	Minimum eligibility
Aggregate Length of DPR / Feasibility study for the JV projects		189.92	10		
Lead Member total length		189.92			
Other member total length		0.00			Yes
Aggregate No of eligible DPR / Feasibility projects - For the JV		4	10		No
No. of eligible project of DPR/Feasibility- Lead Partner		4			
No. of eligible project of DPR/Feasibility - Other partner		0			Yes
DPR of Bridge having length more than 200 m - Total		5	5		No
Total			25	0	

Name of the Project:-

Consultancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand

Name of Applicant			OMS Infra Consultants Pvt Ltd in JV with MARC Technocrats Pvt Ltd											
Applicant status	JV	10/11	Firms Score for-											
			Aggregate Length of DPR / Feasibility study for the JV projects	Lead Member total length	Other member total length	Aggregate No of eligible DPR / Feasibility projects - For the JV	No. of eligible project of DPR/Feasibility- Lead Partner	No. of eligible project of DPR/Feasibility - Other partner	DPR of Bridge having length more than 200 m - Total	Total	Value	Scores Assessed	Scores Claimed	Minimum eligibility
Project length applied for		40 Km												
Minimum Eligibility Requirements			Sole		JV Lead		JV Partner							
1. DPR/Feasibility of Aggregate Length			40 Km		30 Km		20 Km							
2. Minimum Length of Single Project required-														
Preparation of DPR (NH/SH/Equivalent)			16 Km		12 Km		8 Km							
or														
Preparation of Feasibility (NH/SH/Equivalent)			24 Km		18 Km		12 Km							

[illegible]

Aggregate Length of DPR / Feasibility study 4/6 lane projects			
Total Length of Experience (DPR+ Feasibility) (in Km)	Length in KM	Marks assigned	10
A Firm applying for a package should have Experience of preparation of Detailed Project Report / Feasibility of aggregate length equal to 30 km.	83.46		
A Firm applying for a package should have Experience of preparation of Detailed Project Report of atleast one project of 12 Kms / Feasibility of 18 Kms length	Yes	Yes	

DPR of Bridge having length more than 200 m works in last 7 years														Eligible		
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or	No. of eligible projects	Marks assigned			
1	2	3	4	5	6	7	8	11	12	13	14	15	16			
1		DPR	Sole	100				0.00			No	0	0			
2		DPR	Sole	100				0.00			No					
3		DPR	Sole	100				0.00			No					
4		DPR	Sole	100				0.00			No					
5		DPR	Sole	100				0.00			No					
6		F S	Sole	100				0.00			No					
J V Other Partner																

Firm should have prepared DPR for at least one project of 2/4/6 laning of minimum 8 km															
No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 8 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16

4	MSRDC	DPR	JV Lead	75	85.42	2	NH	Mar-17	2.82	25.63	121-125	Yes
5										0.00		No
6										0.00		No
7										0.00		No

[illegible]

2 b	Aggregate length	131.02	
Firm should have also Feasibility Study of two/four/six laning of minimum 12 km			

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 150 Km or More.	No. of eligible projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1						6	NH			0.00			No	
2						4	NH			0.00			No	
3										0.00			No	0
3										0.00			No	
										0.00			No	

[illegible]

Aggregate Length of DPR / Feasibility study 4/6 lane projects			
Total Length of Experience (DPR+ Feasibility) (in Km)	Length in KM	Marks assigned	
A Firm applying for a package should have Experience of preparation of Detailed Project Report / Feasibility of aggregate length equal to 40 km.	131.02		
	Yes		10
A Firm applying for a package should have Experience of preparation of Detailed Project Report of atleast one project of 16 Kms / Feasibility of 24 Kms length	Yes		

DPR of Bridge having length more than 200 m works in last 7 years														Eligible	
No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned		
1	2	3	4	5		7	8	11	12	13	14	15	16		
1	PWD, Mah	DPR	Sole	100	300	Apr-18		300.00		405	Yes				
2	PWD, Mah	DPR	Sole	100	250	Apr-18		250.00		408	Yes				
3	PWD, Raj	DPR	Sole	100	850	Sep-20		850.00		417	Yes				
4	PWD, Raj	DPR	Sole	100	2340	Sep-20		2340.00		417	Yes				
5	NHAI	DPR	Sole	100	260	Sep-20		260.00		414	Yes				
6	NHAI	DPR	Sole	100	240	Sep-20		240.00		414	Yes				
												6	5		

Name of the Project:-

Consultancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand

Name of Applicant		Voyants Solutions Pvt Ltd in JV with G - Eng Advisory Services Pvt Ltd.					Firms Score for-			Scores Claimed	Minimum eligibility	
Applicant status	JV	11/11					Aggregate Length of DPR / Feasibility study for the JV projects	Value	Scores Assessed			
Project Length applied for	40 Km						Lead Member total length	592.08	10			
							Other member total length	323.14			Yes	
							Aggregate No of eligible DPR / Feasibility projects - For the JV	268.94			Yes	
							No. of eligible project of DPR/Feasibility- Lead Partner	5	10			
							No. of eligible project of DPR/Feasibility - Other partner	2			Yes	
							DPR of Bridge having length more than 200 m - Total	3			Yes	
								5	5			
							Total			25	0	
							JV Lead	33	Page no.-263 of POE			
							No. of Key Personnels	28	Page no.-265 of POE			
							JV Partner	61				
							Total					

Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 12 km															
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 12 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NHIDCL	DPR	Sole	100		2	NH	Feb-17	1.61	0.00		59-62	No		
2	PWD Ratnagiri	DPR	Sole	100	90.01	2	SH	Mar-18	3.06	36.00		66-67	Yes		
3															
4										0.00			No		
5										0.00			No		
6										0.00			No		
7										0.00			No		
8										0.00			No		
9										0.00			No		
10										0.00			No		
Aggregate length										36.00			No		

Aggregate Length of DPR / Feasibility study 4/6 lane projects												Marks assigned					
Total Length of Experience (DPR+ Feasibility) (in Km)												Length in Km		Marks assigned			
A Firm applying for a package should have Experience of preparation of Detailed Project Report / Feasibility of aggregate length equal to 40 km.												323.14		Yes		10	
A Firm applying for a package should have Experience of preparation of Detailed Project Report of atleast one project of 16 Kms / Feasibility of 24 Kms length												Yes		Yes		10	
DPR of Bridge having length more than 200 m works in last 7 years												Eligible					
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned		
1	NHAI	DPR	Sole	100	2160	Nov-20			8	11	12	13	14	15	16		
2	PWD, Assam	DPR	Sole	100	2545	Jun-21				2160.00		123	Yes				
3	PWD, Mah	DPR	Sole	100	368	Mar-18				2545.00		126	Yes				
4	PWD, Mah	DPR	Sole	100	576	Mar-18				368.00		128	Yes				
5	PWD, AP	DPR	Sole	100		Nov-18				576.00		128	Yes	5	5		
6	PWD, Mah	DPR	Sole	100	510	Apr-20				0.00		129	No				
JV Other Partner																	
Firm should have prepared DPR for at least one project of 2/4/6 laning of minimum 8 km												Eligible					
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 8 Km or More.	No. of eligible projects	Total assigned projects			
1	HSIIPC	DPR	Sole	100	135.65	NH	Feb-16	10	11	12	13	14	15	16			
2	NHAI	DPR	Association	25	28.06	NH	Jul-18		135.65		99-101	Yes					
3									7.02		115-117	No					
4												No					
5												No					
6												No					
7												No					
8												No					
9												No					
10												No					
Aggregate length												142.67				10	
Firm should have also Feasibility Study of two/four/six laning of minimum 12 km																	
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 150 Km or More.	No. of eligible projects				
1	NHAI	FS	Association	25	296.9	NH	Oct-17	10	11	12	13	14	15				
2	Adil Chief Engrg	FS	Association	25	520.455	SH	Aug-17		74.23		89-91	Yes					
3	Jalpur								52.05		93-91	Yes	2				
Aggregate length												126.27					

Aggregate Length of DPR / Feasibility study 4/6 lane projects												Marks assigned					
Total Length of Experience (DPR+ Feasibility) (in Km)												Length in Km		Marks assigned			
A Firm applying for a package should have Experience of preparation of Detailed Project Report / Feasibility of aggregate length equal to 250 km.												268.94		Yes		10	
A Firm applying for a package should have Experience of preparation of Detailed Project Report of atleast one project of 100 Kms / Feasibility of 150 Kms length												Yes		Yes		10	
DPR of Bridge having length more than 100 m works in last 7 years												Eligible					
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned		
1	NHAI	DPR	Sole	100	2160	Nov-20			8	11	12	13	14	15	16		
2	PWD, Assam	DPR	Sole	100	2545	Jun-21				2160.00		123	Yes				
3	PWD, Mah	DPR	Sole	100	368	Mar-18				2545.00		126	Yes				
4	PWD, Mah	DPR	Sole	100	576	Mar-18				368.00		128	Yes				
5	PWD, AP	DPR	Sole	100		Nov-18				576.00		128	Yes	5	5		
6	PWD, Mah	DPR	Sole	100	510	Apr-20				0.00		129	No				
JV Other Partner																	
Firm should have prepared DPR for at least one project of 2/4/6 laning of minimum 8 km												Eligible					
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 8 Km or More.	No. of eligible projects	Total assigned projects			
1	HSIIPC	DPR	Sole	100	135.65	NH	Feb-16	10	11	12	13	14	15	16			
2	NHAI	DPR	Association	25	28.06	NH	Jul-18		135.65		99-101	Yes					
3									7.02		115-117	No					
4												No					
5												No					
6												No					
7												No					
8												No					
9												No					
10												No					
Aggregate length												142.67				10	
Firm should have also Feasibility Study of two/four/six laning of minimum 12 km																	
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Highway or Not	Date of Completion	Cost of Consultancy Fee in Crs	Eligible Length of Project	Remarks	Page no.	Whether the project length is 150 Km or More.	No. of eligible projects				
1	NHAI	FS	Association	25	296.9	NH	Oct-17	10	11	12	13	14	15				
2	Adil Chief Engrg	FS	Association	25	520.455	SH	Aug-17		74.23		89-91	Yes					
3	Jalpur								52.05		93-91	Yes	2				
Aggregate length												126.27					

[illegible]

Name of the Project

TEAM LEADER cum SENIOR HIGHWAY ENGINEER
Consultancy Services for preparation of DPR for Elkhari to Mahagama (tentative length 40 km) in the State of Jharkhand

Applicant No.		Name of the Applicant.		Max Marks.	Assessed												Claimed		11/11
S. No		1/11	2/11		3/11	4/11	5/11	6/11	8/11	10/11					11/11				
Name of the Key Personnel		Consulting Engineers Group Ltd		Global Infra Solutions		Planning & Infrastructural Development Consultants Pvt Ltd.		Almondz Global Infra-Consultant Ltd in association with Advent Consulting		Chaitanya Projects Consultancy Pvt Ltd in association with L & W Infrastructures Pvt		CMEC Consulting Engineers Pvt Ltd in Association with Abhijeet Infrastructure		Shrikhande Consultants Pvt Ltd in Association with Avaloz		OMS Infra Consultants Pvt Ltd in JV with MARC Technocrats Pvt		Voyants Solutions Pvt Ltd in JV with G - Eng Advisory Services Pvt Ltd.	
DOB.		Shyam Sunder Khandelwal 02-11-65		Sandipan Chakraborty 24-12-75		Mohammed Moizuddin 22-05-60		Lokesh Kumar Sharma 21-07-57		S K Sinha 16-12-67		D S Tiwari 15-06-58		Pravin Kumar Achalraj Bhansali 02-10-59		Ashok Kumar Mishra 14-03-57			Santanu Das 05-02-75
Description		Assessed		Claimed		Assessed		Claimed		Assessed		Claimed		Assessed		Claimed		Assessed	
i) Degree in Civil Engineering or equivalent		20		20		20		20		20		20		20		20			20
Post Graduation in Highway Engg/ Structures/ Traffic and Transportation/ Soil Mechanics and Foundation Engineering/ Construction Management/ Transportation[AICTE Approved]		5		5						5						5		15	
ii) Management/ Transportation[AICTE Approved]																			
Relevant Experience & Adequacy for the Project		70																	
Total Professional Experience		15																	
<15 years		0																	
a) 15-18 years		15		15		15		15		15		15		15		15			15
> 18-21 years																			
>21 years																			
Experience in Highway Projects - Experience in Planning, project preparation and design of Highway Projects (2/4/6 laning of NH/SH/Expressways)		25																	
<12 years		25		22		25		19		25		25		25		25			25
12-15 years		0																	
>15-18 years		19																	
>18 years		22																	
>25 years		25																	
Experience in Similar Capacity		30																	
In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision of major highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar Capacity (Minimum Aggregate Length of 80 km)		20																	
< 80 km		20		20		20		20		20		20		20		20		20	
80 km-150 km		0																	
> 150km-250km		15																	
> 250 km		17																	
20																			
In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision of major highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar Capacity- Number of Projects		10		10		10		10		10		10		10		10			10
< 2 projects		0																	
2 projects		8																	
3-5 projects		9																	
More than 5 projects		10																	
Employment with Firm		5																	
<1 Year		0																	
1 year		3		5		5		5		0		5		5		0		5	
Add 0.5 marks for each subsequent year subject to maximum of 2 marks		2																	
Total		100		100		92		95		89		95		90		90		95	
Weightage		12		12		11.04		11.4		10.68		11.4		10.8		10.8			11.4

Consulancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand

HIGHWAY cum PAVEMENT ENGINEER

S.N o.	Applicant No.		Max Marks.	1/11	2/11	3/11	4/11	5/11	6/11	8/11	10/11	11/11
	Name of the Applicant.	Name of the Key Personnel DoB.		Consulting Engineers Group Ltd	Global Infra Solutions	Planning & Infrastructure Development	Almondz Global Infra- Consultant Ltd in association with	Chaitanya Projects Consultancy Pvt Ltd in association with L & W	CMEC Consulting Engineers Pvt Ltd in Association with	Shrikhande Consultants Pvt Ltd in Association with	OMS Infra Consultants Pvt Ltd in JV with MARC	Voyants Solutions Pvt Ltd in JV with G - Eng Advisory Services Pvt
I	General Qualification	Description	25	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed
			20	20	20	20	20	20	20	20	20	20
ii)	Degree in Civil Engineering or equivalent Post graduation in Highway Engg/ Transportation Engineering	5										
II	Relevant Experience & Adequacy for the Project	Total Professional Experience	70									
			15									
a)	<8 years	0										
b)	Experience in Highway Projects - Experience in Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/ Expressways)	25	15	15	15	15	15	15	15	15	15	15
			11									
c)	>15 years	13										
i)	Experience in Similar Capacity In Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/Expressways) in Similar Capacity (Minimum aggregate length 80 km)	20	22	25	25	25	25	25	25	25	25	25
			0									
ii)	In Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/Expressways) in Similar Capacity - Number of Projects	10	10	10	10	10	10	10	10	10	10	10
			8									
III	Employment with Firm	5	5	5	5	5	5	5	5	5	5	5
			0									
Total	Weightage	100	92	95	92	95	90	93	90	90	95	91
			9.2	9.5	9.2	9.5	9	9.3	8.7	9	9.5	9.1

Consultancy Services for preparation of DPR for Ekchari to Mahagama (tentative length 40 km) in the State of Jharkhand

[illegible]

S. No.	Applicant No.		Max. Marks.	1/11	2/11	3/11	4/11	5/11	6/11	8/11	10/11	11/11
	Name of the Applicant.	Name of the Key Personnel		Consulting Engineers Group Ltd	Global Infra Solutions	Planning & Infrastructure Development Consultants Pvt Ltd.	Almondz Global Infra Consultant Ltd in association with Advant Consulting	Neeraj Kumar	CHTC Consulting Engineers Pvt Ltd in Association with Abhijeet Infrastructure	Shrikhande Consultants Pvt Ltd in Association with Avaroz Consultant (I)	OMG Infra Consultants Pvt Ltd in JV with MARC Technocrats Pvt Ltd	Vergans Solutions Pvt Ltd in JV with G. Eng Advisory Services Pvt Ltd.
I	General Qualification	DOB	25	BT Twalendra 01-07-57	Manoj Malve 02-11-70	Sanjay Kumar 04-01-59	Mayank Sharma 12-08-84	Neeraj Kumar 15-09-81	Dhrip Kumar Swain 04-10-71	Dr Pratyap Singh 08-04-58	G.Poon Sagar 23-12-75	Debarshi Guha 02-05-83
ii)	Degree in Civil Engineering or equivalent		20	20	20	20	20	20	20	20	20	20
iii)	Post graduation in Traffic Engineering / Transportation Engineering / Transportation Planning		5				0	5		5	5	
ii)	Relevant Experience & Adequacy for the Project		70									
	Total Professional Experience		15									
	<5 years		0									
a)	6-10 years		11	15	15	15	13	13	15	15	15	15
	10-15 years		13									
	>15 years		15									
	Experience in Highway Projects - Experience on Similar Projects (2/4/6 Laning of NH/SH/ Expressways)		25									
b)	<5 years		0									
	5-6 years		19	25	25	25	25	25	25	25	25	25
	6-10 years		22									
	>10 years		25									
	Experience in Traffic and Safety Expert / Traffic Engineer or in Similar Capacity in Highway Projects (2/4/6 Laning of NH/SH/Expressways) (Minimum aggregate length 80 km)		30									
c)	<80km		0	30	30	30	30	30	30	30	30	30
	80km-150km		24									
	150km-250km		27									
	>250km		30									
	Employment with Firm		5									
	<1 Year		0									
iii)	1 year		3	5	5	3.5		5			4	5
	Add 0.5 marks for each subsequent year subject to maximum of 2 marks		2									
	Total		100	94	95	93.5	88	93	90	90	93.5	95
	Weightage		8	7.52	7.6	7.48	7.04	7.44	7.2	7.2	7.48	7.6

Signature Not Verified

Digitally signed by AJAY GUPTA
Date: 2021.10.27 15:59:17 IST
Location: eProcurement System for Central PSUs