



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India
(Ministry of Road Transport & Highways)

क्षेत्रीय कार्यालय, ओडिशा / Regional Office, Odisha

301 - ए, तीसरी मंजिल, पाल हाईट्स, प्लॉट नं जे/7, जयदेव विहार
भुवनेश्वर - 751013, ओडिशा

301-A, 3rd Floor, Pal Heights, Plot No : J/7, Jayadev Vihar
Bhubaneswar- 751013, Odisha

दूरभाष/Tel. : +91-674-2361570/670

फैक्स/Fax : +91-674-2361770

ई-मेल /e-mail : roodisha@nhai.org
ronhaiodisha@gmail.com

वेबसाइट/Website : http://www.nhai.org



भारतमाला
प्रगति के पथ पर अग्रसर



BHARATMALA
ROAD TO PROSPERITY

NHA/13012/52/RO/OD/2777/2021

12.10.2021

OFFICE ORDER

The bids received for the work of "Construction of new 6 lane Underpass @ Km. 245+900 including approaches between Km 245+545 to Km 246+330 and construction of FOB @ Km. 246+760 of Brahmani bypass end- Rajamunda section of NH-23 (New NH-143) in the State of Odisha under NHDP Phase IV on EPC mode" have been technically evaluated. The status is as under:

Sl. no.	Name of Bidder	Technical evaluation status
1	M/s Barbrik Projects Limited.	Responsive
2	M/s Orient Constructions Pvt. Ltd.	Non-Responsive
3	M/s RKD Construction Pvt. Ltd.	Responsive
4	M/s Vijay Kumar Sahu Infrastructure Private Limited	Responsive

The financial bid shall be opened on 14.10.2021 at 12:30 Hrs. The responsive bidders may choose to attend the same at RO, NHAI, Odisha.

Sanjay Channa
12/10/21

(Sanjay Channa)
Dy. General Manager (Tech)



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India
(Ministry of Road Transport & Highways)

क्षेत्रीय कार्यालय, ओडिशा / Regional Office, Odisha

301 - ए, तीसरी मंजिल, पाल हाइट्स, प्लॉट नं जे/7, जयदेव विहार
भुवनेश्वर - 751013, ओडिशा

301-A, 3rd Floor, Pal Heights, Plot No : J/7, Jayadev Vihar
Bhubaneswar- 751013, Odisha

दूरभाष/Tel. : +91-674-2361570/670

फैक्स/Fax : +91-674-2361770

ई-मेल /e-mail : roodisha@nhai.org

ronhaiodisha@gmail.com

वेबसाइट/Website : http://www.nhai.org



भारतमाला
प्रगति के पथ पर अग्रसर



BHARATMALA
ROAD TO PROSPERITY

NHAI/13012/52/RO/OD/2776/2021

12.10.2021

OFFICE ORDER

Sub: Construction of new 6 lane Underpass @ Km. 245+900 including approaches between Km 245+545 to Km 246+330 and construction of FOB @ Km. 246+760 of Brahmani bypass end- Rajamunda section of NH-23 (New NH-143) in the State of Odisha under NHDP Phase IV on EPC mode-
Opening of financial bids.

A meeting is scheduled to be held on 14.10.2021 (12:30 Hrs) at RO, Odisha for Opening of financial bids for the subject work.

All members are requested to make it convenient to attend the bid meeting.

(Sanjay Channa)

Dy. General Manager (Tech)

Copy for information and necessary action to:

- (i) Shri Mahesh Gami, DGM (Tech), PD, PIU-Rourkela
- (ii) Shri D.K. Patra, Manager (Tech), RO, Odisha
- (iii) Shri Sanjay Kumar Barik, Asst. Manager (F&A), RO, Odisha
- (iv) Shri Dillip Pradhan, Asst. Manager (F&A), RO, Odisha