



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय - पटना
Regional Office - Patna
शिवमित्रा अपार्टमेंट, प्रथम तल, विवेकानन्द मार्ग,
बोरिंग रोड, पटना-800013 (बिहार)
Shivmitra Apartment, 1st Floor, Vivekanand Marg,
Boring Road, Patna - 800013 (Bihar)
फोन/Ph.: 0612-2570898
फैक्स/Fax: 0612-2570895
Email : ropatna@nhai.org



भारतमाला
प्रगति के पथ पर अग्रसर

NHAI/RO-PAT/Haj-Muz(NH-77)/7/CM/2013/1222

Date - 15/07/2021

Office Order

Sub : Construction of Balance Work of Upgradation of Hajipur-Muzaffarpur Section of the existing NH-77 to 4-lane dual carriageway configuration of the Section starting from Km 0.00 (Ramashish Chowk) to Km 46.300 and construction of 16.870 Km new bypass starting at Km 46.300 and connecting NH-28 of East-West Corridor at Km 515.045 in the State of Bihar on BOT (Annuity) basis under NHDP Phase-III - **"Development of Roundabout at Ramashish chowk and Service Road"**

With reference to NIT No. 118/RO-PATNA/NHAI/2021-22, two firms M/s S. R. Construction and M/s SKS Infra Projects Pvt. Ltd. have submitted the tender online through e-tendering portal for the above mentioned work and following status has been found after technical evaluation by tender committee:-

Sl. No.	Name of Bidders	Status (Qualified / Disqualified)	Reason for Disqualification
1.	M/s S. R. Construction	Qualified	
2.	M/s SKS Infra Projects Pvt. Ltd.	Disqualified	Bidder has not submitted the detail of key personnel and equipments. Hence, as per Clause 26.1 of RFP I, bid is non-responsive.

Therefore, being the single bid, the instant tender has been cancelled and fresh bid may be invited.

This issues with the approval of CGM (Tech) cum Regional Officer, Bihar.

Manish Kumar
15/07/2021

(Manish Kumar)
Manager (Tech)

Copy to: - All the Committee Members.