



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

क्षेत्रीय कार्यालय : ४थी मंजिल, एमटीएनएल टी.ई. बिल्डिंग, प्लॉट नं. २२, सेक्टर - ११, सीबीडी बेलपुर (ई) नवी मुंबई - ४०० ६१४

Regional Office : 4th Floor, MTNL T. E. Building, Plot No. 22, Sector-11, CBD Belapur (E) Navi Mumbai- 400 614

Tel. : 022-27564100 / 4300 / 8200. E-mail : romumbai@nhai.org / website : http://www.nhai.gov.in



भारतमाला
BHARATMALA

प्रगति के पथ पर अग्रसर
ROAD TO PROSPERITY

NHAI/RO/MUM/KLP/Miraj/OTI/Final Outcome/2021/E-3102

Date: 20.09.2021

To,
All participated Bidders.

Sub.: Four Laning of Miraj City portion length in Miraj - Solapur section of NH-166 from Km 189.300 to Km 200.100 Design Length 10.800 Km in the state of Maharashtra on EPC mode - **Hosting of final outcome of Technical Evaluation of bids & Disposal of objections - Reg.**

Sir,

The bids were received (online) for the subject work on 29.07.2021 till 11.00 Hrs. Bids were opened on 30.07.2021 at Regional Office, Mumbai. The replies were sought from the non-responsive bidders by giving 7 days of time period to respond in case of any objection. The objections submitted by the bidders have been examined by the Evaluation Committee and final outcome is as detailed below;

Bid No.	Name of Bidder	Final outcome	Remarks
1/9	M/s Shri Babasaheb Bapusaheb Gunjate	Technically Responsive	-
2/9	M/s Dadasaheb Bapuso Gunjate	Technically Responsive	-
3/9	M/s Jai Sai Construction	Technically Non Responsive	(Refer Note 1)
4/9	M/s Shiv-Parvati Construction Sangli	Technically Responsive	-
5/9	M/s Shri Sai Construction Co.	Technically Non Responsive	(Refer Note 2)
6/9	M/s Nirman Construction	Technically Responsive	-
7/9	M/s R. S. Kamthe Infrastructure Developers Pvt. Ltd.	Technically Non Responsive	(Refer Note 3)
8/9	M/s Sahyadri Construction Co.	Technically Responsive	-
9/9	M/s Shri S.M. Autade Pvt. Ltd.	Technically Responsive	-

Notes:

Note -1. M/s Jai Sai Construction

M/s Jai Sai Constructions has not replied to the clarification sought. Hence, the bidder may be considered as Technically Non-Responsive as per clause 3.1.6 and clause 2.2.2.2 of the RFP.

Note - 2. M/s Shri Sai Construction Company;

M/s Shri Sai Construction Company has not replied to the clarification sought. Hence, the bidder may be considered as Technically Non-Responsive as per clause 3.1.6 and clause 2.2.2.2 of the RFP.

Note - 3. M/s R. S. Kamthe Infrastructure Developers Pvt. Ltd.:

1. The bidder has submitted POA specifying the Date. Also bidder has attached Board resolution in support authorizing Mr. Mahesh R Kamthe, as per the Board Resolution it is mentioned that Nandkishor Shankar Kamthe, the Director of R. S. Kamthe Infrastructure Developers Pvt. Ltd of the company are authorized to sign the Power of Attorney in favour of Mr. Mahesh R Kamthe, however, in the Power of Attorney there is no mention of the executor Nandkishor Shankar Kamthe. Only the acceptor has signed the POA, hence, the same may not be considered

Page 1 of 2

[Signature]

2. Bidder does not fulfil the criteria as per Clause 2.2.2.1 (i) of RFP which stipulates that- *"available BID capacity is more than the total BID value (value as per Clause 1.1.1)."*

Clarifications were sought from the bidder wherein bidder submitted new Annex-VI (To calculate the value of B) from its SA dated 21.08.2021 specifying the Details of the existing commitments and on-going work to be completed during the next 0.5 years. The Details submitted in the table of Annex-VI were different from the details submitted by the bidder in Annex-VI submitted in the bid documents.

As per Clause 2.14.3.1 of RFP which stipulates that- *"No BID can be modified, substituted or withdrawn by the Bidder on or after the BID Due Date & Time."*

Hence the same cannot be considered.

3. Bidder was asked clarification w.r.t. Project "A to C" for which bidder submitted new certificates from its SA dated 21.08.2021.

Bidder has submitted Statutory Auditor certificate dated 21.08.2021 for Project code "A" in support of the Certificate already submitted in the Bid. However, now the Total estimated cost as per the new certificate is Rs 236.07 cr and and payment received is Rs 238.89 Cr whereas the Total estimated cost as per the certificate submitted in the Bid is Rs 139.75 cr and and payment received is Rs 142.82 Cr. As there is modification of the certificates, the same cannot be accepted as per clause 2.14.3.1 of RFP which stipulates that- *"No BID can be modified, substituted or withdrawn by the Bidder on or after the BID Due Date & Time."*

Bidder has submitted Statutory Auditor certificate dated 21.08.2021 for Project code "C" in support of the Certificate already submitted in the Bid. However, now the Total estimated cost as per the new certificate is Rs 125.57 cr and and payment received is Rs 127.33 Cr whereas the Total estimated cost as per the certificate submitted in the Bid is Rs 86.56 cr and and payment received is Rs 88.43 Cr. As there is modification of the certificates, the same cannot be accepted as per clause 2.14.3.1 of RFP which stipulates that- *"No BID can be modified, substituted or withdrawn by the Bidder on or after the BID Due Date & Time."*

As per Clause 2.14.3.1 of RFP which stipulates that- *"No BID can be modified, substituted or withdrawn by the Bidder on or after the BID Due Date & Time."* The same cannot be accepted. Hence the bidder is considered as technically Non-Responsive.

2. In view of the above, financial bids of the 6 Nos. of Technically responsive bidders (as mentioned in Table above) will be opened on 22.09.2021 at 15:00 Hrs, if possible.
3. This issues with the approval of CGM(Tech) / RO - Mumbai.

Thanking you,

Yours faithfully,

 20/09/2021

(D. S. Rathore)
Dy. Manager (Tech)
Regional Office - Mumbai.