

National Highways Authority of India
Madhya Pradesh Division
G - 5 & 6, Sector-10, Dwarka, New Delhi - 110075

NHAI/HQ/MP/Chhindwara Road Projects/2021

Date: 15.11.2021

All bidders,

Sub: Strengthening Major Maintenance work of Chhindwara-Soaner Section & Chhindwara ring road (133.222 km) Chhindwara-Amarwara-Narsinghpur Section (113.000 km) Chhindwara-Multai & Sonakhar - Seoni section (136.877 km) of NH - 347 & NH- 547 in the state of Madhya Pradesh & Maharashtra on EPC mode- **Result of Technical Evaluation-Reg.**

Sir,


Please refer to your bid for the subject project submitted online on 21.09.2021. The result of Technical Evaluation is as under:

S. No.	Name of the Applicant	Responsive / Non-Responsive	Reason for Responsive/Non-Responsive
1	M/s Agrawal Infrabuild Pvt. Ltd.	Responsive	-
2	M/s Gour Road Tar Coat Pvt. Ltd - M/s Ascon Infratech Pvt. Ltd. (JV)	Responsive	-
3	M/s B R Goyal Infrastructure Ltd.	Responsive	-
4	M/s Siddharth Construction - M/s Ajay Prakash Associates (JV)	Non-Responsive	Non-Responsive due to not meeting the minimum Threshold Technical Capacity criteria as per RFP clause 2.2.2.2 (i) & 2.2.2.5
5	M/s Arcons Infrastructure & Constructions Pvt. Ltd. - M/s RSK Constructions Pvt. Ltd. (JV)	Responsive	-
6	M/s Amar Infrastructure Ltd	Responsive	-
7	M/s Khalatkar Construction Infra Pvt. Ltd. - M/s Sudhir Constructions Infraspac Pvt Ltd (JV)	Non-Responsive	Non-Responsive due to Lead Member is not meeting the minimum threshold technical capacity (TTC) criteria as per RFP clause 2.2.2.2.(i).
8	M/s Bansal Construction works Pvt. Ltd	Responsive	-
9	M/s Shreeji Infraspac Pvt. Ltd.	Responsive	-
10	M/s Raj Shyama Constructions Pvt. Ltd	Responsive	-
11	M/s Tomar Builders and Contractors Pvt Ltd	Responsive	-
12	M/s Hillways Construction Company Pvt. Ltd	Non-Responsive	Non-Responsive due to not meeting the minimum threshold technical capacity (TTC) criteria under clause 2.2.2.2.(i) & clause 2.2.2.2.(ii) of RFP.
13	M/s SKS Infra Projects Pvt. Ltd	Responsive	-
14	M/s Shreeji Infrastructure India Pvt. Ltd	Responsive	-
15	M/s OJSC Euro-Asian Construction Corporation "EVRASCON" - M/s V.P Sethi Construction (JV)	Responsive	-
16	M/s R K Jain Infra Projects Pvt. Ltd	Responsive	-
17	M/s PD Agrawal Infrastructure Ltd	Responsive	-

18	M/s Prakash Asphaltings and Toll Highways India Ltd	Responsive	-
19	M/s V M Matere Infrastructures India Pvt. Ltd - M/s Raisingh & Company (JV)	Non-Responsive	Non-Responsive due to not meeting the minimum Threshold Technical Capacity criteria as per RFP clause 2.2.2.2 (i), 2.2.2.5 & 2.2.2.4(i).
20	M/s Velji Ratna Sorathia Infra Pvt. Ltd	Responsive	-
21	M/s S and P Infrastructure Developers Pvt. Ltd - M/s Sunny Constructions (JV)	Responsive	-
22	M/s RAC Developers Pvt. Ltd	Non-Responsive	The bid documents submitted by the bidder is fully blank. Therefore, the bid may be declared as Non-Responsive.
23	M/s T and T Infra Ltd - M/s Shree Associates (JV)	Non-Responsive	Non-Responsive due to not meeting the criteria of single completion work under clause 2.2.2.2.(ii) of RFP.
24	M/s SRSC Infra Pvt. Ltd	Responsive	-
25	M/s Jijau Constructions Road Builders Pvt. Ltd	Non-Responsive	Non-Responsive as per clause 3.1.5 of RFP.
26	M/s Engineering Projects India Ltd	Non-Responsive	Non-Responsive as per clause 3.1.5 of RFP.
27	M/s Atlas Constructions Pvt. Ltd	Responsive	-
28	M/s KRC Infraprojects Pvt. Ltd	Responsive	-
29	M/s Apex Tarmac Pvt. Ltd	Responsive	-
30	M/s Shiv Buildindia Pvt. Ltd - M/s Kaluwala Construction Pvt. Ltd (JV)	Responsive	-
31	M/s D P Jain and Company Infrastructure Pvt. Ltd	Responsive	-
32	M/s Lakshmi Infrastructure and Developers India Pvt Ltd	Non-Responsive	Non-Responsive as per Clause 2.2.2.2.(ii) of RFP.
33	M/s P and R Infraprojects Ltd - M/s Skylark Infra Engineering Pvt. Ltd (JV)	Non-Responsive	Non-responsive as per Clause 2.2.2.2.(ii) of RFP.
34	M/s Dhatarwal Construction Company Pvt. Ltd	Responsive	-
35	M/s Shivalaya Construction Co. Pvt Ltd	Responsive	-

2. If any of the bidder has any objection to the above result, the same may be conveyed to the Authority within 7 days i.e. on or before 11:00 Hrs.; 22.11.2021 on e- Mail ID kvsingh@nhai.org & rknagarwal@nhai.org. The date of financial opening shall be conveyed separately.

Yours faithfully,


(K. V. Singh)

Chief General Manager (Tech)-MP

Signature Not Verified

Digitally signed by KUSHAL VEER SINGH
Date: 2021.11.15 11:34:29 IST
Location: eProcurement System for Central PSUs