



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय - पटना
Regional Office - Patna
शिवमित्रा अपार्टमेंट, प्रथम तल, विवेकानन्द मार्ग,
बोरिंग रोड, पटना-800013 (बिहार)
Shivmitra Apartment, 1st Floor, Vivekanand Marg,
Boring Road, Patna - 800013 (Bihar)
फोन/Ph.: 0612-2570898
फैक्स/Fax: 0612-2570895
Email : ropatna@nhai.org



भारतमाला
प्रगति के पथ पर अग्रसर

NHAI/RO-PAT/Haj-Muz(NH-77)/7/CM/2013/1425

Date - 11/08/2021

Office Order


Sub : Construction of Balance Work of Upgradation of Hajipur-Muzaffarpur Section of the existing NH-77 to 4-lane dual carriageway configuration of the Section starting from Km 0.00 (Ramashish Chowk) to Km 46.300 and construction of 16.870 Km new bypass starting at Km 46.300 and connecting NH-28 of East-West Corridor at Km 515.045 in the State of Bihar on BOT (Annuity) basis under NHDP Phase-III -**"Development of Roundabout at Ramashish chowk and Service Road" (4th Call).**

With reference to NIT No. 122/RO-PATNA/NHAI/2021-22, three firms (i) M/s Bikash Kumar, (ii) M/s S. R. Construction and (iii) M/s SKS Infra Projects Pvt. Ltd. have submitted the tender online through e- tendering portal for the above mentioned work and following status has been found after technical evaluation by tender committee:-

Sl. No.	Name of Bidders	Status (Qualified / Disqualified)	Reason for Disqualification
01.	M/s Bikash Kumar	Disqualified	Non-responsive as per clause 26.1 of RFP, Vol. - I.
02.	M/s S. R. Construction	Qualified	
03.	M/s SKS Infra Projects Pvt. Ltd.	Qualified	

The financial bid opening date of above technically qualified bidders for the above mentioned work is 13/08/2021 at 15:00 hrs. All the Committee members are requested to attend the meeting.

This issues with the approval of Regional Officer, Bihar.


(Manish Kumar)
Manager (Tech)

Copy to: - All the Committee Members.