



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय)
National Highways Authority of India
(Ministry of Road Transport & Highways) Govt. of India,
क्षेत्रीय कार्यालय - गुवाहाटी,
Regional Office - Guwahati
नेडफी हाऊस, चौथी मंजिल, जी.एस.रोड,
NEDFi House, 4th Floor, G.S. Road,
दिसपुर, गुवाहाटी-781006, असम,
Dispur, Guwahati-781006, Assam.

फोन / Phone : 0361-2237995
ई-मेल / E-mail: roghy@nhai.org

NHAI/RO/GHY/2017/TENDER(VOL-IX)/22101

dated: 10.09.2021

Order

4-laning from Km. 126+450 to Km. 140+700 and Km. 164+080 to Km. 165+220 of Maibang to Nrimbanglo section of NH-54 in the State of Assam "Contract Package No. EW-II AS-23" : Operation and Maintenance (O&M) of Nagabasti Tunnel Ventilation, Control and Lighting System and Extension of Tunnel Control Room".-Regarding Technical Evaluation-2nd Call

The technical evaluation for the subject work for the Responsive & Non –responsive bidders is placed in Table 1.

TABLE-1

Sl no.	Bidder	Remarks	Comments
1.	Haren Mahanta.	Responsive	-
2.	Ratna Infrastructure Projects Pvt. Ltd.	Non responsive	Camper has been leased from S.L Infra Projects, but RC has been submitted in the name of M/s Laxmi Motors.
3.	S.L Infra Projects (India)	Non responsive	1. Chartered Accountant has stated that "from 01.04.2020, the firm's name has been amended to M/s S.L Infra Projects (India) and all the credentials of construction activity has been transferred to this new firm M/s S.L Infra Projects(India)". On verification it is observed that M/s Laxmi Motors had applied for registration for toll collection agency in NHAI HQ on 08.06.2020 and registration accorded on 04.09.2020. Therefore, there is a contradiction with the existing firm i.e. M/s S.L Infra Projects (India). 2. The lease agreement for Camper between S.L Infa Projects and M/s Laxmi Motors is not submitted. The RC has been submitted which is in the name of M/s Laxmi Motors. 3. Also legal document for merging the firms are not submitted.
4.	Simplex Infrastructures Ltd.	Responsive	-

Sl no.	Bidder	Remarks	Comments
5.	New India Construction	Non responsive	1.Average turnover (35.04Lakhs) is less than 60.4lakhs as required as per RFP 2.The evidence for balance work is not enclosed for calculating the bid capacity 3.Some of the supporting documents with the project cost is not enclosed for the completed works 4. JCB and Camper is not available. 5. CV of the professionals are not as per RFP and experience certificate is also not enclosed. 6. Affidavit as per 4.4(B)(a)(i) is not enclosed. 7. Undertaking of bid validity id not enclosed 8. Undertaking regarding investment upto minimum 25% is not enclosed.

All the bidders are requested to submit their representation if any, on or before 16.09.2021. Thereafter no representation shall be entertained.

Accordingly, the financial bid shall be open on 17.09.2021at 11:30am.


 (Alok Kumar)
 Regional Officer, NE