



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय – पटना
Regional Office - Patna
शिवमित्रा अपार्टमेंट, प्रथम तल, विवेकानन्द मार्ग,
बोरिंग रोड, पटना-800013 (बिहार)
Shivmitra Apartment, 1st Floor, Vivekanand Marg,
Boring Road, Patna - 800013 (Bihar)
फोन/Ph.: 0612-2570898
फैक्स/Fax: 0612-2570895
Email : ropatna@nhai.org



No. NHAI/RO-PAT/Gor-Gop/WB-10/NH-27/1947

Date - 21/10/2021



भारतमाला
प्रगति के पथ पर अग्रसर

Office Order

Sub : Road Safety work along with Construction of RCC crash barrier at Dumaria Ghat Bridge in the stretch of 4 lanning of of Km. 402.000 to 440.000 of Gopalganj – Muzaffarpur section of NH – 27 (old NH-28) in the state of Bihar (2nd Call).

With reference to NIT No. 129/RO-PATNA/NHAI/2021-22, six firms (i) M/s C K Infrastructures Limited, (ii) M/s DESCON Infrastructures Pvt. Ltd., (iii) M/s Himalayan Road Construction Pvt. Ltd., (iv) M/s Santalall and Brothers, (v) M/s Singh Construction Pvt. Ltd. & (vi) M/s The Shivam Enterprises have submitted the tender online through e- tendering portal for the above mentioned work and following status has been found after technical evaluation by tender committee:-

Sl. No.	Name of Bidders	Status (Qualified / Disqualified)	Reason for Disqualification
i)	M/s C K Infrastructures Limited	Disqualified	1. Non-responsive as the firm could not fulfil the requirement of Road Safety Expert as per clause 4.4 B (b) (ii) of Section 2 (Instruction to Bidders) of RFP. 2. Non-responsive as the firm not attached the evidence for procurement of materials/items from principle manufacturer given as per clause 4.4 B. (a) of Section-2 (Instruction to Bidders) of RFP.
ii)	M/s DESCON Infrastructures Pvt. Ltd.	Qualified	
iii)	M/s Himalayan Road Construction Pvt. Ltd.	Disqualified	1.Non-responsive as the firm not attached the evidence for procurement of materials/items from principle manufacturer given as per clause 4.4 B. (a) of Section-2 (Instruction to Bidders) of RFP. 2. The relevant experience certificate is not of the last seven years which is the requirement as per clause 4.4 A (b) of RFP.
iv)	M/s Santalall and Brothers	Disqualified	Non-responsive as the firm not attached the evidence for procurement of materials/items from principle manufacturer given as per clause 4.4 B. (a) of Section-2 (Instruction to Bidders) of RFP.
v)	M/s Singh Construction Pvt. Ltd.	Disqualified	1. Non-responsive as the firm could not fulfil the requirement of Road Safety Expert

[Signature]

			as per clause 4.4 B (b) & (d) of Section 2 (Instruction to Bidders) of RFP. 2. Non-responsive as the firm not attached the evidence for procurement of materials/items from principle manufacturer given as per clause 4.4 B (b) & (d) of Section-2 (Instruction to Bidders) of RFP. 3. Not submitted the turn - over of last three financial years which is required as per clause 4.4 A (a) of RFP. 4. Not submitted the turn over certificate of last three financial years which is required as per clause 4.4 A (a) of RFP. 5. Relevant experience is not fulfilled as per Clause 4.4 A (b) of RFP
vi)	M/s The Shivam Enterprises	Disqualified	Non-responsive as the firm could not fulfil the requirement of Road Safety Expert as per clause 4.4 B (b) & (d) of Section 2 (Instruction to Bidders) of RFP.

Therefore, the instant tender has been cancelled and fresh bid may be invited.

This issues with the approval of CGM (Tech) cum Regional Officer, Bihar.


 21/10/2021
(Manish Kumar)
 Manager (Tech)

Copy to: - All the Committee Members.