



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

NHAI/Tech/RAJ/JRR-II/2021-Part(3)/130387-48961

Date: 25.02.2022

Tender ID: 2021_NHAI_87332_1

All bidders,

Sub: Four Lanning of Karwar (Km 281.980 of NH 62 Nagaur road) to Dangiyavas section - Package-II (design length 30.093 km) of Jodhpur ring road in the state of Rajasthan on EPC Mode under NHDP Phase-VII - **Result of Technical Evaluation - Reg.**

Sir,

Please refer to your bid for the subject project submitted online on 12.01.2022. The result of Technical Evaluation as per clause 2.19 of the RFP is as under:

S No.	Name of the Bidders	Result
1.	Ajwani Infrastructure Private Limited	Technically Responsive
2.	Bhimji Velji Sorathia Construction Private Limited	Technically Responsive
3.	Raj Shyama Constructions Private Limited	Technically Responsive
4.	Iron Triangle Limited	Technically Responsive
5.	NG Projects Limited	Technically Responsive
6.	Shankar Ramchandra Earthmovers Private Limited - Sonai Infrastructure Private Limited (JV)	Technically Non - Responsive (Refer note-1)
7.	Saraswati Construction Company	Technically Non - Responsive (Refer note-2)
8.	Sarjan Infracon Private Limited	Technically Non - Responsive (Refer note-3)
9.	UMSL Limited - Patel Engineering Limited (JV)	Technically Responsive
10.	Mundan Construction Company - Radhakishan Infra Developers Private Limited (JV)	Technically Responsive
11.	Ganeshgarhia Construction Private Limited	Technically Non - Responsive (Refer note-4)
12.	P Venkata Ramanaiah Engineers and Contractors Private Limited	Technically Non - Responsive (Refer note-5)
13.	ABCI Infrastructures Private Limited	Technically Responsive
14.	JSC Buer - C.P. Arora Engineers-Contractors Private Limited (JV)	Technically Responsive
15.	Rajendra Singh Bhamboo Infra Private Limited	Technically Responsive

[Handwritten signature]

16.	Vishnu Prakash R. Punglia Limited - Hule Constructions Private Limited (JV)	Technically Non - Responsive (Refer note-6)
17.	Gawar Construction Limited	Technically Responsive
18.	MKC Infrastructure Limited	Technically Responsive
19.	D P Jain and Company Infrastructure Private Limited	Technically Responsive
20.	Kalthia Engineering and Construction Limited	Technically Responsive as Non-local supplier as per clause 2.11.1 of RFP
21.	CDS Infra Projects Limited	Technically Responsive
22.	Spetsdorstroy LLC - OSS Construction Private Limited (JV)	Technically Responsive
23.	Varaha Infra Limited	Technically Responsive
24.	Ramesh Kumar Bansal - SSR Crest Engineers and Constructions Limited (JV)	Technically Non - Responsive (Refer note-7)
25.	NSC Projects Private Limited - Vijai Construction (India) Private Limited (JV)	Technically Responsive
26.	Varindera Constructions Limited - Shiv Buildindia Private Limited (JV)	Technically Responsive
27.	SRSC Infra Private Limited - Rajinder Infrastructure Private Limited (JV)	Technically Responsive
28.	GCKC Projects and Works Private Limited	Technically Non - Responsive (Refer note-8)
29.	HG Infra Engineering Limited	Technically Responsive
30.	Ravi Infrabuild Projects Private Limited	Technically Responsive

Note-1:- Shankar Ramchandra Earthmovers Private Limited - Sonai Infrastructure Private Limited (JV) : The bidder is not meeting the Technical capacity as required under clause 2.2.2.2(ii) of the RFP. Hence the bidder is being considered as Technically Non - Responsive.

Note-2:- Saraswati Construction Company : The bidder is not meeting the minimum threshold technical capacity as required under clause 2.2.2.2(i) of the RFP. Hence the bidder is being considered as Technically Non - Responsive. Further, the bidder is also being considered as Non local supplier as per clause 2.11.1 of RFP.

[Handwritten signature]

Note-3:- Sarjan Infracon Private Limited: The bidder is not meeting the Technical capacity as required under clause 2.2.2.2(ii) of the RFP. Hence the bidder is being considered as Technically Non - Responsive.

Note 4: - Ganeshgarhia Construction Private Limited: The Bidder didn't provide the clarification sought within the prescribed time period. Hence the bidder is being considered as Technically Non - Responsive as per clause no 3.1.5 & 3.1.6 of RFP.

Note 5: - P Venkata Ramanaiah Engineers and Contractors Private Limited: The Bidder has submitted all the Annexures & Certificates in the Technical Bid certified by Internal Auditors of the Company. As per clause 2.2.2.9 (ii), Annexure-III, Annexure-IV & Annexure-VI of RFP "the Financial Statements/other documents shall be audited/certified by a Statutory Auditor". Hence the bidder is being considered as Technically Non - Responsive.


Note 6: - Vishnu Prakash R. Punglia Limited - Hule Constructions Private Limited (JV): The Lead member is not meeting the Bid capacity as required under clause 2.1.11 (c), 2.2.2.1 of the RFP. Hence the bidder is being considered as Technically Non - Responsive.

Note 7: - Ramesh Kumar Bansal - SSR Crest Engineers and Constructions Limited (JV): The Other member has submitted the Annexure & Certificates in the Technical Bid certified by another Auditor. As per Annexure-IV & Annexure-VI of RFP "the other documents shall be audited/certified by a Statutory Auditor". Hence the bidder is being considered as Technically Non - Responsive.

Note 8: - GCKC Projects and Works Private Limited: The bidder is not meeting the Bid capacity & Technical capacity as required under clause 2.2.2.1 & 2.2.2.2 (ii) of RFP. Hence the bidder is being considered as Technically Non - Responsive. Further, the bidder is also being considered as Non local supplier as per clause 2.11.1 of RFP.

2. If any of the bidder has any objection to the above result, the same may be conveyed to the Authority within 7 days i.e. on or before 17:00 Hrs.; 03.03.2022 on e- Mail ID sanjeevsharma@nhai.org. The Financial Bids of Responsive bidders will be opened on 04.03.2022 at 11.30 AM at NHAI HQ.

Yours faithfully,


(Sanjeev Sharma)
GM (T)-Raj.