

E - tender Helpdesk, NHAI

From: Lamrod Mukesh, Dy.Mgr (T)
Sent: 09 March 2022 17:51
To: E - tender Helpdesk, NHAI
Subject: Fwd: Four Lanning of Karwar (Km 281.980 of NH 62 Nagaur road) to Dangiyavas section – Package-II (design length 30.093 km) of Jodhpur ring road in the state of Rajasthan on EPC Mode under NHDP Phase-VII - Final Technical result - reg.

Get [Outlook](#) for iOS

From: Sharma Sanjeev, GM (T) <SanjeevSharma@nhai.org>
Sent: Wednesday, March 9, 2022 5:41:54 PM
To: 'ho@ajwaniinfra.com' <'ho@ajwaniinfra.com'>; 'bvscplabad.tender@gmail.com' <'bvscplabad.tender@gmail.com'>; 'rajshyama.gzb@gmail.com' <'rajshyama.gzb@gmail.com'>; 'tender@irontriangle.in' <'tender@irontriangle.in'>; 'tenderngpl@gmail.com' <'tenderngpl@gmail.com'>; 'kbh@bvscpl.in' <'kbh@bvscpl.in'>; 'llenka@umsl.in' <'llenka@umsl.in'>; 'mundanncr@gmail.com' <'mundanncr@gmail.com'>; 'silchar@abciinfra.com' <'silchar@abciinfra.com'>; 'rajendrabhamboo@yahoo.co.in' <'rajendrabhamboo@yahoo.co.in'>; 'jscbuerindia@gmail.com' <'jscbuerindia@gmail.com'>; 'thubten65@gmail.com' <'thubten65@gmail.com'>; 'pkalra@gawar.in' <'pkalra@gawar.in'>; 'tender@gawar.in' <'tender@gawar.in'>; 'tender@mkcil.in' <'tender@mkcil.in'>; 'dpjainco@yahoo.com' <'dpjainco@yahoo.com'>; 'contracts@dpjaingroup.com' <'contracts@dpjaingroup.com'>; 'hkalthia@kalthiagroup.com' <'hkalthia@kalthiagroup.com'>; 'piyush@kalthiagroup.com' <'piyush@kalthiagroup.com'>; 'abhijit@cdsipl.com' <'abhijit@cdsipl.com'>; 'admin@ossind.com' <'admin@ossind.com'>; 'tender@varahainfra.com' <'tender@varahainfra.com'>; 'narbirsingh07@gmail.com' <'narbirsingh07@gmail.com'>; 'bd@vclgroup.in' <'bd@vclgroup.in'>; 'contracts@vclgroup.in' <'contracts@vclgroup.in'>; 'corporate@srscinfra.com' <'corporate@srscinfra.com'>; 'info@hginfra.com' <'info@hginfra.com'>; 'hsc@hginfra.com' <'hsc@hginfra.com'>; 'info@raviinfra.com' <'info@raviinfra.com'>; 'ganeshgarhia_2009@yahoo.com' <'ganeshgarhia_2009@yahoo.com'>; 'rkb.contractor@gmail.com' <'rkb.contractor@gmail.com'>; 'sreplindia@gmail.com' <'sreplindia@gmail.com'>; 'pvrecpl@gmail.com' <'pvrecpl@gmail.com'>; 'saraswaticonstruction96@yahoo.in' <'saraswaticonstruction96@yahoo.in'>; 'technical@sarjaninfra.com' <'technical@sarjaninfra.com'>; 'pvrecpl@gmail.com' <'pvrecpl@gmail.com'>; 'dipanshu@vprp.co.in' <'dipanshu@vprp.co.in'>; 'info@gckcinfra.com' <'info@gckcinfra.com'>
Cc: Lamrod Mukesh, Dy.Mgr (T) <mukeshlamrod@nhai.org>
Subject: Four Lanning of Karwar (Km 281.980 of NH 62 Nagaur road) to Dangiyavas section – Package-II (design length 30.093 km) of Jodhpur ring road in the state of Rajasthan on EPC Mode under NHDP Phase-VII - Final Technical result - reg.

Sir,

Please refer to the result of technical evaluation of the subject project uploaded on e-tender portal on 25.02.2022 wherein bidders were provided 7 days' time for objections to the said result if any.

2. The representations of the bidders were considered. Accordingly, after re-assessment the final result of technical evaluation is as under:-

S No.	Name of the Bidders	Result
1.	M/s Ajwani Infrastructure Private Limited	Technically Responsive
2.	M/s Bhimji Velji Sorathia Construction Private Limited	Technically Responsive

3.	M/s Raj Shyama Constructions Private Limited	Technically Responsive
4.	M/s Iron Triangle Limited	Technically Responsive
5.	M/s NG Projects Limited	Technically Responsive
6.	M/s Shankar Ramchandra Earthmovers Private Limited - Sonai Infrastructure Private Limited (JV)	Technically Non - Responsive as the bidder is unable to meet the criteria as required under clause 2.2.2.2 of the RFP.
7.	M/s Saraswati Construction Company	Technically Non - Responsive as the bidder is not meeting the minimum threshold technical capacity as required under clause 2.2.2.2(i) of the RFP.
8.	M/s Sarjan Infracon Private Limited	Technically Non - Responsive as the bidder is not meeting the Technical capacity as required under clause 2.2.2.2(ii) of the RFP.
9.	M/s UMSL Limited - Patel Engineering Limited (JV)	Technically Responsive
10.	M/s Mundan Construction Company - Radhakishan Infra Developers Private Limited (JV)	Technically Responsive
11.	M/s Ganeshgarhia Construction Private Limited	Technically Responsive
12.	M/s P Venkata Ramanaiah Engineers and Contractors Private Limited	Technically Responsive
13.	M/s ABCI Infrastructures Private Limited	Technically Responsive
14.	M/s JSC Buer - C.P. Arora Engineers-Contractors Private Limited (JV)	Technically Responsive
15.	M/s Rajendra Singh Bhamboo Infra Private Limited	Technically Responsive
16.	M/s Vishnu Prakash R. Punglia Limited - Hule Constructions Private Limited (JV)	Technically Non - Responsive as the bidder is not meeting the criteria as required under clause 2.1.11 (c) & 2.2.2.1 of RFP.
17.	M/s Gawar Construction Limited	Technically Responsive
18.	M/s MKC Infrastructure Limited	Technically Responsive
19.	M/s D P Jain and Company Infrastructure Private Limited	Technically Responsive
20.	M/s Kalthia Engineering and Construction Limited	Technically Responsive
21.	M/s CDS Infra Projects Limited	Technically Responsive
22.	M/s Spetsdorstroy LLC - OSS Construction Private Limited (JV)	Technically Responsive
23.	M/s Varaha Infra Limited	Technically Responsive
24.	M/s Ramesh Kumar Bansal - SSR Crest Engineers and Constructions Limited (JV)	Technically Responsive
25.	M/s NSC Projects Private Limited - Vijai Construction (India) Private Limited (JV)	Technically Responsive
26.	M/s Varindera Constructions Limited - Shiv Buildindia Private Limited (JV)	Technically Responsive
27.	M/s SRSC Infra Private Limited - Rajinder Infrastructure Private Limited (JV)	Technically Responsive

28.	M/s GCKC Projects and Works Private Limited	Technically Non - Responsive as the bidder is not meeting the Bid capacity & Technical capacity as required under clause 2.2.2.1 & 2.2.2.2 (ii) of RFP
29.	M/s HG Infra Engineering Limited	Technically Responsive
30.	M/s Ravi Infrabuild Projects Private Limited	Technically Responsive

3. The financial bids of the above 25 technically responsive bidders shall be opened on 09.03.2022 at 17:50 Hrs at NHAI HQ old building.

Regards,

Sanjeev Sharma
GM (Raj)