



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय)
National Highways Authority of India
(Ministry of Road Transport and Highways)
जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075
G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200
फैक्स / Fax : 91-11-25093507 / 25093514

NHAI/PIU-NBD/NH-74/33007/ForestIssue(HDR)/2016/7496Dt.06.07.2020

Dated: 15.03.2022

To,

All Participant Bidders,

Sub: Four laning of Haridwar - Nagina section of EUP mitigation measures on NH74 in the state of Uttarakhand under NHDP phase-IV on EPC mode (from design chainage LME from km 13+829 to km 17+110 & km 26+077 to km 27.508 and design chainage RME from km 13+839 to km 17+120 & km 26+078 to km 27+509) - **Result of Evaluation of Technical Bids reg.-**

Tender ID - 2021_NHAI_87525_1

Sir,

This has reference to your RFP submitted for above subject project. The list of technically responsive bidders/ non-responsive bidders is as under:

S. No.	Name of Bidder	Status
1/16.	M/s. Narendra Sharma	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) and 3.1.5 of RFP
2/16.	M/s. Dineshchandra R Agrawal Infracon Pvt. Ltd.	Technically Responsive
3/16.	M/s. Himalayan Infracorp Private Limited	Technically Responsive
4/16.	M/s. Bharat Construction Company - M/s. New India Contractors & Developers (P) Ltd. (JV)	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) of RFP
5/16.	M/s. Pawan Kumar - M/s. PRL Projects & Infrastructure Limited (JV)	Technically Responsive
6/16.	M/s. R.G Buildwell Engineers Ltd.	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) of RFP
7/16.	M/s. Dev Construction - M/s. DMR Builders Private Limited (JV)	Technically Non Responsive pursuant to clause 2.2.2.4 of RFP (Lead Member of JV is not meeting the requirement of having at least 60%

Agar

		of Technical Capacity)
8/16.	M/s. Vidya Infrabuilt Private Limited	Technically Non Responsive pursuant to clause 2.2.2.1 and 2.2.2.2 (i) of RFP
9/16.	M/s. Himalayan Construction - M/s. Doon Associates (JV)	Technically Responsive
10/16.	M/s. JCC Infraprojects Pvt Ltd	Technically Responsive
11/16.	M/s. Shree Riddhi Siddhi Buildwell Limited - M/s. Oasis Technocons Limited (JV)	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) of RFP
12/16.	M/s. Ashok Kumar	Technically Responsive
13/16.	M/s. Kaluwala Construction Company	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) and 3.1.5 of RFP
14/16.	M/s. Woodhill Infrastructure Ltd	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) and 3.1.5 of RFP
15/16.	M/s. RVM Constructions India Pvt Ltd - M/s. Sri Rama Constructions (JV)	Technically Non Responsive pursuant to clause 2.2.2.2 (iii) (a1) of RFP
16/16.	M/s. Ceigall India Limited	Technically Responsive

2. Date and Time of opening of Financial Bids of Technically Responsive bidders will be intimated separately.

3. Further, in case of any objection, bidders are given opportunity to respond within 07 days from date of hosting of result of the technical evaluation.


 (Asheesh Kumar Jain)
 General Manager (T) - UKD