



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

भेत्रीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Ref: NHAI/RO-VJA/IE/NSPT-RNST/2021-22/ 1149

April 06, 2022

To

All Bidders (As per list enclosed)

Sub: "Independent Engineer Services during Operation & Maintenance period for 6-laning of Narasannapeta - Ranasthalam Section of NH - 16 from Km.580.700 to Km.634.000 under NHDP Phase V on Hybrid Annuity Mode in the State of Andhra Pradesh" (on e-tendering mode) - Technical Evaluation of Bids - Reg.

Ref: Bids submitted on 01.12.2021 for the above mentioned work.

Sir,

This is with reference to the bids submitted on 01.12.2021 for the subject proposal. The results with respect to Technical Evaluation as approved by the Competent Authority are as under:

A. First Stage Technical Evaluation (Experience of the applicants in completed projects in last seven years):-

2.1 The Bidder 'M/s. Bloom Companies LLC submitted proposal in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited' and has failed to meet the requirements with respect to Technical Capacity Provisions as per Clause 10 & Clause 12B of Section 1: Information to Consultants of the RFP.

2.1.1 As per Clause 10 of Section 1: Information to Consultants which stipulates that "Consultants may apply either as a sole firm or forming Joint Venture with other consultants. In case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. one lead + 1 JV partners)."

2.1.2 As per Clause 12B of Section 1: Information to Consultants which stipulates that "Eligibility Criteria for partners in case of JV (not more than 1 JV partner shall be allowed).

2.1.3 As per the Memorandum of Understanding (Page No. 16 & 17), M/s. Bloom Companies LLC (Lead Partner), M/s. Chaitanya Projects Consultancy Private Limited (Joint Venture Partner) and M/s. JR consultancy services Private limited (Associate Partner) has formed Joint Venture with the share as mentioned below:

A. M/s. Bloom Companies LLC: 51%

B. M/s. Chaitanya Projects Consultancy Private Limited: 34%

C. M/s. JR Consultancy Services Private Limited: 15%

2.1.4 Hence, the bidder, M/s. Bloom Companies LLC in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited has been considered as Non-Responsive and not considered for second stage evaluation of technical proposals.

2.2 The Bidder 'M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infratech Civil Solutions & Consultant' has failed to meet the requirements with respect to Technical

Capacity Provisions as it has total 69 on-going Projects as against maximum ceiling limit 40 as prescribed in RFP. Hence, the bidder, M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infratech Civil Solutions & Consultant has been considered as Non-Responsive and not considered for second stage evaluation of technical proposals.

2.3 The Bidder M/s. K & J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited has failed to meet the requirements with respect to Technical Capacity Provisions as it has maximum 6 Nos of projects in one financial year (cap of 25%) as per RFP. Hence, the bidder, M/s. K & J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited has been considered as Non-Responsive and not considered for second stage evaluation of technical proposals.

B. Summary of the Second Stage Technical Evaluation as per RFP is as under:-


a) Technically Non-Responsive Bidders

S.No	Name of Bidder	Result of Stage-I Evaluation	Remarks
1	M/s. K & J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited	Non-Responsive	The bidder failed in Technical Capacity
2	M/s. Bloom Companies LLC in in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited	Non-Responsive	The bidder failed in Technical Capacity
3	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infratech Civil Solutions & Consultant	Non-Responsive	The bidder failed in Technical Capacity

b) Technically Responsive Bidders

S. No	Description	Marks	M/s. Upham International Corporation in JV with SA Infrastructure Consultants Private Limited in Association with SRK Engineers & Consultants	M/s. Feedback Infra Private Ltd. in association with Sri Infotech	M/s. Lion Engineering Consultants Pvt. Ltd.
1	Relevant experience for the assignment	35	35.00	33.75	35.00
2	Quality of approach and methodology	5	2.50	4.00	3.00
3	Experience in use of technology for road inspection	20	20.00	20.00	20.00
4	Qualifications and competence of the key staff for the assignment	40	37.75	36.40	36.14
Total Marks		100	95.25	94.15	94.14

3. The detailed evaluation sheet for the responsive Bidders is enclosed herewith. Bidders are given opportunity to respond by 13.04.2022 up to 15:00 Hrs, in case of any objection and to submit the requisite details/documents/within this period.


(R. K. Singh)
Regional Officer
RO-Vijayawada

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA
TECHNICAL EVALUATION

Points to be assigned to Technical Evaluation Criteria : S.No. 9 (P.17 of Data Sheet of RFP)


Clause No.	Description	Marks	M/s. K & J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited	M/s. Feedback Infra Private Ltd. in association with Sri Infotech	M/s. Upham International Corporation in JV with SA Infrastructure Consultants Private Limited in Association with SRK Engineers & Consultants	Bloom Companies LLC in in JV with Chaityanya Projects Consultancy Private Limited in association with JR consultancy services Private limited	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infratech Civil Solutions & Consultant	M/s. Lion Engineering Consultants Pvt. Ltd.
1	Relevant experience for the assignment	35	NON - RESPONSIVE & NON - ELIGIBLE	33.75	35.00	NON - RESPONSIVE as per Clause 10 of Section 1: Information to Consultants	NON - RESPONSIVE	35
2	Quality of approach and methodology	5		4.00	2.50			3.00
3	Experience in use of technology for road inspection	20		20.00	20.00			20.00
4	Qualifications and competence of the key staff for the assignment	40		36.40	37.75			36.14
	Total	100	0.00	94.15	95.25	0.00	0.00	94.14
	Ranking							


G.M. Prasad,
Accounts Officer,
RO - Vijayawada
Member


P. Siva Satyan,
Project Director
PD, PIU, Visakhapatnam
Member


Rohit Kumar
DGM (Tech)
RO, Vijayawada
Member


K. V. D. Ranjani
DGM (Tech),
RO, Vijayawada
Member Secretary


T. Suresh Kumar
DGM (Tech),
RO, Vijayawada
Convener

Annexure A-1 Relevant Experience of Firm for the Assignment : 35 marks

Sl. No.	Description	Max. Marks	M/s. K & J Projects Private Ltd. In association with M/s. SEG Engineering Services Private Limited	M/s. Feedback Infra Private Ltd. In association with Sri Infotech	M/s. Upham International Corporation In JV with SA Infrastructure Consultants Private Limited In Association with SRK Engineers & Consultants	Bloom Companies LLC In JV with Chaitanya Projects Consultancy Private Limited In association with JR consultancy services Private Limited	M/s. L N Malviya Infra Projects Pvt. Ltd. In association with Infriatech Civil Solutions & Consultant	M/s. Lion Engineering Consultants Pvt. Ltd.
			Details	RO	Details	RO	Details	RO
1	Year of Establishment of the Firm (In case of JV year of establishment of LM shall be considered) (Min 5 Years) For 5 Year - 1.5 Marks More than 5 Year - 2 Marks	2	Established in 1980	2.00	Established in 1992	2.00	Established in 2002	2.00
2	Average Annual Turnover (last 5 years) from consultancy business (Min. 5 crore) For >50 Crores - 2 marks For 20-50 Crores - 1.5 marks For 10-20 Crores - 1 mark For 5-10 Crores - 0.5 mark	2	Annual Average = 337 Cr	2.00	Annual Average = 111.52 Cr - Pg No. 63 & 151	2.00	Annual Average = 88.59 Cr	2.00
3	No. of key personnel with the firm more than one year with the firm. < 4 personnel - 0 marks 4 to 12 - Linearly varying from 0.25 to 2 > 12 personnel - 2 marks	2	44/70 Personnel	2.00	106 Personnel - Pg No 939 to 1075 & 1085 to 1636	2.00	15 Personnel	2.00
4	Experience in DPR / Feasibility cum DPR preparation for two projects of 4/6 Lining of 30% of project length each or one project of 4/6 Lining of 50% of project length in last 7 years 2 project 4/6 Lining of 30% of project length each - 4 marks Or 1 project of 4/6 Lining of 50% of project length - 4 marks Add 0.25 (Zero point two five) marks extra for each additional project subject to maximum 1 marks.	5	S No - 9, 10, 19 & 20 (Pg No 216, 223, 266 & 269)	4.75	S No - 1 & 3 & S. No. 1, 2, 3 & 4 - Pg No 355 to 359 & 365 to 367, 374 to 377, 378 to 381, 382 to 384, 395 to 386,	5.00	S No 3, 5, 8, 14 & 16 (Pg No. 163, 167, 174, 190 & 196)	5.00
5	In hand DPRs for NH&I Projects For DPR project length > the length of project for which RFP invited - 5 Marks For DPR project length > two times the length of project for which RFP invited - 7.5 Marks For project length > three times the length of project for which RFP invited - 10 Marks	10	S No - 1 (Pg No 321-323)	10.00	S No 2 - Pg No 640 to 648	10.00	Pg No 234	10.00

ON - RESPONSIVE & NON - ELIGIBLE

s per Clause 10 of Section 1: Information to Consultants

NON - RESPONSIVE

11

11

Sl. No.	Description	Max. Marks	M/s. K & J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited	M/s. Feedback Infra Private Ltd. in association with Sri Infotech	M/s. Upham International Corporation in JV with SA Infrastructure Consultants Private Limited in Association with SRK Engineers & Consultants	Bloom Companies LLC in in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited	M/s. L N Malviya Infra Projects Pvt. Ltd. In association with Infratech Civil Solutions & Consultant	M/s. Lion Engineering Consultants Pvt. Ltd.
6	Experience as Independent Engineer/Authority Engineer/Supervision Consultant two construction projects of four/six laning** of 30% of project length each or one projects of four/six laning** of 50% project length in last 7 years. 2 construction projects 4/6 laning of 30% of project length each -4marks Or 1 construction project of 4/6 laning of 50% of project length -4marks Add 1(one) mark extra for completed assignment of Independent Engineer and add 0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark.	6	NON	S. No - 11 & 12 (Pg No. 109 & 113) 5.00	S. No. 1, 2, 3, 4 - Pg No. 254 to 263 & S. No - 1, 4, 7, 8, 9, 10, 11 - Pg No. 273 to 319 6.00	NON - RESPONSIVE		S. No. 4, 5 & 6 (Pg No. 72, 75 & 85) 8.00
7	Experience as Independent Engineer / Supervision Consultants one O&M project under DBFO/TOTM/OT&M of four/six laning** of 50% of project length in last 7 years 1 project - 6 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8		S. No - 2, 3, 4, 5 & 8 (Pg No. 295, 298, 301, 303 & 312) 8.00	S. No. 2, 3, 4, 5 & 6 - Pg No. 559 to 605 & S. No. 1 & 2 - Pg No - 610 to 613 8.00			S. No. 1, 3, 4, 5 & 6 (Pg No. 203, 208, 211, 213 & 215) 8.00
	Total	35	0	33.75	35	0		35

GMR Prasad,
Accounts Officer,
RO - Vijayawada
Member

P. Sankar Reddy,
Project Director
PD, PD, Visakhapatnam
Member

Robit Kumar
DGM (Tech),
RO, Vijayawada
Member

K. V. D. Rajani,
DGM (Tech),
RO, Vijayawada
Member Secretary

T. Suresh Kumar
DGM (Tech),
RO, Vijayawada
Convener

Annexure A-2 Adequacy of the Proposed Approach and Methodology : 5 marks

Sl. No	Description	Max. Marks	M/s. K. B. J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited		M/s. Feedback Infra Private Ltd. in association with Sri Intotech Limited		M/s. Upham International Corporation in JV with SA Infrastructure Consultants Private Limited in Association with SRK Engineers & Consultants		Bloom Companies LLC in in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited		M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infratech Civil Solutions & Consultant		M/s. Lion Engineering Consultants Pvt. Ltd.	
			Details	RO	Details	RO	Details	RO	Details	RO	Details	RO	Details	RO
1	Site Appreciation (i) Average 0.50 (ii) Good 0.75 (iii) Very Good 1.00	1	NON - RESPONSIVE & NON - ELIGIBLE											
2	Quality of Approach and Methodology (Review of scope of work and design review, construction supervision methodology, contract management) approach, safety review/audit and O&M stage, initial view on project plan including key challenges envisaged and potential solutions to be judged)	2												
3	Quality Audit Methodology and Quality Assurance Plan (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	NON - RESPONSIVE as per Clause 10 of Section 1: Information to Consultants											
	Total	5		0.00		4.00		2.50		0.00		0.00		3.00


G. Prasad,
Accounts Officer,
RD - Vijayawada
Member


P. J. Sankar
Project Director
RD, PIU, Visakhapatnam
Member


Rohit Kumar
DGM (Tech)
RD, Vijayawada
Member


K. V. D. Ranjani
DGM (Tech),
RD, Vijayawada
Member Secretary


T. Suresh Kumar
DGM (Tech),
RD, Vijayawada
Convener

Sl. No	Description	Maximum Points	M/s. K & J Projects Private Ltd. In association with M/s. SEG Engineering Services Private Limited		M/s. Feedback Infra Private Ltd. In association with Sri Infotech		M/s. Upham International Corporation in JV with SA Infrastructure Consultants Private Limited in Association with SRK Engineers & Consultants		Bloom Companies LLC in in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited		M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infrotech Civil Solutions & Consultant		M/s. Lion Engineering Consultants Pvt. Ltd.		
			Details	RO	Details	RO	Details	RO	Details	RO	Details	RO	Details	RO	
1	Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection • Own an equipment/MOU with Associate - 3 • 1-2 projects-4 • 3-5 projects-5 • >5 projects-6	6	NON - RESPONSIVE as per Clause 10 of Section 1: Information to Consultants											15 Projects (Pg. 288-335)	6
2	Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement • Own an equipment/MOU with Associate - 2 • 1-3 projects- 2.5 • >3 projects-3	3	NON - RESPONSIVE											15 Projects (Pg. 337-375)	3
3	Experience in Mobile Bridge Inspection Unit (MBIU) or better technology for bridges inspection • Own an equipment/MOU with Associate - 2 • 1-3 projects-3 • >3 projects-4	4	NON - RESPONSIVE											12 Projects (Pg. 377-423)	4
4	Experience in Rabe reflectometer technology • Own an equipment/MOU with Associate - 2 • 1-3 projects- 3 • >3 projects-4	4	NON - RESPONSIVE											10 Projects (Pg. 425-454)	4
5	Experience in ATCC • Own an equipment/MOU with Associate - 1 • 1-3 projects- 2 • >3 projects-3	3	NON - RESPONSIVE											21 Projects (Pg. 456-515)	3
Total		20	0		20		20		0		0		20		

NON - RESPONSIVE & NON - ELIGIBLE

NON - RESPONSIVE

[Signature]
Accounts Officer,
RO - Vijayawada
Member

[Signature]
P. Siva Kumar,
Project Director
PD, PUL Vishakhapatnam
Member

[Signature]
Rohit Kumar
DGM (Tech)
RO, Vijayawada
Member

[Signature]
K. V. D. Rangani
DGM (Tech),
RO, Vijayawada
Member Secretary

[Signature]
T. J. Kumar
DGM (Tech),
RO, Vijayawada
Convener


Qualification and Competence of the Key Staff for the Assignment : (40 marks)


No.	Staff Position	No. of Professional Staff	Marks per Staff	M/s. K & J Projects Private Ltd. in association with M/s. SEG Engineering Services Private Limited	M/s. Feedback Infra Private Ltd. in association with Sri Infotech	M/s. Upham International Corporation in JV with SA Infrastructure Consultants Private Limited in Association with SRK Engineers & Consultants	Bloom Companies LLC in JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private limited	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with Infratech Civil Solutions & Consultant	M/s. Lion Engineering Consultants Pvt. Ltd.
				RO	RO	RO	RO	RO	RO
1	Team Leader cum Highway Engineer	1	16	NON - RESPONSIVE & NON - ELIGIBLE	14.56	15.20	NON - RESPONSIVE as per Clause 10 of Section 1: Information to Consultants	NON - RESPONSIVE	14.56
2	Highway maintenance cum Resident Engineer	1	10		9.10	9.50			9.10
3	Bridge/Structural Engineer	1	4		3.64	3.60			3.68
4	Road Safety Expert	1	5		4.55	4.75			4.45
5	ATMS / TMS Expert	1	5		4.55	4.70			4.35
	Total		40	0.00	36.40	37.75	0.00	0.00	36.14


GVR Prasad,
Accounts Officer,
RO - Vijayawada
Member


P. Siva Sankar
Project Director
PD, PID, Visakhapatnam
Member


Rohit Kumar
DGM (Tech)
RO, Vijayawada
Member


K. V. D. Ranjani
DGM (Tech.),
RO, Vijayawada
Member Secretary


T. Suresh Kumar
DGM (Tech.),
RO, Vijayawada
Convener

S	Description	Max. Marks	M/s. K & J Projects Private Ltd. in association with M/s. SGG Engineering Services Private Limited - MOHAMMAD ARIF AHMAD	M/s. Feedback Infra Private Ltd. in association with Sri Infotech - H. S. RAVINDRANATH	M/s. Uplam International Corporation in JV with SA Infrastructure Consultants Private Limited in association with SRK Engineers & Consultants - SHREEDHAR BHUDURU	Bloom Companies LLC in JV with Chittayya Projects Consultancy Private Limited in association with JR consultancy service Private Limited	M/s. L N Mahiya Infra Projects Pvt. Ltd. in association with Infotech Civil Solutions & Consultant - MANGALA RAM	M/s. Lion Engineering Consultants Pvt. Ltd. - RAVI BHUSHAN
	General Qualification/Name/DOB	25						
i	Graduate in Civil Engineering- 21 marks	21						
ii	Post Graduation in Highway Engg- 04 marks	4						
2	Adequacy for the project	70						
Professional Experience			NON - RESPONSIVE & NON - ELIGIBLE					
Experience in highway works (inspection Design/Construction/Maintenance)			NON - RESPONSIVE as per Clause 10 of Section 1: Information to Consultants					
i)	Experience in highway works (inspection < 7 years -0) 7 years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks	30						
ii)	Experience in similar capacity in Highway Construction Maintenance works of similar nature < 3 years -0 3 years -12 Add one marks extra for each additional completed year of experience subject to maximum 3 (three) marks	15						
iii)	Experience in similar capacity in project involving Construction/ Maintenance works of 4500 sq.m or more Add 2.5 marks extra for each project to maximum 5 (five) marks	25						
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5						
Total		96	0	0	0	0	0	0

11/11/22

11/11/22

Project Engineer
RO, PUL - Vittalapuram
Member

Member
RO, Vijayawada
DCM (Tech.)
K. V. D. Raju

Member Secretary
RO, Vijayawada
DCM (Tech.)
K. V. D. Raju

Convener
RO, Vijayawada
DCM (Tech.)
K. V. D. Raju

Sr.No	Description	Max. Marks	Details		RO	Details		RO	Details		RO
1	General Qualification/Name/DOB	25									
2	Graduate in Civil Engineering - 21 marks	21									
	Post Graduation in Structural Engineering	4									
	Adequacy for the project	70									
Professional Experience											
i)	Total Professional Experience < 7 years -0 7 years -22 Add two mark extra for each additional completed year subject to maximum 8(eight) marks.	30									
ii)	Experience in similar capacity in Construction/Construction Supervision of Bridge/interchange/any other structures including rehabilitation < 3 years -0 3 years -16 Add one marks extra for each additional completed year of experience subject to maximum 4 (four) marks.	20									
	Experience in similar capacity in Construction/Construction Supervision of Bridge/interchange/any other structures including rehabilitation of 4/6 lane highway/expressway or similar project. 1 Project -16 Add1 (one) mark extra for each additional project subject to maximum 4 (four) marks.	20									
	3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks Total	5 100								

Evaluation Sheet - ATMS / TMS Expert														
Sr.N o.	Description	Max. Marks	M/s. K & J Projects Private Ltd. In association with M/s. SEG Engineering Services Private Limited - RAJIB KUMAR SINGH		M/s. Feedback Infra Private Ltd. In association with Sri Infotech - J.V.R. PRABHU		M/s. Uptum International Corporation In JV with SA Infrastructure Consultants Private Limited In Association with SRK Engineers & Consultants - E. PADMASRI		Bloom Companies LLC In JV with Chaitanya Projects Consultancy Private Limited in association with JR consultancy services Private Limited		M/s. L N Mahiya Infra Projects Pvt. Ltd. In association with Infirtech Civil Solutions & Consultant - AKHILESH BIRLA		M/s. Lion Engineering Consultants Pvt. Ltd. - JITENDRA KUMAR YADAV	
1	General Qualification/Name/DOB	25	Details	RO	Details	RO	Details	RO	Details	RO	Details	RO	Details	RO
	Graduate in Electronics / Computer Engineering - 21 marks	21			B E (Electronics & Communication Engineering) from Andhra University (1985) Pg No. 726	21	BSC (Computer Science) from Andhra University (2005) - Pg No - 912	21					B.Tech (IT Engineering) from Hindustan Institute of Technology (2011) - Pg No 608	21
	Post Graduate Degree in Computer Science / Electronics / System Engineering - 04 marks	4				0	MSC (Computer Science) from Andhra University (2007) - Pg No - 911	4						0
	Adequacy for the project	70	NON - RESPONSIVE & NON - ELIGIBLE											
Professional Experience														
i)	Total Professional Experience < 7 years - 0 7 years - 22 Add two mark extra for each additional completed year subject to maximum (eight) marks.	30	NON - RESPONSIVE											
	Experience in similar capacity in Advanced Traffic / Toll Management System related works or equivalent < 3 years - 0 3 years - 16 Add one marks extra for each additional completed year of experience subject to maximum 4 (four) marks.	20	NON - RESPONSIVE											
ii)	Experience in similar capacity in Advanced Traffic / Toll Management System related works or equivalent on 4/6 lane highway / expressway or similar project 1 Project - 16 Add 1 (one) mark extra for each additional project subject to maximum 4 (four) mark	20	NON - RESPONSIVE											
	Employment with the Firm < 1 year - 0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	NON - RESPONSIVE											
Total		96	0	0	0	91	0	0	0	0	0	0	0	87

G. S. Prasad
Accounts Officer,
RO - Vijayawada
Member

P. Siva Subramanian
Project Officer
P.O. - Vijayawada
Member

M. S. S. S. S. S.
DGM (Tech.),
RO, Vijayawada
Member

K. V. D. Rajani
DGM (Tech.),
RO, Vijayawada
Member Secretary

S. S. S. S. S.
DGM (Tech.),
RO, Vijayawada
Member

S.No.	Description	Max. Marks	Details	RO	Details	RO	Details	RO	Details	RO
	General Qualification/Name/DOB	25								
	Graduate in Civil Engineering - 21 marks	21	BE Civil from Vellorevaraya Technological University (2004) - Pg No 647	21	BE Civil from National Institute of Technology (2000) - Pg No. 895	21				
	Post-Graduation in Traffic/Transportation Safety Engineering- 04 marks	4		0	M.Tech (Transportation Engineering) from Jodhpur National University (2012) - Pg No. 883	4				
2	Adequacy for the project	70								
Professional Experience										
Total Professional Experience										
1) < 7 years - 0										
2) > 7 years - 22										
Add two mark extra for each additional year of experience subject to maximum 8 (eight) marks.										
3) < 3 years - 0										
4) > 3 years - 17										
Add one mark extra for each additional year of experience subject to maximum 3(three) marks.										
5) Experience in similar capacity in Road Safety Projects										
6) Experience in similar capacity in Road Safety Projects										
7) Experience in similar capacity in Road Safety Projects										
8) Experience in similar capacity in Road Safety Projects										
9) Experience in similar capacity in Road Safety Projects										
10) Experience in similar capacity in Road Safety Projects										
11) Experience in similar capacity in Road Safety Projects										
12) Experience in similar capacity in Road Safety Projects										
13) Experience in similar capacity in Road Safety Projects										
14) Experience in similar capacity in Road Safety Projects										
15) Experience in similar capacity in Road Safety Projects										
16) Experience in similar capacity in Road Safety Projects										
17) Experience in similar capacity in Road Safety Projects										
18) Experience in similar capacity in Road Safety Projects										
19) Experience in similar capacity in Road Safety Projects										
20) Experience in similar capacity in Road Safety Projects										
21) Experience in similar capacity in Road Safety Projects										
22) Experience in similar capacity in Road Safety Projects										
23) Experience in similar capacity in Road Safety Projects										
24) Experience in similar capacity in Road Safety Projects										
25) Experience in similar capacity in Road Safety Projects										
26) Experience in similar capacity in Road Safety Projects										
27) Experience in similar capacity in Road Safety Projects										
28) Experience in similar capacity in Road Safety Projects										
29) Experience in similar capacity in Road Safety Projects										
30) Experience in similar capacity in Road Safety Projects										
31) Experience in similar capacity in Road Safety Projects										
32) Experience in similar capacity in Road Safety Projects										
33) Experience in similar capacity in Road Safety Projects										
34) Experience in similar capacity in Road Safety Projects										
35) Experience in similar capacity in Road Safety Projects										
36) Experience in similar capacity in Road Safety Projects										
37) Experience in similar capacity in Road Safety Projects										
38) Experience in similar capacity in Road Safety Projects										
39) Experience in similar capacity in Road Safety Projects										
40) Experience in similar capacity in Road Safety Projects										
41) Experience in similar capacity in Road Safety Projects										
42) Experience in similar capacity in Road Safety Projects										
43) Experience in similar capacity in Road Safety Projects										
44) Experience in similar capacity in Road Safety Projects										
45) Experience in similar capacity in Road Safety Projects										
46) Experience in similar capacity in Road Safety Projects										
47) Experience in similar capacity in Road Safety Projects										
48) Experience in similar capacity in Road Safety Projects										
49) Experience in similar capacity in Road Safety Projects										
50) Experience in similar capacity in Road Safety Projects										
51) Experience in similar capacity in Road Safety Projects										
52) Experience in similar capacity in Road Safety Projects										
53) Experience in similar capacity in Road Safety Projects										
54) Experience in similar capacity in Road Safety Projects										
55) Experience in similar capacity in Road Safety Projects										
56) Experience in similar capacity in Road Safety Projects										
57) Experience in similar capacity in Road Safety Projects										
58) Experience in similar capacity in Road Safety Projects										
59) Experience in similar capacity in Road Safety Projects										
60) Experience in similar capacity in Road Safety Projects										
61) Experience in similar capacity in Road Safety Projects										
62) Experience in similar capacity in Road Safety Projects										
63) Experience in similar capacity in Road Safety Projects										
64) Experience in similar capacity in Road Safety Projects										
65) Experience in similar capacity in Road Safety Projects										
66) Experience in similar capacity in Road Safety Projects										
67) Experience in similar capacity in Road Safety Projects										
68) Experience in similar capacity in Road Safety Projects										
69) Experience in similar capacity in Road Safety Projects										
70) Experience in similar capacity in Road Safety Projects										
71) Experience in similar capacity in Road Safety Projects										
72) Experience in similar capacity in Road Safety Projects										
73) Experience in similar capacity in Road Safety Projects										
74) Experience in similar capacity in Road Safety Projects										
75) Experience in similar capacity in Road Safety Projects										
76) Experience in similar capacity in Road Safety Projects										
77) Experience in similar capacity in Road Safety Projects										
78) Experience in similar capacity in Road Safety Projects										
79) Experience in similar capacity in Road Safety Projects										
80) Experience in similar capacity in Road Safety Projects										
81) Experience in similar capacity in Road Safety Projects										
82) Experience in similar capacity in Road Safety Projects										
83) Experience in similar capacity in Road Safety Projects										
84) Experience in similar capacity in Road Safety Projects										
85) Experience in similar capacity in Road Safety Projects										
86) Experience in similar capacity in Road Safety Projects										
87) Experience in similar capacity in Road Safety Projects										
88) Experience in similar capacity in Road Safety Projects										
89) Experience in similar capacity in Road Safety Projects										
90) Experience in similar capacity in Road Safety Projects										
91) Experience in similar capacity in Road Safety Projects										
92) Experience in similar capacity in Road Safety Projects										
93) Experience in similar capacity in Road Safety Projects										
94) Experience in similar capacity in Road Safety Projects										
95) Experience in similar capacity in Road Safety Projects										
96) Experience in similar capacity in Road Safety Projects										
97) Experience in similar capacity in Road Safety Projects										
98) Experience in similar capacity in Road Safety Projects										
99) Experience in similar capacity in Road Safety Projects										
100) Experience in similar capacity in Road Safety Projects										

NON - RESPONSIVE

NON - RESPONSIVE as per Clause 10 of Section 1: Information to Consultants

NON - RESPONSIVE & NON - ELIGIBLE