



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Government of India)

ई-26, सेक्टर-14, निकट ब्राइट स्टार हॉस्पिटल, दिल्ली रोड, नया मुरादाबाद - 244 001 (उ० प्र०)

E-26, Sector-14 Near Bright Star Hospital, Delhi Road New Moradabad - 244 001 (U.P.)

Tel. : 0591-2453070
Fax : 0591-2453071
email : mor@nhai.org



31018/3/2016/BOT/PIU-MBD/24/30

Dated: 06.04.2022

CIRCULAR

Sub.: Engagement of Supervision Consultancy Services during O&M stage of Project "2-laning with paved shoulders of Aligarh – Moradabad section of NH-93 from Km. 85.650 to Km. 232.000 in the state of Uttar Pradesh under NHDP Phase-IV on Engineering, Procurement and Construction (EPC) mode" [Total length- 146.350 Km] - reg

Result of Technical Evaluation -Reg.

- Ref.:-**
1. Tender Ref no. NHAI/NH-93/IE/2021-22
 2. Tender ID No. 2021_NHAI_88529_1
 3. Technical Notesheet dated 28.03.2022
 4. Technical Notesheet dated 06.04.2022

Considering the representation received from intended bidders (i.e M/s L.N Malviya Infra Projects Pvt. Ltd and M/s M/s K & J Projects Pvt. Ltd) on the subject work, this is to inform that the bids submitted by their firms for the subject work have been re-evaluated and the revised final score of Technical Evaluation is as under:

Sl. No.	Name of the Consultancy Firms/Bidders	Status	Technical Score	Remarks
1.	M/s L.N Malviya Infra Projects Pvt. Ltd	Responsive	90.265	Evaluation sheet attached as Annexure-B
2.	M/s K & J Projects Pvt. Ltd	Responsive	93.900	

2. Further, it is to inform that financial bid for subject work shall be opened on 07.04.2022 (16:00 hrs). The technical evaluation status is being uploaded in the NHAI website for information to the Bidders.

Encl: as above


(Rakesh Kumar Sood)
GM(T) cum Project Director

Copy to:

1. The Regional Officer Western UP, NHAI, Lucknow-226010
2. Web Admin, NHAI-HQ
3. All intended Consultancy Firms/Bidders
4. All Committee members

Annexure-B

Summary of Evaluation						
2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km 85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On Engineering, Procurement And Construction (EPC) Mode						
Sl. No.	Name of Firm	Evaluation Criteria for Assessment of Experience of the Firm	Evaluation Criteria for Adequacy of Proposed Approach and Methodology	Evaluation Criteria for assessment of experience in use of technology for road inspection	Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment	Total
	Max Marks	35	5	20	40	100
1	M/s L.N Malviya Infra Projects Pvt. Ltd	34.000	3.500	16.000	36.765	90.265
2	M/s Theme Engineering Services Pvt. Ltd.	-	-	-	-	-
3	M/s K & J Projects Pvt. Ltd	35.000	3.500	19.000	36.400	93.900

**2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km.
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode**

Evaluation Criteria for Assessment of Experience of the Firm.								
Sl. No.	Description	Max. Marks	Name of firms					
			M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
			Marks		Marks			
1	Year of Establishment of the Firm (in case of JV year of establishment of Lead Member shall be considered) (Min 5 Years) For 5 Years - 1.5 marks More than 5 year - 2 marks	2	2.00	39.00	-	-	2.00	15.00
2	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min 5 Crore) for >50 Crore - 2 marks for 20-50 Crore - 1 marks for 5-10 Crore - 0.5 marks	2	2.00	44.00	-	-	2.00	27.00
3	Nos. of Key Personnel with the firm more than one year with the firm <4 0 4-16 - Linearly varying from 0.25 to 2 >12 2	2	2.00	430.00	-	-	2.00	370-371
4	Experience in DPR/Feasibility Study cum PPR preparation for two projects of 4/6 laning of 30% of project length each or one Project of 4/6 laning of 50% of project length in last 7 years. 2 projects of 4/6 laning of 30% of project length each - 4 marks OR 1 Project of 4/6 laning of 50% of project length 4 marks Add 0.25 (Zero point two five) marks extra for each additional project subject to maximum 1 marks.	5	5.00	183-184	-	-	5.00	146, 158, 163, 166 & 171
5	In hand DPRs for NHAI Projects For DPR project length > the length of project for which RFP invited - 5 Marks For DPR project length > two times the length of project for which RFP invited - 7.5 Marks For DPR project length > three times the length of project for which RFP invited - 10 Marks	10	10.00	264.00	-	-	10.00	322.00
6	Experience as Independent Engineer/ Authority Engineer/Supervision Consultant two construction projects of four/six laning ** of 30% of project length each or one projects of four/six laning ** of 50% project length in last 7 years. 2 construction projects 4/6 laning of 30% of project length each - 4marks OR 1 construction project of 4/6 laning of 50% of project length - 4 marks Add 1(one) mark extra for completed assignment of Independent Engineer/Supervision Consultancy subject to maximum 2 (two) mark	6	6.00	142, 144, 146	-	-	6.00	70, 80 & 97
7	Experience as Independent Engineer/ Supervision Consultants one O&M project under DBFOI/ OMT/ O&M of four/six laning** of 50% of project length in last 7 years 1 project - 6 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8	7.00	245, 250, 253	-	-	8.00	103, 108 & 115
Total		35	34.00		0.00		35.00	

**2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode**

Evaluation Sheet (Adequacy of the Proposed Approach and Methodology)

S.No	Description	Maxi mum Mark s	M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
1	Site Appreciation (i) Average 0.50 (ii) Good 0.75 (iii) Very Good 1.00	1	0.5		-		0.5	
2	Quality of Approach and Methodology (Review of scope of work and design review, construction supervision methodology, contract management approach, safety review/audit and O&M stage, initial view on project plan including key challenges envisaged and potential solutions to be judged). (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	1.5		-		1.5	
3	Quality Audit Methodology and Quality Assurance Plan (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	1.5		-		1.5	
	Total Marks	5	3.5		-		3.5	

2

**2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode**

Evaluation Criteria for assessment of experience in use of technology for road inspection

Sr. No.	Description	Max. Points	Sub-Points	M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
1	Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection	5		Marks		Marks			
1.1	Equipment	2							
	(a) Equipment on MoU with Associate or on hiring basis		1		RC not enclosed			1	390
	(b) Own Equipment		2	0	325	-	-		
1.2	Experience	3							
	(a) 1-2 projects		1						
	(b) 3-5 projects		2						
	(c) > 5 projects		3	3	477	-	-	3	
2	Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement.	4							
2.1	Equipment	2							
	(a) Equipment on MoU with Associate or on hiring basis		1						
	(b) Own Equipment		2	2	325	-	-	2	392
2.2	Experience	2							
	(a) 1-3 Projects		1						
	(b) >3 Projects		2	2	477	-	-	2	455, 458, 461
3	Experience in Mobile Bridge Inspection Unit or better technology for bridge inspection	4							
3.1	Equipment	2							
	(a) Equipment on MoU with Associate or on hiring basis		1		RC not enclosed				
	(b) Own Equipment		2	0	325	-	-	2	402
3.2	Experience	2							
	(a) 1-2 Projects		1						
	(b) >3 Projects		2	2	477	-	-	2	476, 478, 481, 484
4	Experience in Retro reflectometer technology	4							
4.1	Equipment	2							
	(a) Equipment on MoU with Associate or on hiring basis		1						
	(b) Own Equipment		2	2	325	-	-	2	404
4.2	Experience	2							
	(a) 1-3 Projects		1						
	(b) >3 Projects		2	2	477	-	-	2	530, 533, 536, 544
5	Experience in Automatic Traffic Counter cum Classifier (ATCC)	3							
5.1	Equipment	2							
	(a) Equipment on MoU with Associate or on hiring basis		1						
	(b) Own Equipment		2	2	325	-	-	2	408
5.2	Experience	1							
	(a) 1-3 Projects		0.5						
	(b) >3 Projects		1	1	477	-	-	1	550, 554, 557, 560
Total		20		16		-	-	19	

2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km 85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On Engineering, Procurement And Construction (EPC) Mode

3. Evaluation Criteria for assessment of score of Key Staff for adequacy of the

Sl. No.	Description	Max. Marks	Name of firms		
			M/s L.N Malviya Infra Projects Pvt. Ltd	M/s Theme Engineering Services Pvt. Ltd.	M/s K & J Projects Pvt. Ltd
			1	2	3
			Marks	Marks	Marks
1	Team Leader cum Highway Engineer	19	17.290	-	17.290
2	Highway Maintenance cum Resident Engineer	12	10.920	-	10.920
3	Road Safety Expert	5	4.775	-	4.550
4	Bridge/Structural Engineer	4	3.780	-	3.640
	Total	40	36.765	-	36.400

**2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode**

Anexure A-4-1

Evaluation Sheet - Team Leader

S. No.	Description	Max. Marks	M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
1	General Qualification/Name/DOB	25	Mohammad Mumtaz Ahmad Khan		Manoj Kumar		Jaikaran Sahoo	
	i. Graduate in Civil Engineering - 21marks ii. Post Graduation in Management/ Construction/ Transportation/Highway Engineering/ Structural Engineering/any other specialized - 04 marks		21	563	-	-	21	580
2	Adequacy for the project	70						
	Professional Experience in Highway Projects:							
i)	Total Highway Professional Experience < 10 years -0 10 years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	559-559, 564-572	-	-	30	586-590
ii)	Experience as Team leader/ Project Manager or in Similar Capacity* in O&M of completed 4/6 lane highway sections < 3 years -0 3 years -30 Add 2.5 marks extra for each additional year of experience subject to maximum 5 (five) marks.	35	35	P-13, P-12	-	-	35	P-9, 10, 11
iii)	Experience in similar capacity* in Highway Development Projects taken up under PPP 1 projects - 4 marks add 1 mark extra for additional projects subject to maximum 1 (one) marks	5	5	P-13, P-12	-	-	5	P-14 & 11
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	0	-	-	-	0	
	Total	100	91				91	

2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode

Anexure A-4-2

Evaluation Sheet - Highway Maintenance cum Resident Engineer

S. No.	Description	Max. Marks	M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
1	General Qualification/Name/DOB	25	Gutti Venkata Krishna Rao		Promod Kumar		Jitendra Sharma	
	i. Graduate in Civil Engineering -21marks ii. Post Graduation in Highway Engineering - 04 marks		21	579	-	-	21	602
2	Adequacy for the project	70						
	Professional Experience in Highway Projects:							
i)	Experience in Highway works (inspection/design/construction/maintenance) < 7 years - 0 7 years - 22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks	30	30	582	-	-	30	604-611
ii)	Experience in similar capacity* in highway construction/Maintenance works of similar nature < 3 years -0 3 years -12 Add 2.5 marks extra for each additional year of experience subject to maximum 5 (five) marks	15	15	582	-	-	15	P-5, 6, 7, 8
iii)	Experience in similar capacity* in project involving Construction/Maintenance works of 4/6 laning/ expressway 1 projects - 20 marks add 1 mark extra for each projects subject to maximum 5 (five) marks	25	25	582	-	-	25	P-5, 6, 7, 8
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	0	0	-	-	0	
Total		100	91		-	-	91	

**2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode**

Anexure A-4-3

Evaluation Sheet - Road Safety Expert

S. No.	Description	Max. Marks	M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
1	General Qualification/Name/DOB	25	Sanjay Pare		Sunil Bhargava		V K Gupta	
	i. Graduate in Civil Engineering -21marks ii. Post Graduation in Traffic/Transportation/Safety Engineering - 04 marks		21	591, 593	-	-	21	661, 666
2	Adequacy for the project	70						
	Professional Experience in Highway Projects:							
i)	Total Professional Experience < 7 years - 0 7 years - 22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks	30	30	594-601	-	-	30	668-669
ii)	Experience in similar capacity* in road safety works of Major Highway Projects 4/6 laning Projects < 3 years -0 3 years -17 Add 1 marks extra for each additional year of experience subject to maximum 3 (three) marks.	20	20	P-1, 2, 3 & 5	-	-	20	P-14, 15, 16 & 17
iii)	Experience in similar capacity* in Road Safety Audit of 4/6 lane Highway/Expressway 1 projects - 12 marks Add 1 (one) mark extra for each additional project subject to maximum 3 (three) marks.	15	15	P-1, 2, 3 & 5	-	-	15	P-14, 15, 16 & 17
iv)	Experience in similar capacity* in preparation of Road Safety Management Plan for Inter Urban Highways 1 projects - 3 marks More than one project - 5 marks	5	5	P-4, 5 & 6	-	-	5	P-14, 15, 16 & 17
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	4.5	594	-	-	0	
	Total	100	95.5		-	-	91	

2

[Signature]

Singh

2-Laning With Paved Shoulders Of Aligarh-Moradabad Section Of NH-93 From Km
85.650 To Km 232.000 In The State Of Uttar Pradesh Under NHDP Phase-IV On
Engineering, Procurement And Construction (EPC) Mode

Anexure A-4-4

Evaluation Sheet - Bridge/Structural Engineer

S. No.	Description	Max. Marks	M/s L.N Malviya Infra Projects Pvt. Ltd	Remarks (PageNo.)	M/s Theme Engineering Services Pvt. Ltd.	Remarks (PageNo.)	M/s K & J Projects Pvt. Ltd	Remarks (PageNo.)
1	General Qualification/Name/DOB	25	PS Ravikumar		Sashi Ranjan Dubey		Ajit Kumar Mishra	
	i. Graduate in Civil Engineering -21marks ii. Post Graduation in Structural Engineering - 04 marks		21	611	-	-	21	623
2	Adequacy for the project	70						
	Professional Experience in Highway Projects:							
i)	Total Professional Experience < 7 years - 0 7 years - 22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks	30	30	612-620	-	-	30	631-639
ii)	Experience in similar capacity* in highway construction/ construction supervision of Bridge/Interchange/ any other structures including rehabilitation < 3 years -0 3 years -16 Add one marks extra for each additional year of experience subject to maximum 4 (four) marks.	20	20	P-6, 7, 9 & 12	-	-	20	P-2, 3, 4 & 5
iii)	Experience in similar capacity* in highway construction/ construction supervision of Bridge/Interchange/ any other structures including rehabilitation of 4/6 lane highway/ expressway or similar project. 1 projects - 16 marks add 1 mark extra for each additional projects subject to maximum 4 (four) marks	20	20	P-6, 7, 9, 12 & 13	-	-	20	P-2, 3, 4, 5 & 6
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	3.5	612	-	-	0	
	Total	100	94.5		-	-	91	