



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

NHAI/Tech/NE/DPR/Guwahati Ring Road/2021/E-361531

24.01.2022

To,

All participating Bidders

Sub: Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)-Narengi End-Kurua End- Dumunichowki- Baihata Chairali-Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam- Tender ID: 2021_NHAI_88643_1 - Technical Evaluation reg:-

Please refer to the RFP dated 17.09.2021, the technical bids were opened online on 23.11.2021, after considering the technical documents submitted by the bidders the result of the Technical Evaluation is as under:

Applicant No:-	Name of the Applicant	Status	Remarks
1/8	M/s VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	Non - Responsive	Non-Responsive as per RFP clause 3.1.3 (Technical Capacity) as proof of no. of key-personnel assessed through 26-AS form is not the same as claimed by the bidder.
2/8	M/s Bloom Companies LLC JV with M/s Technocrats Advisory Services Pvt. Ltd in Association with JR Consultancy Services Pvt. Ltd	Non - Responsive	M/s Bloom Companies LLC JV with M/s Technocrats Advisory Services Pvt. Ltd in Association with JR Consultancy Services Pvt. Ltd had submitted bid only on E-tender Portal and not register the Team on INFRACON Portal
3/8	M/s Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with M/s Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	Non - Responsive	Non-Responsive as per RFP clause 3.1.3 (Technical Capacity) as proof of no. of key-personnel assessed through 26-AS form is not

5

			the same as claimed by the bidder.
4/8	M/s Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	Non - Responsive	Non-Responsive as per RFP clause 3.1.3 (Technical Capacity) as proof of no. of key-personnel assessed through 26-AS form is not the same as claimed by the bidder.
5/8	M/s TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Non - Responsive	CV of key personnel of the applicant scored below 75%, hence proposal is In-Eligible as per RFP Clause 3.2.4 (ii)
6/8	M/s Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Non - Responsive	Non-Responsive as per RFP clause 3.1.3 (Technical Capacity) as proof of no. of key-personnel assessed through 26-AS form is not the same as claimed by the bidder. CV of key personnel of the applicant scored below 75%, hence proposal is In-Eligible as per RFP Clause 3.2.4 (ii)
7/8	M/s Global Infra Solutions in JV with M/s Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	Non - Responsive	Non-Responsive as per RFP clause 3.1.3 (Technical Capacity) as proof of no. of key-personnel assessed through 26-AS form is not the same as claimed by the bidder.
8/8	M/s Geo Design & Research Pvt. Ltd. In JV with M/s Choice Consultancy Service Pvt. Ltd.	Non - Responsive	Non-Responsive as per RFP clause 3.1.3 (Technical Capacity) as proof of no. of key-personnel assessed

4

			through 26-AS form is not the same as claimed by the bidder. Non-Responsive as per RFP clause 3.2.1 as M/s Choice Consultancy Service Pvt. Ltd. had not submitted the details of permanent key personnel for calculating the Technical capacity.
8/8	M/s Bloom Companies LLC JV with M/s Technocrats Advisory Services Pvt. Ltd in Association with JR Consultancy Services Pvt. Ltd	Non - Responsive	M/s Bloom Companies LLC JV with M/s Technocrats Advisory Services Pvt. Ltd in Association with JR Consultancy Services Pvt. Ltd had submitted bid only on E-tender Portal and not register the Team on INFRACON Portal

2. The result of technical evaluation shall be available on E tender, with the opportunity to the bidders to respond within 7 days (i.e. by 08.11.2021) in case they have any objection.


 (K K Arora)
 GM (T)-NE

Encl: Evaluation Sheet

Name of the Project		
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam		
Length of Project (in KM)		72.45
Applicant No:-	Name of the Applicant	Status of the Applicant Sole/JV/ Association
1/7	VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	Association
2/7	Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	JV/Association
3/7	Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	Association
4/7	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Association
5/7	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Association
6/7	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	JV/Association
7/7	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	JV

Name of the Project:-						
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki-Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam						
Proof of eligibility						
S. No.	Name of the Firm	Forwarding letter for Proof of Eligibility in the Form-E1.	Firm's turnover for the last 5 years:	Document fee as per Clause 2 of NIT	Power of Attorney on a stamp paper of Rs.100 and duly notarized authorizing to submit the proposal/ Power of Attorney for signing the Application	In case a Joint Venture/ Association of firms, the proposal shall be accompanied by a certified copy of legally binding Memorandum of Understanding (MOU) on a stamp paper of Rs.100, signed by all firms to the joint venture/ Association as detailed at para 1.8.2 above
1/7	VKS Infotech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	Y	5.65	Y	Mr. Vijay Kumar Shrivastava	Y
2/7	Thoughts Consultants Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultants in Association with Nitya Nayra Civil Solution Pvt. Ltd.	Y	4.92	Y	Shri Ashish Gupta	Y
			8.39		Shri Abhai Kumar Khare	
3/7	Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	Y	14.00	Y	Mr. Vinay Mishra	Y
4/7	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Y	45.06	Y	Mr. Amarnath Chatterjee	Y
5/7	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Y	21.08	Y	Mr. Shajikumar P. K.	Y
6/7	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	Y	8.81	Y	Mr. Sandeep Singh	Y
			30.89		Mr. Siddharth Shah & Mr. Shyam Mahankal	
7/7	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	Y	21.91	Y	Mr. Tarun Modi	Y
			28.18		NA	

Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End-Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

S.No	Name of Consultancy Firm/Entity (Sole Bidder/Bidder in JV)	Status of the Applicant Sole/JV/ Association	Annual turnover (Year wise) in crore					Annual Average Turnover in Last 5 years 2016-17 to 2020-21	Annual Average Turnover in Last 3 years 2018-19 to 2020-21
			2016-17	2017-18	2018-19	2019-20	2020-21		
1/7	VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	lead	7.41	8.13	5.44	7.26	0.00	5.65	4.23
2/7	Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	lead	2.04	11.61	5.93	5.03	0.00	4.92	3.66
		JV	3.63	16.08	10.19	12.07	0.00	8.39	7.42
3/7	Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	Association	12.75	23.16	20.42	13.69	0.00	14.00	11.37
4/7	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Association	30.89	45.55	59.12	89.72	0.00	45.06	49.61
5/7	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Association	22.72	25.42	21.80	17.76	17.70	21.08	19.08
6/7	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	lead	6.01	11.31	13.29	13.42	0.00	8.81	8.90
		JV	26.36	25.56	26.98	37.72	37.82	30.89	34.17
7/7	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	lead	20.63	23.77	29.08	36.07	0.00	21.91	21.72
		JV	53.79	37.06	26.97	23.07	0.00	28.18	16.68

B-11 Technical Eligibility

S. No.	List of Applicant	Status	Avg. annual Turnover of Firm in Last 3 FY in Crores	No. of Key Professional on full time rolls	Category as per RFP	Max. no. of project can be allotted as per RFP			Max. No of Project allotted in one FY		Project Awarded		Proejct Awarded in CFY		Eligibility for new project in CFY		Eligibility for new project	Eligible
						Total	DPR	AE/IE/CS	DPR	AE/IE	DPR	AE/IE/C	DPR	AE/IE/S	DPR	AE/IE		
1/7	VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	Association	4.23	3	0	0	0	0	0	0	2.00	0.00	0	0.00	0.00	0	-2.00	Non - Eligible
2/7	Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	Lead (60)	3.66	6	0	0	0	0	0	0	0.00	0.00	0	0.00	0.00	0	0.00	Non - Eligible
		other(40)	7.42	0	0	0	0	0	0	0	0.00	0.00	0	0.00	0.00	0	0.00	
		JV	5.16	3.6	0	0	0	0	0	0	0.00	0.00	0	0.00	0.00	0	0.00	
3/7	Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	Sole	11.37	0	0	0	0	0	0	0	1.00	0.50	1.00	0.00	-1.00	0.00	-1.50	Non - Eligible
4/7	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Association	49.61	54	3	25	25	18	6.25	4.6875	0.95	1.75	0.00	0.80	6.25	3.89	22.30	Eligible
5/7	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Association	19.08	3	0	0	0	0	0	0	2.00	2.50	0.00	0.00	0.00	0.00	-4.50	Non - Eligible
6/7	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	Lead (51)	8.90	29	1	6	6	4	1.5	1.125	1.60	0.50	0	0.00	1.50	1.125	3.90	Non - Eligible
		other(49)	34.17	3	0	0	0	0	0	0	0.00	2.00	0	0.00	0.00	0	-2.00	
		JV	19.01	18.6	0	0	0	0	0	0	0.96	1.10	0	0.00	0.00	0	-2.06	
7/7	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	Lead (60)	21.72	0	0	0	0	0	0	0	0.00	3.18	0	0.20	-0.20	0	-3.18	Non - Eligible
		other(40)	16.68	0	0	0	0	0	0	0	0.00	0.00	0	0.00	0.00	0	0.00	
		JV	19.70	0	0	0	0	0	0	0	0.00	1.91	0	0.12	-0.12	0	-1.91	

Name of the Project						
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam						
S.No.	Name of the Applicants	Technical capacity	Preparation of DPR (NH/SH/Equivalent)	Firm should have also prepared DPR or Feasibility Study for at least one project of Expressway	Annual Turnover	Whether the applicant is Responsive or Non-Responsive
			A Firm applying for a package should have Experience of preparation of Detailed Project Report of four/six lane or Feasibility of four/ six lane projects of aggregate length equal to the indicative length of the package (i.e. 72.45km) .	Firm should have also prepared DPR for at least one project of 4/6 laning of minimum 40% of the indicative length of the package (i.e. 28.98 km) or Feasibility Study of four/six laning of minimum 60% of the indicative length of the package (i.e. 43.47 km).	Annual average turnover for last 5 years of the firm should be equal to or more than Rs.5.00 Crores.	
1/7	VKS Infretech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	No	Yes	Yes	Yes	Non- Responsive
2/7	Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	No	Yes	Yes	Yes	Non- Responsive
3/7	Alcon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	No	Yes	Yes	Yes	Non- Responsive
4/7	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Yes	Yes	Yes	Yes	Responsive
5/7	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	No	Yes	Yes	Yes	Non- Responsive
6/7	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	No	Yes	Yes	Yes	Non- Responsive
7/7	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	No	Yes	Yes	Yes	Non- Responsive

Name of the Project										
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End-Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam										
Final Summary sheet										
S. No.	Name of Bidder	Relevant Experience for the assignment*		Material testing, survey & investigation, equipment and software proposed to be used		Qualifications and competence of the key staff for the assignment		Total		Status of the Applicant
	Maximum Marks	40		20		40		100		
		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	
1/7	VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	Non-Responsive as per RFP clause 3.1.3								Non- Responsive
2/7	Thoughts Consultatnls Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	Non-Responsive as per RFP clause 3.1.3								Non- Responsive
3/7	Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	Non-Responsive as per RFP clause 3.1.3								Non- Responsive
4/7	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Non-Responsive as per RFP clause 3.2.4 (ii)								Non- Responsive
5/7	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Non-Responsive as per RFP clause 3.1.3 & Non-Responsive as per RFP clause 3.2.4 (ii)								Non- Responsive
6/7	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	Non-Responsive as per RFP clause 3.1.3								Non- Responsive
7/7	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	Non-Responsive as per RFP clause 3.2.1 & Non-Responsive as per RFP clause 3.1.3								Non- Responsive

Name of the Project										
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Ch										
Firm's relevant experience in last 7 years										
S.No.	Applicant No.	Max Mark s.	1/7 VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.		2/7 Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitva Navra Civil		3/7 Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company		4/7 TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	
	Name of the Applicant.		Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed
	Description									
1	Specific experience of the DPR consultancy related to the assignment for eligibility	20	16	20	20	20	20	20	20	20
1.1	Aggregate Length of DPR / Feasibility study of 4/6 lane projects	10	8	10	10	10	10	10	10.00	10
1.1.1	More than the indicative length of the package applied for	8	8	10	10	10	10	10	10	10
1.1.2	More than 2 times the indicative length of the package applied for	9								
1.1.3	More than 3 times the indicative length of the package applied for	10								
1.2	DPR for 4/6 laning Elevated Road projects each equal to or more than 40% of indicative length of a package applied for (or Feasibility Study for 4/6 laning projects each equal to or more than 60% of indicative length of a package applied for)	10	8	10	10	10	10	10	10	10
1.2.1	1 project	8	8	10	10	10	10	10	10	10
1.2.2	2 projects	9								
1.2.3	3 or more projects	10								
2	DPR of Bridge having length more than 200 m	5	5	5	4	5	3	5	5	5
2.1	1 bridge	1	5	5	4	5	3	5	5	5
2.2	2 bridges	2								
2.3	3 bridges	3								
2.4	4 bridges	4								
2.5	5 or more bridges	5								
3	Specific experience of firms in terms of turnover	5	3	3	3	3	3	3	4	5
3.1	Firm's Average Turnover of last 5 years >50 crore	5	3	3	3	3	3	3	4	5
3.2	Firm Average Turnover of last 5 years 20-50 crore	4								
3.3	Firm Average Turnover of last 5 years 5-20 crore	3								
4	Highway Professionals * working with the firm	10	0	8	0	10	10	10	10	10
4.1	<10 nos.	0	0	8	0	10	10	10	10	10
4.2	10-20 nos.	8								
4.3	> 20-30 nos.	9								
4.4	> 30 nos.	10								
	Total	40	24	36	27	38	36	38	39	40

Name of the Project								
Consultancy Services for preparation of DPR for construchairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam								
Firm's relevant experience in last 7 years								
S.No.	Applicant No.	Max Mark s.	5/7		6/7		7/7	
	Name of the Applicant.		Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.		Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.		Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	
	Description		Assesed	Claimed	Assesed	Claimed	Assesed	Claimed
1	Specific experience of the DPR consultancy related to the assignment for eligibility	20	19	20	20	20	19	20
1.1	Aggregate Length of DPR / Feasibility study of 4/6 lane projects	10	9.00	10	10	10	9	10
1.1.1	More than the indicative length of the package applied for	8	9	10	10	10	9	10
1.1.2	More than 2 times the indicative length of the package applied for	9						
1.1.3	More than 3 times the indicative length of the package applied for	10						
1.2	DPR for 4/6 laning Elevated Road projects each equal to or more than 40% of indicative length of a package applied for (or Feasibility Study for 4/6 laning projects each equal to or more than 60% of indicative length of a package applied for)	10	10	10	10	10	10	10
1.2.1	1 project	8	10	10	10	10	10	10
1.2.2	2 projects	9						
1.2.3	3 or more projects	10						
2	DPR of Bridge having length more than 200 m	5	0	5	3	5	5	5
2.1	1 bridge	1	0	5	3	5	5	5
2.2	2 bridges	2						
2.3	3 bridges	3						
2.4	4 bridges	4						
2.5	5 or more bridges	5						
3	Specific experience of firms in terms of turnover	5	4	4	4	4	5	5
3.1	Firm's Average Turnover of last 5 years >50 crore	5	4	4	4	4	5	5
3.2	Firm Average Turnover of last 5 years 20-50 crore	4						
3.3	Firm Average Turnover of last 5 years 5-20 crore	3						
4	Highway Professionals * working with the firm	10	0	10	10	10	10	10
4.1	<10 nos.	0	0	10	10	10	10	10
4.2	10-20 nos.	8						
4.3	> 20-30 nos.	9						
4.4	> 30 nos.	10						
	Total	40	23	39	37	39	39	40

Name of the Project																								
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata C																								
Material testing, Survey and investigation equipment and software proposed to be used (Outsourcing of Services/equipment shall be through Empanelled Consultants with MoRT&H wherever applicable)																								
	Description	Max Points	1/7			2/7			3/7			4/7			5/7			6/7			7/7			
			VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.			Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.			Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company			TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP			Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.			Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.			Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.			
			Ref:	Marks Assessed	Marks Claimed	Ref:	Marks Assessed	Marks Claimed	Ref:	Marks Assessed	Marks Claimed	Ref:	Marks Assessed	Marks Claimed	Ref:	Marks Assessed	Marks Claimed	Ref:	Marks Assessed	Marks Claimed	Ref:	Marks Assessed	Marks Claimed	
1	Availability of Material Testing Facilities with persons/resources having operational skills of the equipment	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3	
1.1	Owned* (Available In House)	3		0	3			3	Pg-222	3	3			3			3			3			3	
1.2	Outsourced (Hire basis/Through Associate)	3	Pg- 40	3		Pg- 44	3					Pg-29	3		Pg-180	3		Pg-126	3		Pg-154	3		
* Shall be ascertained through the ownership evidence uploaded on INFRACON in regard to major equipments required for testing of materials to be used for construction of Highway Project.																								
2	Availability of Field Investigation Facilities with persons/resources having operational skills of the equipment	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2	
2.1	Owned** (Available In House)	2			2			2	Pg-230	2	2			2			2			2			2	
2.2	Outsourced (Hire basis/Through Associate)	2	Pg- 50	2		Pg- 61	2					Pg-45	2		Pg-187	2		Pg-202	2		Pg-190	2		
** Shall be ascertained through ownership evidence uploaded on INFRACON for construction of Highway Project.																								
3	Availability of Office Equipment and Software with persons/resources having operational skills of the equipment	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3	
3.1	Owned*** (Available In House)	3			3			3	Pg-241	3	3			3			3			3			3	
3.2	Outsourced (Hire basis/Through Associate)	3	Pg- 133	3		Pg- 156	3					Pg-134	3		Pg-195	3		Pg-55	3		Pg-97	3		
*** Shall be ascertained through ownership evidence uploaded on INFRACON for key hardware/software required for Highway consultancy assignment.																								
4	Experience in LiDAR or better technology for topographic survey (Infrastructure sector)	5		5	5		5	5		5	5		5	5		0	5		5	5		5	5	
4.1	1 project	1	Pg- 77	1	1	Pg- 70	1	1	Pg-85	1	1	Pg-237	1	1	Pg-122	0	1	Pg-147	1	1	Pg-224	1	1	
4.2	2 projects	2	Pg- 81	1	1	Pg- 74	1	1	Pg-89	1	1	Pg-243	1	1		0	1	Pg-155	1	1	Pg-226	1	1	
4.3	3 projects	3	Pg- 83	1	1	Pg- 76	1	1	Pg-91	1	1	Pg-246	1	1		0	1	Pg-157	1	1	Pg-229	1	1	
4.4	4 projects	4	Pg- 86	1	1	Pg-79	1	1	Pg-93	1	1	Pg-251	1	1		0	1	Pg-159	1	1	Pg-231	1	1	
4.5	>=5 projects	5	Pg- 88	1	1	Pg-83	1	1	Pg-95	1	1	Pg-255	1	1		0	1	Pg-161	1	1	Pg-236	1	1	
5	Experience in using GPR and Induction Locator or better technologies for detection of sub-surface utilities (Infrastructure sector)	4		4	4		4	4		4	4		4	4		0	4		4	4		4	4	
5.1	1project	1	Pg- 98	1	1	Pg-74	1	1	Pg-125	1	1	Pg-237	1	1	Pg-122	0	1	Pg-175	1	1	Pg-282	1	1	
5.2	2 projects	2	Pg- 102	1	1	Pg-76	1	1	Pg-129	1	1	Pg-243	1	1			1	Pg-177	1	1	Pg-286	1	1	
5.3	3 projects	3	Pg- 104	1	1	Pg-79	1	1	Pg-131	1	1	Pg-251	1	1			1	Pg-179	1	1	Pg-288	1	1	
5.4	>= 4 projects	4	Pg- 107	1	1	Pg-83	1	1	Pg-133	1	1	Pg-287	1	1			1	Pg-181	1	1	Pg-291	1	1	
6	Experience in digitization of cadastral maps for land surveys	3		3	3		3	3		3	3		3	3		0	3		3	3		3	3	
6.1	Area upto 100 ha	1		1	1		1			1	1		1	1		0	1		1	1		1	1	
6.2	Area between 100-500 ha	2	Pg- 118	1	1	Pg- 99	1			1	1		1	1			1		1	1		1	1	
6.3	Area more than 500 ha	3	Pg- 123	1	1	Pg-105	1		Pg-171	1	1	Pg-280	1	1	Pg-122		1	Pg-194	1	1	Pg-317	1	1	
	Total Points	20		20	20		20	20		20	20		20	20		8	20		20	20		20	20	

Name of the Project																														
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam																														
Summary of CV's																														
S.No.	Applicant No.	Max Marks	1/7				2/7				3/7				4/7				5/7				6/7				7/7			
	Name of the Applicant.		VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.				Thoughts ConsultatnTs Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.				Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company				TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP				Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.				Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.				Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.			
			Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage	Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage	Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage	Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage	Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage	Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage	Name of the Key Staff	Assesed Marks	Assesed weightage	Claimed weightage
1	Team Leader-cum-Senior Highway Engineer		Vijay Kumar Shrivastava	100	12	12	Ashish Gupta	97.00	11.64	12.00	Chandra Bhanu Raman	90.00	10.80	11.40	Sita Ram Sharma	65.00	7.80	10.80	Ashok Khaire	69.50	8.34	11.40	Shyam Kishore Patel	90.50	10.86	11.22	Manish Kumar Manshukhlal Jivani	90.00	10.80	11.40
2	Senior Bridge Engineer	10	Mohammed Younus Ahmed	91.5	9.15	9.65	Deepak Sharma	100.00	10.00	10.00	Pravin P. Deshpande	90.00	9.00	9.50	Satya Paul Kaushik	90.00	9.00	9.00	Mahesh Dixit	0.00	0.00	9.50	Anand Kumar	90.00	9.00	9.00	Mehul Patel	100.00	10.00	10.00
3	Highway cum Pavement Engineer	10	Jatin Chandra Nath	90	9	9.8	Ashok Singh	88.50	8.85	9.50	Abhay Kumar Jain	90.00	9.00	9.00	Bashir Ahmad Bhat	83.00	8.30	9.00	Harshad Sunil Kaulgud	48.50	4.85	9.00	Vinod Singh	85.00	8.50	9.50	Khem Chand Jain	54.00	5.40	9.50
4	Traffic / Road Signage/ Marking and Safety Expert	8	Malay Deb	93.5	7.48	7.48	Abhai Kumar Khare	100.00	8.00	8.00	T. K. Rao	95.00	7.60	7.60	Pritam Prakash	81.00	6.48	7.20	Mohit Verma	84.00	6.72	7.60	Shrey	85.00	6.80	7.60	Hemantkumar Pandya	90.50	7.24	7.60
	Total	40			37.63	38.93			38.49	39.50			36.40	37.50			31.58	36.00			19.91	37.50			35.16	37.32			33.44	38.50

Name of the Project:-
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Main)- Narengi End-Korda End- Bomdichowki- Bamata Chalan Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

Name of Applicant		VKS Infrotech Management Pvt. Ltd. in Association with NDEC Consultancy Pvt. Association	
Applicant status		1/7	
Project Length applied for		72.45 Km	
Minimum Eligibility Requirements			
1. DPR/Feasibility of Aggregate Length		72.45 Km	
2. Minimum Length of Single Project required-			
Preparation of DPR (NH/SH/Equivalent)		28.98 Km	
or			
Preparation of Feasibility (NH/SH/Equivalent)		43.47 Km	
More than project length i.e		72.45 Km	
2 times of project length i.e		144.9 Km	
3 times of project length i.e		217.35 Km	

Firms Score for-	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study lane projects	8	10
No. of eligible project of DPR/Feasibility	8	10
DPR of Bridge having length more than 200 m	5	5

1.a Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 28.98 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NHAI	DPR	Sole	100	140.87	2	Highway	31.03.2021	100.00	56.35		29/19	Yes	1	8
2										0.00			No		
3										0.00			No		
4										0.00			No		

Aggregate length 56.35

1b Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NH Division, Gaya	FS	Sole	100	58	2	Highway	31.01.2018	100.00	23.20		38/28	No	0	8
2										0.00			No		
3										0.00			No		
4										0.00			No		
5										0.00			No		

Aggregate length 23.20

Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM	Marks assigned
Total Length of Experience (DPR+ Feasibility) (in Km)													79.55	8
A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to 72.45 km.													Yes	
													Eligible	

2 DPR of Bridge having length more than 200 m works in last 7 years

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned
1	2	3	4	5	6	7	8	11	12	13	14	15	16
1	NHAI	DPR	Sole	100	10200	06.01.2021	100.00	10200.00		70/58	Yes	5	5
2	NHAI	DPR	Sole	100	677.3	06.01.2021	100.00	677.30		70/58	Yes		
3	NHAI	DPR	Sole	100	320.06	06.01.2021	100.00	320.06		70/58	Yes		
4	NHAI	DPR	Sole	100	271.66	06.01.2021	100.00	271.66		70/58	Yes		
5	NH Division, Gaya	FS	Sole	100	1560	31.01.2018	100.00	1560.00		89/76	Yes		

Name of the Project:-
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

Name of Applicant	Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.	
Applicant status	JV/Association	2/7
Project Length applied for	72.45 Km	
Minimum Eligibility Requirements		
1. DPR/Feasibility of Aggregate Length	72.45 Km	
2. Minimum Length of Single Project required- Preparation of DPR (NH/SH/Equivalent) or Preparation of Feasibility (NH/SH/Equivalent)	28.98 Km	
	43.47 Km	
More than project length i.e		72.45 Km
2 times of project length i.e		144.9 Km
3 times of project length i.e		217.35 Km

Firms Score for-	Total Length	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study lane projects	396		
Lead Member Qualified the length	226		
Other member qualified the length	170		
Aggregate Length of DPR / Feasibility study		10	10
No. of eligible project of DPR/Feasibility		10	10
DPR of Bridge having length more than 200 m		4	5

1.a Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 28.98 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NHAI	DPR	Sole	100	48.88	4	Highway	05.03.2021	100.00	48.88		40/28	Yes	4	
2	PWD, Alwar	DPR	Sole	100	160.63	2	Not	29.03.2018	100.00	64.25		46/34	Yes		
3	Construction Division, Osmanabad	DPR	Sole	100	142	2	Not	16.10.2017	100.00	56.80		50/38	Yes		
4	PWD, Ambajogai	DPR	Sole	100	141.3	2	Not	13.10.2017	100.00	56.52		52/40	Yes		
5													No		
6													No		

Aggregate length										226.45					
------------------	--	--	--	--	--	--	--	--	--	--------	--	--	--	--	--

1b Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1										0.00			No	0
6										0.00			No	

Aggregate length										0.00					
------------------	--	--	--	--	--	--	--	--	--	------	--	--	--	--	--

Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		
Total Length of Experience (DPR+ Feasibility) (in Km)													226.45		
													Yes		
													Eligible		

Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

Name of Applicant		Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	
Applicant status		Association	3/7
Project Length applied for		72.45 Km	
1. DPR/Feasibility of Aggregate Length			72.45 Km
2. Minimum Length of Single Project required- Preparation of DPR (NH/SH/Equivalent) or Preparation of Feasibility (NH/SH/Equivalent)			28.98 Km 43.47 Km
More than project length i.e			72.45 Km
2 times of project length i.e			144.9 Km
3 times of project length i.e			217.35 Km

Firms Score for-	Total Length	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study 2/4/6lane projects	371		
Aggregate Length of DPR / Feasibility study		10	10
No. of eligible project of DPR/Feasibility		10	10
DPR of Bridge having length more than 200 m		3	5

1.a	Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 28.98 km
-----	---

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	PWD, Jalandhar	DPR	Sole	100	239.89	2	Highway	06.03.2020	100.00	95.96		77/75	Yes	5	10
2	PWD, Bhopal	DPR	Sole	100	329	2	Highway	12.07.2021	100.00	131.60		81/79	Yes		
3	NH Division, Kolhapur	DPR	Sole	100	79.41	2	Highway	25.10.2018	100.00	31.76		83/81	Yes		
4	NHAI	DPR	Association	25	101.045	4	Highway	18.09.2017	95.00	25.26		85/83	No		
5	PWD, Nashik	DPR	Sole	100	129.3	2	Highway	24.10.2018	100.00	51.72		88/86	Yes		
6	PWD, Washim	DPR	Sole	75	117.13	2	Highway	01.02.2018	100.00	35.14		97/95	Yes		
7										0.00			No		
8										0.00			No		
9										0.00			No		
10										0.00			No		
11										0.00					
										0.00			No		

													Marks assigned	
						Aggregate length	371.44							
	Final Aggregate Length of DPR / Feasibility study 4/6 lane projects											Length in KM		10
	Total Length of Experience (DPR+ Feasibility) (in Km)											371.44		
												Yes		
												Eligible		
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned	
1	2	3	4	5	6	7	8	11	12	13	14	15	16	
1	PWD, Jalandhar	DPR	Sole	100	783	06.03.2020	100.00	783.00		77/75	Yes	3	3	
2	MPRDCL	FS	Sole	100	350	02.11.2018	100.00	350.00		111/109	Yes			
3	MPRDCL	FS	Sole	100	875	02.11.2018	100.00	875.00		111/109	Yes			
4								0.00			No			
4								0.00			No			

Name of the Project:-															
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam															
Name of Applicant		TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP													
Applicant status		Association		4/7											
Project Length applied for		72.45 Km													
Minimum Eligibility Requirements															
1. DPR/Feasibility of Aggregate Length		72.45 Km													
2. Minimum Length of Single Project required-															
Preparation of DPR (NH/SH/Equivalent)		28.98 Km													
or															
Preparation of Feasibility (NH/SH/Equivalent)		43.47 Km													
More than project length i.e		72.45 Km													
2 times of project length i.e		144.9 Km													
3 times of project length i.e		217.35 Km													
1.a		Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 28.98 km													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NHAI	DPR	JV	95	347.5	4	Highway	23.10.2019	100.00	330.13		147/135	Yes	3	10
2	MSRDCL	DPR	JV	90	165.358	2	Highway	15.12.2018	100.00	59.53		151/139	Yes		
3	MSRDCL	DPR	Sole	100	66.1	6	Highway	15.12.2018	100.00	66.10		158/146	Yes		
4										0.00			No		
Aggregate length										455.75					
1b		Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	PWD, Rajasthan	FS	JV	75	320.5	2	Highway	22.02.2018	100.00	96.15		162/150	Yes	2	
2	PWD, Palghar	FS	Sole	100	202.1	2	Highway	20.01.2019	100.00	80.84		165/153	Yes		
3										0.00			No		
4										0.00			No		
5										0.00			No		
Aggregate length										176.99					
Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		Marks assigned
Total Length of Experience (DPR+ Feasibility) (in Km)													632.74		10
A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to 72.45 km.													Yes		
													Eligible		
2		DPR of Bridge having length more than 200 m works in last 7 years													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion		Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned	
1	2	3	4	5	6	7	8		11	12	13	14	15	16	
1	GSIDC	DPR	Sole	100	620	31.08.2020	98.00		620.00		204/192	Yes	5	5	
2	MSRDC	DPR	Sole	100	1865.9	16.08.2016	100.00		1865.90		209/197	Yes			
3	MCGM, Mumbai	DPR	Sole	100	1320	31.05.2020	95.00		1320.00		227/215	Yes			
4	MMRDA	DPR	Sole	100	637.667	31.12.2016	100.00		637.67		187/175	Yes			
5	R&B Division, Karimnagar	DPR	Sole	100	500	28.03.2018	100.00		500.00		196/184	Yes			

--	--

Name of the Project:-
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

Name of Applicant		Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.
Applicant status	Association	5/7
Project Length applied for	72.45 Km	
Minimum Eligibility Requirements		
1. DPR/Feasibility of Aggregate Length	72.45 Km	
2. Minimum Length of Single Project required-		
Preparation of DPR (NH/SH/Equivalent)	28.98 Km	
or		
Preparation of Feasibility (NH/SH/Equivalent)	43.47 Km	
More than project length i.e		72.45 Km
2 times of project length i.e		144.9 Km
3 times of project length i.e		217.35 Km

Firms Score for-	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study lane projects	9	10
No. of eligible project of DPR/Feasibility	10	10
DPR of Bridge having length more than 200 m	FALSE	5

1.a Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 28.98 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	PWD, Amravati	DPR	Sole	100	122.2	2	Highway	16.11.2018	100.00	48.88		37/28	Yes	4	10
2	NH Division, Nashik	DPR	Sole	100	143.42	2	Highway	27.02.2018	100.00	57.37		41/32	Yes		
3	NH Division, Kolhapur	DPR	JV	75	99.215	2	Highway	23.04.2021	100.00	29.76		49/40	Yes		
4	NH Division, Nanded	DPR	JV	75	103.713	2	Highway	26.04.2021	100.00	31.11		53/44	Yes		

Aggregate length 167.13

1b Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	MSRDCL	FS	JV	50	77.474	2	Highway	01.03.2017	100.00	15.49		45/36	No	0	10
2										0.00			No		
3										0.00			No		
4										0.00			No		
5										0.00			No		

Aggregate length 15.49

Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM	Marks assigned
Total Length of Experience (DPR+ Feasibility) (in Km)													182.62	9
A Firm applying for a package should have Experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to 72.45 km.													Yes	
													Eligible	

2 DPR of Bridge having length more than 200 m works in last 7 years

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned
1	2	3	4	5	6	7	8	11	12	13	14	15	16
1								0.00			No	0	FALSE
2								0.00			No		
3								0.00			No		
4								0.00			No		
5								0.00			No		

Name of the Project:-
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

Name of Applicant	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	
Applicant status	JV/Association	6/7
Project Length applied for	72.45 Km	
Minimum Eligibility Requirements		
1. DPR/Feasibility of Aggregate Length		72.45 Km
2. Minimum Length of Single Project required- Preparation of DPR (NH/SH/Equivalent) or Preparation of Feasibility (NH/SH/Equivalent)		28.98 Km
		43.47 Km
More than project length i.e		72.45 Km
2 times of project length i.e		144.9 Km
3 times of project length i.e		217.35 Km

Firms Score for-	Total Length	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study lane projects	299		
Lead Member Qualified the length	250		
Other member qualified the length	49		
Aggregate Length of DPR / Feasibility study		10	10
No. of eligible project of DPR/Feasibility		10	10
DPR of Bridge having length more than 200 m		3	5

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	CGRDC	DPR	Sole	100	198.81	2	Not	02.03.2017	100.00	79.52		82/80	Yes	3	
2	MSRDCL	DPR	JV	75	91.631	2	Highway	03..08.2018	100.00	27.49		84/82	No		
3	NHAI	DPR	JV	50	175.45	4	Highway	19.06.2017	100.00	87.73		86/84	Yes		
4	PWD, Kolhapur	DPR	JV	75	105.466	2	Highway	04.07.2018	100.00	31.64		93/91	Yes		
5													No		
6													No		
							Aggregate length			226.38					
1b	Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	PWD, Khamgaon	FS	JV	50	120.437	2	Highway	03.11.2017	100.00	24.09		91/89	No	0	
6										0.00			No		
							Aggregate length			24.09					
Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		
Total Length of Experience (DPR+ Feasibility) (in Km)													250.47		
													Yes		
													Eligible		

Other Partner

10

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	MSRDCL	DPR	JV	50	77.621	6	Highway	24.08.2018	100.00	38.81		121/119	Yes	1	
2	NH Division, Nagpur	DPR	Association	75	32.684	2	Highway	20.02.2020	100.00	9.81		126/124	No		
3										0.00			No		
4										0.00			No		
5										0.00			No		
6										0.00			No		
							Aggregate length		48.62						
1b	Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1										0.00			No	0	
2										0.00			No		
							Aggregate length		0.00						
Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		
Total Length of Experience (DPR+ Feasibility) (in Km)													48.62		
													Yes		
													Eligible		
Final Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		Marks assigned
Total Length of Experience (DPR+ Feasibility) (in Km)													299.08		10
													Yes		
													Eligible		
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion		Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned	
1	2	3	4	5	6	7	8		11	12	13	14	15	16	
1	MSRDCL	DPR	JV	50	5460	24.08.2018	100.00		2730.00		158/156	Yes	3	3	
2	NHAI	FS	Sole	100	3150	25.09.2019	100.00		3150.00		160/158	Yes			
3	MSRDCL	DPR	Sole	100	900	31.11.2017	100.00		900.00		175/173	Yes			
4									0.00			No			
4									0.00			No			

Name of Applicant	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	
Applicant status	JV	7/7
Project Length applied for	72.45 Km	
Minimum Eligibility Requirements		
1. DPR/Feasibility of Aggregate Length	72.45 Km	
2. Minimum Length of Single Project required- Preparation of DPR (NH/SH/Equivalent)	28.98 Km	
or		
Preparation of Feasibility (NH/SH/Equivalent)	43.47 Km	
More than project length i.e	72.45 Km	
2 times of project length i.e	144.9 Km	
3 times of project length i.e	217.35 Km	

Firms Score for-	Total Length	Scores Assessed	Scores Claimed
Aggregate Length of DPR / Feasibility study lane projects	155		
Lead Member Qualified the length	44		
Other member qualified the length	111		
Aggregate Length of DPR / Feasibility study		9	10
No. of eligible project of DPR/Feasibility		10	10
DPR of Bridge having length more than 200 m		5	5

1.a Firm should have also prepared DPR for at least one project of 2/4/6 laning of minimum 28.98 km															
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	Total assigned projects
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	NH Division, Ahmedabad	DPR	Sole	100	44.42	6	Highway	28.06.2021	100.00	44.42		18/16	Yes	1	
2										0.00			No		
3										0.00			No		
4										0.00			No		
5													No		
6													No		
							Aggregate length		44.42						
1b	Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1										0.00			No	0	
6										0.00			No		
							Aggregate length		0.00						
Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		
Total Length of Experience (DPR+ Feasibility) (in Km)													44.42		
													Yes		
													Eligible		

Other Partner															10
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 28.98 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	PWD, Parbhani	DPR	Sole	100	144.089	2	Highway	03.11.2018	100.00	57.64		128/126	Yes	2	
2	PWD, Allbag	DPR	Sole	100	133.54	2	Highway	19.03.2018	100.00	53.42		133/131	Yes		
3										0.00			No		
4										0.00			No		
5										0.00			No		
6										0.00			No		
Aggregate length										111.05					
1b	Firm should have also Feasibility Study of two/four/six laning of minimum 43.47 km														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 43.47 Km or More.	No. of eligible projects	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1										0.00			No	0	
2										0.00			No		
Aggregate length										0.00					
Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		
Total Length of Experience (DPR+ Feasibility) (in Km)													111.05		
													Yes		
													Eligible		
Final Aggregate Length of DPR / Feasibility study 4/6 lane projects													Length in KM		Marks assigned
Total Length of Experience (DPR+ Feasibility) (in Km)													155.47		9
													Yes		
													Eligible		
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project (in mtr.)	Date of Completion	% of Completion		Eligible Length of Project	Remarks	Page no.	Whether the project length is 200 m or More.	No. of eligible projects	Marks assigned	
1	2	3	4	5	6	7	8		11	12	13	14	15	16	
1	R&B Division, Navsari	DPR	Sole	100	354	03.10.2016	100.00		354.00		66/64	Yes	5	5	
2	R&B Division, Valsad	DPR	Sole	100	725.78	10.08.2019	100.00		725.78		73/71	Yes			
3	R&B Division, Valsad	DPR	Sole	100	1025.38	10.08.2019	100.00		1025.38		73/71	Yes			
4	R&B Division, Valsad	DPR	Sole	100	754.52	10.08.2019	100.00		754.52		73/71	Yes			
4	R&B, Bharuch	DPR	Sole	100	362.235	08.08.2019	100.00		362.24		76/74	Yes			

Name of the Project Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Varengi Chowki (1 main)-Varengi East-Kurua East-Tumukchowa-Banana Charan Jorabari to approx. 7.45 km length under Bharamata Parayojana in the State of Assam																
TEAM LEADER cum SENIOR HIGHWAY ENGINEER																
S.No	Name of the Applicant.	Max Marks	VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.		Thoughts Consultatnrs Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association		Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company		TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP		Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.		Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.		Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	
	Name of the Key Personnel		Vijay Kumar Shrivastava		Ashish Gupta		Chandra Bhanu Raman		Sita Ram Sharma		Ashok Khaire		Shyam Kishore Patel		Manish Kumar	
	DoB.		05.05.1963		16.07.1970		25.11.1975		03.01.1957		09.06.1959		13.08.1978		19.01.1957	
	Description		Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed
I	General Qualification	25	25	25	25	25	20	25	20	20	20	20	20	20	20	20
	i) Degree in Civil Engineering or equivalent	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20
	ii) Post Graduation in Highway Engg./Structures/ Traffic and	5	5	5	5	5	0	5	0	0	0	0	0	0	0	0
II	Relevant Experience & Adequacy for the Project	70	70	70	67	70	70	70	45	70	45	70	67	69	70	70
	Total Professional Experience	15														
	a) 15 years	0														
	15-18 years	11	15	15	15	15	15	15	15	15	15	15	13	15	15	15
	18-21 years	13														
	>21 years	15														
	b) Experience in Highway Projects - Experience in Planning, project preparation and design of Highway Projects (2/4/6 aning of NH/SH/Expressways)	25	25	25	22	25	25	25	0	25	0	25	25	25	25	25
	<12 years	0														
	12-15 years	19														
	15 -18 years	22														
	>18 years	25														
	c) Experience in Similar Capacity	30														
	i) In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision of major highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar Capacity (Minimum Aggregate length of 80 km)	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20
	< 80 km	0														
	80 km-150 km	15														
	150km-250km	17														
	> 250 km	20														
	ii) In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision of major highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar Capacity- Number of Projects	10	10	10	10	10	10	10	10	10	10	10	9	9	10	10
	< 2 projects	0														
	2 projects	8														
	3-5 projects	9														
	More than 5 projects	10														
	Employment with Firm	5														
	> 1 Year	0														
III	1 year	3	5	5	5	5	0	0	0	0	4.5	5	3.5	4.5	0	5
	Add 0.5 marks for each subsequent year subject to maximum of 2 marks	2														
	Total	100	100	100	97	100	90	95	65	90	69.5	95	90.5	93.5	90	95
	Weightage	12	12	12	11.64	12	10.8	11.4	7.8	10.8	8.34	11.4	10.86	11.22	10.8	11.4

Name of the Project																		
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumuni																		
Senior Bridge Engineer																		
S.N o.	Applicant No.		Max Marks.	1		2		3		4		5		6		7		
	Name of the Applicant.			VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.		Thoughts Consultatns Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya		Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company		TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP		Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.		Global Infra Solutions in JV with Artefact Projects Ltd. In Association with CEINSYS Tech Ltd.		Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.		
	Name of the Key Personnel			Mohammed Younus Ahmed		Deepak Sharma		Pravin P. Deshpande		Satya Paul Kaushik		Mahesh Dixit		Anand Kumar		Mehul Patel		
	DoB.			16.05.1987		10.01.1970		17.01.1968		19.05.1958		08.12.1973		09.01.1969		08.06.1973		
	Description			Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	
	i) General Qualification			25	20	25	25	25	20	25	20	20	0	25	20	20	25	25
	Degree in Civil Engineering or equivalent			20	20	20	20	20	20	20	20	20	0	20	20	20	20	20
ii) Post Graduation in Structural Engineering/ Bridge Engineering		5	0	5	5	5	0	5	0	0	0	5	0	0	5	5		
II) Relevant Experience & Adequacy for the Project		70	68	68	70	70	70	70	70	70	0	70	70	70	70	70		
a) Total Professional Experience		15	13	13	15	15	15	15	15	0	15	15	15	15	15	15		
		<10 years															0	
		10-12 years															11	
		12 -15 years															13	
		> 15 years															15	
b) Experience in Bridge Projects		25	20	20	20	20	20	20	20	0	20	20	20	20	20			
Experience in project preparation and design of bridge projects																		
i) <8 years		0																
8-10 years		15																
10-12 years		17																
>12 years		20																
Experience of 2/4 lane configuration bridges		5																
ii) < 2 Projects		0	5	5	5	5	5	5	0	5	5	5	5	5				
		2-4 Projects													4			
		>4 projects													5			
		Experience as Senior Bridge Engineer or Similar Capacity in Highway Design Consultancy Projects (2/4/6 laning of NH/SH/ Expressways) involving design of Major Bridges (min 2 nos. of length more than 200m)													30			
c) < 2 numbers		0	30	30	30	30	30	30	30	0	30	30	30	30	30			
		2-4 numbers														24		
		5-6 numbers														27		
		> 6 numbers														30		
		Employment with Firm														5		
III > 1 Year		0	3.5	3.5	5	5	0	0	0	0	0	0	0	5	5			
		1 year														3		
		Add 0.5 marks for each subsequent year subject to maximum of 2 marks														2		
Total		100	91.5	96.5	100	100	90	95	90	90	0	95	90	90	100	100		
Weightage		10	9.15	9.65	10	10	9	9.5	9	9	0	9.5	9	9	10	10		

Name of the Project																
Consultancy Services for preparation of DPR for construction of Guwahati Ring Road from Khanapara-Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam																
HIGHWAY cum PAVEMENT ENGINEER																
S.No.	Applicant No.	Max Marks.	1		2		3		4		5		6		7	
	Name of the Applicant.		VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.		Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nagesh Choudhary Pvt. Ltd.		Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company		TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP		Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.		Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.		Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	
	Name of the Key Personnel		Jatin Chandra Nath		Ashok Singh		Abhay Kumar Jain		Bashir Ahmad Bhat		Harshad Sunil Kaulgud		Vinod Singh		Khem Chand Jain	
	DoB.		01.03.1960		01.01.1982		01.07.1960		01.03.1960		11.01.1988		13.10.1965		12.06.1959	
	Description		Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed
I	General Qualification	25	20	25	20	20	20	20	20	20	25	25	20	20	20	20
i)	Degree in Civil Engineering or equivalent	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20
ii)	Post graduation in Highway Engg/ Transportation Engineering	5	0	5	0	0	0	0	0	0	5	5	0	0	0	0
II	Relevant Experience & Adequacy for the Project	70	67	70	64	70	70	70	63	70	19	60	60	70	34	70
a)	Total Professional Experience	15	15	15	15	15	15	15	15	15	11	11	15	15	15	15
	<8 years	0														
	8-12 years	11														
	12-15 years	13														
	>15 years	15														
b)	Experience in Highway Projects - Experience in Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/ Expressways)	25	25	25	19	25	25	25	19	25	0	19	19	25	19	25
	<6 years	0														
	6-10 years	19														
	10-15 years	22														
	>15 years	25														
c)	Experience in Similar Capacity	30	17	20	20	20	20	20	20	20	0	20	17	20	0	20
i)	In Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/Expressways) in Similar Capacity (Minimum aggregate length 80 km)	20														
	<80km	0														
	80km-150km	15														
	150km-250km	17														
	>250km	20														
ii	In Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/ Expressways) in Similar Capacity – Number of Projects	10	10	10	10	10	10	10	9	10	8	10	9	10	0	10
	2 projects	8														
	3- 5 projects	9														
	More than 5 projects	10														
	Employment with Firm	5														
III	> 1 Year	0	3	3	4.5	5	0	0	0	0	4.5	5	5	5	0	5
	1 year	3														
	Add 0.5 marks for each subsequent year subject to maximum of 2 marks	2														
	Total	100														
	Weightage	10	9	9.8	8.85	9.5	9	9	8.3	9	4.85	9	8.5	9.5	5.4	9.5

Name of the Project																
Assam																
Traffic / Road Signage / Marking and Safety Expert																
S.No.	Applicant No.	Max Marks.	1		2		3		4		5		6		7	
	Name of the Applicant.		VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.		Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in Association with Nitya Nayra Civil Solution Pvt. Ltd.		Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company		TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP		Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.		Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.		Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.	
	Name of the Key Personnel		Malay Deb		Abhai Kumar Khare		T. K. Rao		Pritam Prakash		Mohit Verma		Shrey		Hemantkumar Pandya	
	DoB.		01.01.1959		18.12.1966		12.11.1960		10.02.1970		26.01.1978		19.01.1988		15.10.1960	
	Description		Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed	Assesed	Claimed
I	General Qualification	25	20	20	25	25	25	25	20	20	20	25	20	25	20	20
i)	Degree in Civil Engineering or equivalent	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20
ii)	Post graduation in Traffic Engineering /Transportation Engineering / Transportation Planning	5	0	0	5	5	5	5	0	0	0	5	0	5	0	0
II)	Relevant Experience & Adequacy for the Project	70	70	70	70	70	70	70	61	70	64	70	65	70	67	70
a)	Total Professional Experience	15	15	15	15	15	15	15	15	15	15	15	13	15	15	15
	<6 years	0														
	6-10 years	11														
	10-15 years	13														
	>15 years	15														
b)	Experience in Highway Projects - Experience on Similar Projects (2/4/6 laning of NH/SH/ Expressways)	25	25	25	25	25	25	25	19	25	19	25	22	25	25	25
	<5 years	0														
	5-6 years	19														
	6-10 years	22														
	>10 years	25														
c)	Experience as Traffic and Safety Expert / Traffic Engineer or in Similar Capacity in Highway Projects (2/4/6 laning of NH/SH/Expressways) (Minimum aggregate	30	30	30	30	30	30	30	27	30	30	30	30	30	27	30
	<80km	0														
	80km-150km	24														
	>150km -250km	27														
	>250km	30														
III	Employment with Firm	5	3.5	3.5	5	5	0	0	0	0	0	0	0	0	3.5	5
	> 1 Year	0														
	1 year	3														
	Add 0.5 marks for each subsequent year subject to maximum of 2 marks	2														
Total		100	93.5	93.5	100	100	95	95	81	90	84	95	85	95	90.5	95
Weightage		8	7.48	7.48	8	8	7.6	7.6	6.48	7.2	6.72	7.6	6.8	7.6	7.24	7.6
			3		5		6		7		8		9		10	

Narengi Chowki (Tinali)- Narengi End-Kurua End- Dumunichowki- Baihata Chairali Jalukbari of approx. 72.45 km length under Bharatmala Pariyojana in the State of Assam

Name & DoB. of Key Personnel								
S.No.	Applicant No.	1	2	3	4	5	6	7
	Key Position:	VKS Infratech Management Pvt. Ltd. in Association with NPEC Consultancy Pvt. Ltd.	Thoughts Consultatnts Jaipur Pvt. Ltd. In JV with Infrastructure Development Consultatns in	Aicon Engineering Pvt. Ltd. In Association with KKS Global Infra Company	TPF Engineering Pvt. Ltd. In Association with MAV Associates LLP	Shrikhande Consultants Pvt. Ltd. In Association with Infra Design Studio Pvt. Ltd.	Global Infra Solutions in JV with Artefact Projects Ltd. in Association with CEINSYS Tech Ltd.	Geo Design & Research Pvt. Ltd. In JV with Choice Consultancy Service Pvt. Ltd.
1	Team Leader-cum-Senior Highway Engineer	Vijay Kumar Shrivastava	Ashish Gupta	Chandra Bhanu Raman	Sita Ram Sharma	Ashok Khaire	Shyam Kishore Patel	Manish Kumar Manshukhlal Jivani
		05.05.1963	16.07.1970	25.11.1975	03.01.1957	09.06.1959	13.08.1978	19.01.1957
2	Senior Bridge Engineer	Mohammed Younus Ahmed	Deepak Sharma	Pravin P. Deshpande	Satya Paul Kaushik	Maresh Dixit	Anand Kumar	Mehul Patel
		16.05.1987	10.01.1970	17.01.1968	19.05.1958	08.12.1973	09.01.1969	08.06.1973
3	Highway cum Pavement Engineer	Jatin Chandra Nath	Ashok Singh	Abhay Kumar Jain	Bashir Ahmad Bhat	Harshad Sunil Kaulgud	Vinod Singh	Khem Chand Jain
		01.03.1960	01.01.1982	01.07.1960	01.03.1960	11.01.1988	13.10.1965	12.06.1959
4	Traffic/Road Signage/Marking and Safety Expert	Malay Deb	Abhai Kumar Khare	T. K. Rao	Pritam Prakash	Mohit Verma	Shrey	Hemantkumar Pandya
		01.01.1959	18.12.1966	12.11.1960	10.02.1970	26.01.1978	19.01.1988	15.10.1960