



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

NHA/ BM/Delhi-Saharanpur-Greenfield/Pkg-I/2020/2019

Original

Dated: 24.12.2021

To,

M/s Raj Shyama Constructions Pvt. Ltd

49, Ring Road Lajpat Nagar-III

New Delhi-110024

Email id: rajshyama.gzb@gmail.com

Kind attention: Sh. Gaurav Tyagi, Director

Sub: Development of six lane access control greenfield highway of Delhi-Saharanpur-Dehradun economic corridor under Bharatmala Pariyojana from Junction of EPE (near Khekra) Design Chainage 0+000 to Design Chainage 27+000 (Vill.-Lohadda) in the state of Uttar Pradesh on EPC Mode (Package-I) - **Letter of Acceptance (LOA) -Reg.**

Reference: Your bid for the subject work with bid due date 22.11.2021

Sir

This is notify you that your bid dated 22.11.2021 for execution of the Development of six lane access control greenfield highway of Delhi-Saharanpur-Dehradun economic corridor under Bharatmala Pariyojana from Junction of EPE (near Khekra) Design Chainage 0+000 to Design Chainage 27+000 (Vill.-Lohadda) in the state of Uttar Pradesh on EPC Mode (Package-I), at your quoted bid price amounting to Rs. 464,00,00,000/- (**Rupees Four Hundred Sixty Four Crore Only**) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

1. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contact Agreement within the period prescribed in Clause 1.3 of the RFP.
2. You are also requested to furnish Performance Security for an amount of Rs. 13.92 crore (**Rupees Thirteen Crore ninety two Lakhs Only**) and Additional Performance Security for an amount of Rs. 13.92 crore (**Rupees Thirteen Crore ninety two Lakhs Only**) as per Clause 2.21 of the RFP within 30(thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

File

3. In case of failure of submission of Performance Security, Additional Performance Security and Security against Damages (if any) within the additional 60(Sixty) days' time period, the award shall suspended from participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of one year from the bid due date of this work.

Yours sincerely


(Ravinder)

General Manager (Tech)
Bharatmala

Copy to:

1. RO UP(West), NHAI
2. PIU Baghpat, NHAI