



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

NHAI/KNT/NH-48/Bel-MH-KNT Border/AE/2022/98163

Dated : 19.05.2022

To,

All the bidders
(As per list attached)

Sub: Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-I and Package-II) on EPC mode - **Result of Preliminary Technical Evaluation - reg.**

Ref: NIT no. NHAI/KNT/NH-48/Belgaum-MH-KNT Border/AE/2020-21 dated 29.10.2021.

This has reference to the above cited NIT no. NHAI/KNT/NH-48/Belgaum-MH-KNT Border/AE/2020-21 dated 29.10.2021 vide which bids were invited for the subject consultancy services. The Online Technical bids for the subject project were opened on 24.12.2021 at 11:30 AM at NHAI HQ.

2. This is for all Concerned bidders that the bids submitted by their firms for the subject project have been evaluated and the results of preliminary technical evaluation are as under:-

Sr. No.	Description	Relevant experience for the assignment		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Responsive/Non-Responsive	Rank
	Name of Firm	40		20		40		100			
		Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC		
1/9	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.	40.00	35.00	20.00	20.00	38.83	34.95	98.83	89.95	Responsive	3

Sr. No.	Description	Relevant experience for the assignment		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Responsive /Non- Responsive	Rank
	Name of Firm	40		20		40		100			
		Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC		
2/9	Feedback Infra Private Limited In association with Sri Infotech	40.00	30.00	20.00	20.00	37.04	36.64	97.04	86.64	Responsive	4
3/9	L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	40.00	35.00	20.00	20.00	37.19	34.50	97.19	89.50	Non- Responsive	-
4/9	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	40.00	33.00	19.00	17.00	37.19	35.74	96.19	85.74	Non- Responsive	-
5/9	TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	40.00	30.00	18.00	14.00	37.93	35.87	95.93	79.87	Non- Responsive	-
6/9	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	40.00	34.50	20.00	20.00	37.11	36.41	97.11	90.91	Responsive	2
7/9	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	40.00	40.00	20.00	20.00	37.48	37.45	97.48	97.45	Non- Responsive	-
8/9	Isan Corporation in Association with Geo Designs & Research (P) Ltd.	40.00	27.50	20.00	20.00	36.84	33.92	96.84	81.42	Responsive	5
9/9	Dhruv Consultancy Services Limited in JV with Yongma	40.00	40.00	20.00	20.00	36.78	34.91	96.78	94.91	Responsive	1

Sr. No.	Description	Relevant experience for the assignment		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Responsive /Non-Responsive	Rank
	Name of Firm	40		20		40		100			
		Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC		
	Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.										

2. 04 out of 09 Nos firms were found to be non-eligible due to following reason :-

(i) **TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.** : Non Eligible as firm has not submitted Form 26AS for Financial Year 2020-21 (Firm has submitted 26AS for FY 2019-20) in order to certify their permanent key personnel on full time rolls (minimum for last one year) as per Clause 15 [C] (v) of Section 1 of RFP.

(i) **Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd** : Non-Eligible as firm does not full fill the eligibility criteria of Annual Average Turnover in last three years as per Clause 15 [A] of Section 1 of RFP. The bidder has Annual Average Turnover of Rs 35.29 Crs against the minimum requirement of Rs 47.92 Crs.

(ii) **L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant** : Non-Eligible as firm does not full fill the eligibility criteria of technical capacity under Clause 15 C. The bidder has not submitted details for ongoing DPRs and AE/IE/SC projects in hand awarded by NHAI for NH works as per Appendix B 11 of the RFP. In the absence of these details, the Technical Capacity cannot be ascertained.

(iv) **Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.** : Not-Eligible as Bidder has been debarred for 2 Years period in participation of any tender or RFP issued by any Authority/MORTH/ NHAI /NHIDCL/ State Government for NH works as per MoRT&H order no CE-RO/BPL/10010/170/2021-22/301 dated 02.05.2022.

3. The detailed evaluation report are enclosed at **Annexure-I**. The detailed evaluation is being uploaded on NHAI website. You are requested to submit your comments **within 7 days i.e, 26.05.2022 upto 05:00 PM** as per Clause 2.19 of RFP. If no comments are received by due date, financial bid of technically qualified bidders shall be opened.

Yours faithfully,


19.05.2022

(Vipin Sharma)
Deputy Manager (T)-KNT

Sub: Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-I and Package-II) on EPC mode - **LIST OF BIDDERS -reg.**

Sr. No.	Name of Bidders
1.	M/s Aarvee Associates Architects Engineers & Consultants Pvt. Ltd. in Association with Shree Bhawani Consultancy Services Pvt. Ltd.
2.	M/s Bloom Companies LLC in Association with Infradev Solutions Pvt. Ltd.
3.	M/s Dhruv Consultancy Services Ltd. JV with Yongma Engineering Co. Ltd. in Association with Cho & Kim Engineering Pvt. Ltd.
4.	M/s Feedback Infra Private Limited and in Association with Sri Infotech
5.	M/s FP Project Management in Association with M/s IECI Pvt. Ltd.
6.	M/s ISAN Corporation in Association with GEO DESIGNS & RESEARCH (P) LTD.
7.	M/s L N Malviya Infra Projects Pvt. Ltd. in Association with Intratech Civil Solutions & Consultant
8.	Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.
9.	M/s TPF Getinsa Euroestudios, S. L. in Associate with Segmental Consulting & Infrastructure Advisory Pvt. Ltd.

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).

2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

Length of the project	77.85
2 times of Project Length	155.70
3 times of project length	233.55
40% of the length of the project	31.14
Cost of the Project (Rs. In Cr)	2396.24
Annual T/O (2% of the cost of project) (Rs.in Cr)	47.92
Bid due Date	23-Dec-21
Requirement for JV	
<i>JV Lead</i>	
2 times of Project Length (50%)	77.85
3 times of project length (50%)	116.78
40% of the length of the project	31.14
Annual T/O (2% of the cost of project) (50%) (Rs. In Cr)	23.96
<i>JV Other Partner</i>	
2 times of Project Length (30%)	46.71
3 times of project length (30%)	70.07
Annual T/O (2% of the cost of project) (30%) (Rs. In Cr.)	14.38
<i>JV Overall</i>	
2 times of Project Length (1.0 Times)	155.70
3 times of project length (1.0 Times)	233.55
Annual T/O (2% of the cost of project) (1.0 Times) (Rs.in Cr)	47.92

- 1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).**
- 2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.**

Applicant No.	Name of Applicant	Sole/JV/ Association
1/9	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.	Association
2/9	Feedback Infra Private Limited In association with Sri Infotech	Association
3/9	L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	Association
4/9	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	Association
5/9	TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	Association
6/9	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	Association
7/9	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	Association
8/9	Isan Corporation in Association with Geo Designs & Research (P) Ltd.	Association
9/9	Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.	JV

Name of the Project:-									
Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).									
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.									
Proof of eligibility									
S. No.	Name of the Firm	Forwarding letter for Proof of Eligibility in the Form-B1.	Firm's turnover for the last 3 years:	Document fee as per Clause 2 of NIT	Power of Attorney on a stamp paper of Rs.100 and duly notarized authorizing to submit the proposal/ Power of Attorney for signing the Application	In case a Joint Venture/ Association of firms,the proposal shall be accompanie by a certified copy of legally binding Memorandum of Understanding(MOU) on a stamp paper of Rs.100, signed by all firms to the joint venture/ Association as detailed at para1.8.2 above	Integrity Pact	Appendix B-12	Self Certification Reg Local Bidder
1/9	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.	Yes	Yes	Yes	KVV Sathi Reddy P 16	N/A	Yes	2050	Page no.- 2054
		Page No.-2							
2/9	Feedback Infra Private Limited In association with Sri Infotech	Yes	Yes	Yes	Rishi Mendiratta Page5	N/A	Yes	1437	Not Submitted
		Page 1							
3/9	L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	Yes	Yes	Yes	S N Malviya Pdf Page 2-3	N/A	Yes	808	Not Submitted
		P 5							
4/9	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	Yes P 2	Yes	Yes	Sanjay Asthana P 7	N/A	Yes	Not Submitted	Not Submitted
5/9	TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	Yes P 1/TP1	Yes	Yes	Jatin Kumar Page 2	N/A	Yes	1166	Page no.- 1168
6/9	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	Yes Page 138	Yes	Yes	Nitai Choudhary Page 63	N/A	Yes	725	Page no.- 727
7/9	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	Yes P 646	Yes	Yes	Mahendra Singh Page 9	N/A	Yes	1602	Not Submitted
8/9	Isan Corporation in Association with Geo Designs & Research (P) Ltd.	Yes P 353	Yes	Yes	Anil Kumar P 9	N/A	Yes	1024	Not Submitted
9/9	Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.	Yes P 1	Yes	Yes	Sandeep Balkrishna P 1052	Yes P 1055	Yes	895	Page no.- 1101

[illegible]

Average Annual Turnover

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH-48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

Average annual turnover from consultancy services after following enhancement factor

Year of Completion of Services/turnover	Financial Year							
Financial Year in which RFP invited	2020-21							
One Year Prior to RFP	2019-20			1.5	1.75	2		
Two Year Prior to RFP	2018-19		EPC	EPC*2%	2%+EPC*1%	2%+EPC*1% +1% of EPC	23.96	23.96
Three Year Prior to RFP			2396.24	47.92	71.89	95.85	47.92	

S.No.	Name of Applicant	Sole/JV/ Association	2017-18	2018-19	2019-20	2020-21	3 Years Average	Eligible or Not- Eligible	Remarks
1/9	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.	Sole		323.47	295.33	288.76	302.52	Eligible	
2/9	Feedback Infra Private Limited In association with Sri Infotech	Association		329.25	268.06	203.11	266.81	Eligible	
3/9	L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	Association	71.40	97.37	129.79		99.52	Eligible	
4/9	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	Association	30.75	34.28	40.83		35.29	Not-Eligible	
5/9	TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	Association		604.75	551.58	554.79	570.37	Eligible	
6/9	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	Association	51.29	52.17	57.95		53.80	Eligible	
7/9	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	Association	102.22	119.27	140.55		120.68	Eligible	
8/9	Isan Corporation in Association with Geo Designs & Research (P) Ltd.	Association	737.08	788.44	868.14		797.89	Eligible	
9/9	Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.	LM		56.11	48.73	59.76	54.87	Eligible	
		OM	81.24	92.26	162.57		112.02	Eligible	
		Total	81.24	148.37	211.30		146.97	Eligible	

Name of the Project			1. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Belgum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																														
			2. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																														
S.No.	Name of the Applicants	Consultancy fees Share (%) for the JV Partners	Average Annual Turnover for 2017-18 to 2019-20 Last 3 Years (From Consultancy works)	Weighted average turnover of JV in last 3 FY (From Consultancy works)	No. of Key professionals on full time job (minimum from last one year)	Weighted average no of Key Professionals on full time job/ Mtn From last one year with JV)	Max no. of projects to be allotted to one particular consultant including ongoing projects at a time in NH&I						Maximum no. of projects in one financial year						Total Ongoing/awarded Projects/No.				Weighted Average of Ongoing Projects (Nos)		Projects awarded in Current Financial Year (nos.) out of Col. (5)				Weighted Average of Projects awarded in Current FY (Nos)				Remaining capacity for new projects (Nos) in Current Financial Year				Whether Eligible	Remarks																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																											
							Total		DPR		IE/AE/SC (Cap of 25% of total 3B)		Total		DPR		IE/AE/SC (Cap of 25% of total 3B)		Total		DPR		IE/AE/SC		DPR		IE/AE/SC		Total		DPR		IE/AE/SC		Total				DPR		IE/AE/SC																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																								
							3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C	3.A	3.B	3.C			3.A	3.B	3.C																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																								
			1				1			3.A	3.B	3.C	3.A	3.B	3.C			5							6				7																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																				</

under Bharatmala Pariyojana (Package-I).

2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

Applicant	Name of Firm	Relevant experience for the assignment		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Eligible as per Minimum Eligibility Criteria	Responsive/Non-Responsive		Rank
		Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC				
		40.00	40.00	20.00	20.00	40.00	40.00	100.00	100.00				
1	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.	40.00	35.00	20.00	20.00	38.83	34.95	98.83	89.95	Eligible	Responsive	89.95	3
2	Feedback Infra Private Limited In association with Sri Infotech	40.00	30.00	20.00	20.00	37.04	36.64	97.04	86.64	Eligible	Responsive	86.64	4
3	L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	40.00	35.00	20.00	20.00	37.19	34.50	97.19	89.50	Not Eligible	Non-Responsive	0.00	
4	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	40.00	33.00	19.00	17.00	37.19	35.74	96.19	85.74	Not Eligible	Non-Responsive	0.00	
5	TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	40.00	30.00	18.00	14.00	37.93	35.87	95.93	79.87	Not Eligible	Non-Responsive	0.00	
6	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	40.00	34.50	20.00	20.00	37.11	36.41	97.11	90.91	Eligible	Responsive	90.91	2
7	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	40.00	40.00	20.00	20.00	37.48	37.45	97.48	97.45	Eligible	Debarred as per MORTH Order dt 02.05.22		
8	Isan Corporation in Association with Geo Designs & Research (P) Ltd.	40.00	27.50	20.00	20.00	36.84	33.92	96.84	81.42	Eligible	Responsive	81.42	5
9	Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.	40.00	40.00	20.00	20.00	36.78	34.91	96.78	94.91	Eligible	Responsive	94.91	1

2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																												
Evaluation sheet for assessment of experience in use of technology for road inspection																												
Description	Maximum Point	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy			Feedback Infra Private Limited In association with Sri Infotech			L N Malviya Infra Projects Pvt Ltd in Association with Infrotech Civil Solutions & Consultant			Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd			TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.			FP Project Management in Association with India Engineering Consultants India Pvt Ltd.			Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.			Isan Corporation in Association with Geo Designs & Research (P) Ltd.			Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim		
		Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page
Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection	7												7															
Own Equipment/ Equipment on MOU with Associate or on hiring basis	4	4	4	Page no.-826-827	4	4	Page no.-498-499	4	4	Page no.-472-474	4	4	Page no.-460	4	0	Page no.-419-432, NSV is in again proof for	4	4	Page no.-160	4	4	Page no.-666-671	4	4	Page no 368-369	4	4	Page no.-34-36
(a) Experience of 1 -2 projects - 1 (b) Experience of 3-5 projects - 2 (c) Experience of > 5 projects - 3	3	3	3	Page no.-849,854,860,863,866,868	3	3	Page no.-549,552,556,558,561,564	3	3	Page no.-488,490,492,494,497,499	3	3	Page no.-463,466,468,470,471,472	3	3	Page no.-285,289,293,296,299,476	3	3	Page no.-181,186,187,188,189,191	3	3	Page no.-694,696,699,701,703,705,707	3	3	Page no 380,382,387,390,392,395	3	3	Page no.-50,52,54,57,62,66
Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement	4													4														
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-891	2	2	Page no.-505	2	2	Page no.-481	2	2	Page no.-474	2	2	Page no.-481	2	2	Page no.-161	2	2	Page no.-735	2	2	Page no.-404	2	2	Page no.-38-39
(a) Experience of 1 -3 projects - 1 (b) Experience >3 projects - 2	2	2	2	Page no.-849,854,860,863,866,868	2	2	Page no.-435,439,442,549,552	2	2	Page no.-488,490,492,494,497,499	2	2	Page no.-476,478,480,481	2	2	Page no.-285,289,293,296,299	2	2	Page no.-181,186,187,188,	2	2	Page no.-741,743,745,747	2	2	Page no 416,418,420,422,424	2	2	Page no.-50,52,54,57,62
Experience in Mobile Bridge Inspection Unit or better technology for Bridges inspection	5													3														
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-941-948	2	2	Page no.-516-517	2	2	Page no.-476	2	0	Page no.-Invoice not submitted	0	0	Page no.-Invoice not attached	2	2	Page no.-283	2	2	Page no.-765-766	2	2	Page no 469	2	2	Page no.-82
(a) Experience of 1 -2 projects - 1 (b) Experience of 3 -5 projects - 2 (c) Experience of > 5 Projects -3	3	3	3	Page no.-849,854,860,863,866,868	3	3	Page no.-448,450,549,552,556,558	3	3	Page no.-488,490,492,494,497,499	2	2	Page no.-487,488,489	3	3	Page no.-286,289,293,296,299,474	3	3	Page no.-181,186,187,188,191,192,194	3	3	Page no.-790,792,794,796,799,801	3	3	Page no 482,485,487,489,491,507	3	3	Page no.-52,54,57,62,66,99,102
Experience in Retro reflectometer technology	4													4		Page no.-482												
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-997	2	2	Page no.-453 & 528	2	2	Page no.-478	2	2	Page no.-491	2	2	Page no.-482	2	2	Page no.-162	2	2	Page no.-805	2	2	Page no 526	2	2	Page no.-41
(a) Experience of 1 -3 projects - 1 (b) Experience >3 projects - 2	2	2	2	Page no.-849,854,860,863,866,868	2	2	Page no.-464,466,468,549,552	2	2	Page no.-488,490,492,494,497,499	2	2	Page no.-492,493,494,496	2	2	Page no.-289,293,296,299	2	2	Page no.-181,186,187,188,189	2	2	Page no.-811,813,815,818	2	2	Page no 532,534,536,539	2	2	Page no.-52,54,57,62,66
Total	20	20	20		20	20		20	20		19	17		18	14		20	20		20	20		20	20		20	20	

2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

No.	Description	Max · Mar ks	Name of firms																													
			Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private	Feedback Infra Private Limited In association with Sri Infotech	L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	TPF Getinsa Eurostudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	Isan Corporation in Association with Geo Designs & Research (P) Ltd.	Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.																					
				Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC		Claimed by Bidder	As per EC			
1	Average Annual Turnover (last 3 years) from consultancy business <2% of TPC - 0 marks 2% of TPC - 1.5 marks Add for additional turnover 0.25 (Zero point two five) marks for every 1% of TPC above 2% of TPC subject to maximum 0.5 marks.	2	2396.2 47.92 71.89 95.85			302.52	2	2	266.81	2	2	99.52	2	2	35.29	2	0	570.37	2	2	53.80	2	1.5	120.68	2	2	797.89	2	2	146.97	2	2
2	Number of Highway personnel with the Firm* *The professionals who possess degree in Civil Engineering/Transport Planning /Transport Economics/Traffic Management / Geology/ Environment Science or Engineering and 8 years experience in highway/bridge /tunnel with employment in the firm for more than one year. The current Employment Certificate shall be uploaded by Key Personnel on INFRACON. ≤10 -0 marks 10-20 - 8 marks ≥20 but <30- 9 marks ≥30 - 10 marks	10		57	10	10	44	10	10	63	10	10	40	10	10	49	10	10	42	10	10	86	10	10	29	10	9	95	10	10		
3	Experience as Independent Engineer/ Authority Engg/ Construction Supervision in number of Highway Projects of 2/4/6-laning of length (40% of Project Length) or more in last 7 Years. 1 project - 8 marks Add 1 (one) mark extra for completed assignment of Authority Engineer/Independent Engineer and add 0.5 (zero point five) mark extra for completed assignment of supervision consultancy subject to maximum 2 (two) marks.	10		4	10	10	5	10	10	4	10	10	4	10	10	4	10	10	4	10	10	5	10	10	3	10	9	6	10	10		
4	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of length (40% of Project Length) or more in last 7 years. 1 project - 4 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 1 marks	5		5	5	5	4	5	5	4	5	5	3	5	5	3	5	5	3	5	5	3	5	5	4	5	5	6	5	5		
5	In hand DPRs of Highway/Bridge/Tunnel Projects (presently under progress) <2- 0 marks 2-5 - 5 marks ≥5- 10 marks	10		2	10	5	0	10	0	5	10	5	2	10	5	1	10	0	3	10	5	6	10	10	0	10	0	7	10	10		
6	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years. 1 project - 2.0 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 1.0 marks.	3		4	3	3	4	3	3	4	3	3	4	3	3	4	3	3	5	3	3	3	3	3	2	3	2.5	8	3	3		
	Total	40		40	35		40	30		40	35		40	33		40	30		40	34.5		40	40		40	27.5		40	40			

Note 1: In case of JV the turnover and experience details of lead and JV partners to be added.
 Note 2: Employer's certificate / certificate from Statutory Auditor should be submitted substantiating the experience/ turnover claimed by the firm.
 Note 3: For 4/6 laning project, experience of 2 lane will be consider will be considered with a multiplication factor of 0.4, but only for those 2 lane projects whose cost of consultancy services was more than Rs. 3.0 crores.

1. Consultancy services for Antiquary Engineer for Supervision of Construction of 6 Lining from Belgum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-3).

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.12. 2014 to 13.12. 2021)

Name of Firm/Entity - J/V	Arvey Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawanani Consultancy Services Private Limited.									
Sole/JV Lead/JV Partner	Association									
Total Km		77.85 Km	40% of Length					31.14 Kms		

Sale	JV Partner 50%	JV Other Partner 30%	JV Overall J.V. times								Length in CS/ E/AE	644.29
CS/IE	233.55	116.78	70.97	233.55							Length/DPR/FS	776.45
DPR	155.70	77.85	46.71	155.70							No. of Projects in category IE of length 40% or more	3.00
											No. of Projects in category CS of length 40% or more	1.00
											No. of Projects for DPR/ FS - JV Lead	5.00
											No. of Projects for DPR/ FS - J V Partner	0.00
											No of bridges Total	4.00
											In hand DPR/ FS of MORTH - Total	2

No. of Key Personnels - J V Lead	57	Page no-100
No. of Key Personnels - J V Others		
Total	57	

1	Experience as Construction Supervision/IC/AE of 2/4/6-laning of Aggregate length of 233.55 Km or more in last 7 years												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km.)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	IE	150.40	Sole	100%		150.40	Page no-193-196	Sep-13	Oct-17	Yes	1
2	NHAI	4 lane	IE	148.99	Sole	100%		148.99	Page no-200	Nov-15	Mar-16	Yes	1
3	NHAI	4 lane	CS	225.6	Sole	100%		225.60	Page no-210-215	Jan-09	Oct-20	Yes	1
4	NHAI	4 lane	IE	119.3	Sole	100%		119.30	Page no-219	Dec-12	Mar-16	Yes	1
5								0.00				No	0
6								0.00				No	0
7								0.00				No	0
8								0.00				No	0
								644.29					4

2	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 155.7 km or more in last 7 years												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km.)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	DPR	480.00	Sole	100%		480.00	Page no-493	Aug-10	Dec-15	Yes	1
2	NHAI	4 lane	DPR	95.87	Sole	100%		95.87	Page no-497	Nov-15	Mar-17	Yes	1
3	NHAI	4 lane	DPR	63.48	Sole	100%		63.48	Page no-501-503	Feb-16	Mar-17	Yes	1
4	NHAI	6 lane	DPR	47.88	JV Lead	75%		35.91	Page no-506-508	May-19	Nov-19	Yes	1
5	NHAI	6 lane	DPR	101.19	Sole	100%		101.19	Page no-512-516	Sep-16	Oct-17	Yes	1
6								0.00				No	0
								776.45					5

3	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km.)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	6 lane	AE	1344	JV Lead	77%		1033.88	Page no-687-688	Jun-14	May-19	Yes	1
2	NHAI	4 lane	IE	798	Sole	100%		798.00	Page no-692	Sep-13	Oct-17	Yes	1
3	NHAI	4 lane	CS	872.6	Sole	100%		872.60	Page no-708-709	Jun-11	Mar-19	Yes	1
4	MORTH Vijayawada	4 lane	CS	1110	Sole	100%		1110.00	Page no-715-724	Jan-15	Feb-20	Yes	1
5								0.00				No	0
6								0.00				No	0
								3815.48					4

Assignment in Hand												
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder	Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No		
			DPR/CS	Length								
1	NHAI	4 lane	DPR	520.00	Sole	100%	520.000	Page no-603	24-05-2021	Lot 10/ Pkz 4	YES	
2	NHAI	4 lane	DPR	221.72	Sole	100%	221.720	Page no-608	13-12-2021	Karnool-Decumhali	YES	
3	NHAI	4 lane	DPR	522.00	Sole	100%	522.000	Page no-614	21-12-2017	Lot 4/Pkz 3	No	
4	NHAI	4 lane	DPR	289.00	Sole	100%	289.000	Page no-620	13-11-2018	Lot 8/Pkz 1	No	
5	NHAI	4 lane	DPR	393.00	Sole	100%	393.000	Page no-629	20-12-2017	Lot 5/ Pkz 2	No	
6	NHAI	4 lane	DPR	134.77	Sole	100%	134.770	Page no-638	31-07-2017	Chaitany Baha UP/Bihar	No	
7	NHAI	4 lane	DPR	91.00	Sole	100%	91.000	Page no-651	10-03-2017	Section	No	
8	NHAI	5 lane	DPR	240.00	Sole	100%	240.000	Page no-657	31-12-2015	Lot 1/Telamma Pkz 1	No	
9	NHAI	4 lane	DPR	98.73	Sole	100%	98.730	Page no-667	02-12-2016	Feasurce-Duda UP Pkz V	No	
						2602.230						

These in hand DPRs are more than 1 year old and no documentary evidence for their on going status is submitted. Hence these DPRs are not considered.

2.1	J V Partner												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km.)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13	
1								0.000	Page no-115-117	Dec. 13	July, 20	No	0
2								0.000	Page no-120	Aug. 13	Jan. 18	No	0
3								0.000				No	0
4								0.000				No	0
5								0.000				No	0
6								0.000				No	0
7								0.000				No	0
8								0.000				No	0
9								0.000				No	0
10								0.000				No	0
								0.00					0

2.2	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 77.85 km or more in last 7 years												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km.)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHIDCL	2 lane	DPR		Sole	100%		0.000	Page no-168-170	Nov. 15	Feb. 17	No	0
2	PWD, Anantapuram	2 lane	DPR		Sole	100%		0.000	Page no-172	Nov. 18	Nov. 18	No	0
3	MORTH	2 lane	DPR		Sole	100%		0.000	Page no-185	March, 15	March, 15	No	0
4								0.000				No	0
5								0.000				No	0
6								0.000				No	0
								0.00					0

2.3	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km.)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	6 lane	DPR		Sole	100%		0	Page no-381	May. 20	Nov. 20	No	0
2	PWD, Naraon	4 lane	DPR		Sole	100%		0	Page no-384	March, 20	June, 21	No	0
3	MORTH	2 lane	CS		Association	25%		0	Page no-404	March, 18	March, 18	No	0
4								0				No	0
5								0				No	0
6								0.00				No	0

2.4												
S.No.	Name of Client	1 LANES 2/4/6 lanes	Length of the Project as furnished by Bidder			Assignment in Hand						
			DPR/CS	Length	Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No	
1	No in hand DPR project of MORTH						0.000					No
2						0.000					No	
3						0.000					No	
4						0.000					No	
5						0.000					No	
							0.000					0

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-1).

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.12. 2014 to 13.12. 2021)

Name of Firm/Entity :	2/9	Feedback Infra Private Limited In association with Sri Infotech									
Sole/JV (Lead / JV Partner)		Association									
Total Km		77.85 Km	40% of Length					31.14 Kms			

	Sole	JV Partner 50%	JV Other Partner 30%	JV Overall 1.0 times
CS/IE	233.55	116.78	70.07	233.55
DPR	155.70	77.85	46.71	155.70

No. of Key Personnels - J V Lead	44	Page no.-409
No. of Key Personnels - J V Others		Page no.-135-137
Total	44	

Length in CS/ IE/AE	294.47
Length/DPR/PDR/FS	1038.19
No. of Projects in category IE of length 40% or more	5.00
No. of Projects in category CS of length 40% or more	0.00
No of Projects for DPR/ FS - JV Lead	4.00
No of Projects for DPR/ FS - J V Partner	0.00
No of bridges Total	4.00
In hand DPR/ FS of MORTH - Total	0

1	Experience as Construction Supervision/IC/AE of 2/4/6-laning of Aggregate length of 233.55 Km or more in last 7 years												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 31.14
		4/6 lanes	Independent Engineer/Construction Supervision	Length of the Project as furnished by Bidder	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	IE	150.24	Association	54%		81.13	Page no.-61-67	May-11	Jul-18	96% completed	Yes
2	NHAI	4 lane	IE	76.36	Association	49%		37.42	Page no.-70-71	Nov-12	Feb-20		Yes
3	NHAI	4 lane	IE	67.76	Sole	100%		67.76	Page no.-74-75	May-17	Mar-18		Yes
4	PWD Fulera	2 lane	IE	82.272	Sole	100%	3.49	32.91	Page no.-81-82	Dec-11	Sep-15		Yes
5	PWD Samrur	4 lane	AE	75.254	Sole	100%		75.25	Page no.-102-103	Feb-15	Feb-17		Yes
6								0.00					No
7								0.00					No
8								0.00					No
								294.47					5

Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 155.7 km or more in last 7 years													
2	S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14
			4/6 lanes	DPR/Feasibility Study cum Preliminary	Length of the Project as furnished by	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services					
	1	2	3	4	5	6	7	8	9	10	11	12	13
	1	NHAI	4 lane	DPR	87.5	Sole	100%	87.50	Page no.-176-177	Oct-11	Aug-15		Yes
			2 lane		67.75	Sole	100%	1.80					
	2	APRDC	4 lane	FS	560	Sole	100%	560.00	Page no.-181-182	May-07	Sep-17		Yes
	3	UPEIDA	6 Lane	DPR	302.22	Sole	100%	302.22	Page no.-188-189	Apr-13	Mar-15		Yes
	4	NHAI	2 lane	DPR	137.42	Sole	100%	54.97	Page no.-192-193	Mar-11	Aug-15		Yes
			4 lane	DPR	33.5	Sole	100%	3.22					
								1038.19					4

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES 4/6 lanes	Length of the Project as furnished by Bidder			Percentage of payment received	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m	
			DPR/CS	Length	Status of the applicant.								
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	CS	1890	Sole	100%	1890.00	Page no.-120	Jan-06	Sep-16	Ramadevi Flyover	Yes	
2	NHAI	4 lane	DPR	520.35	Sole	100%	520.35	Page no.-185	Apr-17	Feb-19		Yes	
3	NHAI	4 lane	DPR	900	Sole	100%	900.00	Page no.-185	Apr-17	Feb-19	Flyover	Yes	
4	UPEIDA	4 lane	DPR	750	Sole	100%	750.00	Page no.-190	Feb-13	Mar-15	Ganga Bridge	Yes	
5							0.00					No	
6							0.00					No	
							4060.35					4	

Assignment in Hand												
	S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder		Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No		
			2/4/6 lanes	DPR/CS	Length	Status of the applicant.	Percentage					
1		NHAI	4 lane	DPR	600	Sole	100%	600.000	Page no.-285	23-06-2020	Variation proposal	NO
2		NHAI	4 lane	DPR	404	Sole	100%	404.000	Page no.-310	21-12-2017	Lot-4/Pkg-4	NO
3		NHAI	4 lane	DPR		Sole	100%	0.000	Page no.-318	08-02-2018	Variation proposal	NO
4		NHAI	4 lane	DPR	336	Sole	100%	336.000	Page no.-328	29-12-2017	Lot 6 /Pkg 1	NO
5		NHAI	4 lane	DPR	444	Sole	100%	444.000	Page no.-334	28-12-2017	Lot-5/Pkg 3	NO
6		NHAI	4 lane	DPR	225.3	Sole	100%	225.300	Page no.-343	30-08-2017	Lot-3 /WB/Pkg 2	NO
7		NHAI	4 lane	DPR	208	Sole	100%	208.000	Page no.-349	24-06-2016	Vengalim-Edapalli	NO
8		NHAI	4 lane	DPR	197	Sole	100%	197.000	Page no.-355	16-03-2017	HP-Punjab Border to Mandi	NO
								2414.300				0

These in hand DPRs are more than 1 year old and no documentary evidence for their on going status is submitted. Hence these DPRs are not considered.

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.12. 2014 to 13.12. 2021)

Name of Firm/Entity :		3/9		L N Mahvira Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant													
Sole/JV (Lead / JV Partner)		Association															
Total Km				77.85 Km		40% of Length						31.14 Kms					
														Length in CS/ IE/AE		337.94	
														Length/DPR/PDR/FS		2007.89	
														No. of Projects in category IE of length 40% or more		4.00	
														No. of Projects in category CS of length 40% or more		0.00	
														No of Projects for DPR/ FS - JV Lead		4.00	
														No of Projects for DPR/ FS - J V Partner		0.00	
														No of bridges Total		4.00	
														In hand DPR/ FS of MORTH - Total		5	

Sole		JV Partner 50%		JV Other Patnr 30%		JV Overall 1.0 times	
CS/IE	233.55	116.78	70.07	233.55			
DPR	155.70	77.85	46.71	155.70			

No. of Key Personnels - J V Lead		63		Page no.-441-443	
No. of Key Personnels - J V Others				Page no.-135-137	
Total			63		

Experience as Construction Supervision/IC of 2/4/6-laning of Aggregate length of 233.55 km or more in last 7 Years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 31.14Km
		4/6 lanes	Independent Engineer/Construc	Length of the Project as	Status of the applicant.	Percentage of payment received.	Cost of Consultancy						
1	2	3	4	5	6	7		8	9	10	11	12	13
1	NHAL	4 lane	IE	105.60	JV Partner	96%		101.38	Page no.-138-140	Oct-12	Dec-17		Yes
2	MPRDC	4 lane	IE	89.30	JV Partner	96%		85.73	Page no.-141-142	Sep-12	Dec-16		Yes
3	MPRDC	4 lane	IE	52.131	JV Partner	96%		50.05	Page no.-143-144	Apr-13	May-19		Yes
4	MPRDC	4 lane	IE	104.987	JV Partner	96%		100.79	Page no.-145-146	Apr-13	Jul-16		Yes
5								0.00					No
6								0.00					No
7								0.00					No
8								0.00					No
9								0.00					No
10								0.00					No
								337.94					4

Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 155.7 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14km
		4/6 lanes	DPR/Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7		8	9	10	11	12	13
1	UPEIDA	6 Lane	DPR	593.947	JV Partner	60%		356.37	Page no.-195	Jul-19	Oct-20		Yes
2	MPRDC	6 Lane	DPR	309.08	Sole	100%		309.08	Page no.-196-198	Oct-17	Jul-18		Yes
3	MPRDC	6 Lane	FS	1156.07	Sole	100%		1156.07	Page no.-199-203	Oct-17	Jul-18		Yes
4	PWD Bhopal	2 lane	DPR	465.92	Sole	100%	7.92	186.37	Page no.-204-206	Dec-17	Oct-18		Yes
5								0.00					No
6								0.00					No
								2007.89					4

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.

S.No.	Name of Client	4/6 lanes	DPR/CS	Length	Status of the applicant.	Percentage of payment received.		Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
1	2	3	4	5	6	7		8	9	10	11	12	13
1	MPRDC	6 Lane	FS	1920	Sole	100%		1920.00	Page no.-409-413	Oct-17	Jul-18		Yes
2	MPRDC	7 Lane	FS	760	Sole	100%		760.00	Page no.-409-413	Oct-17	Jul-18		Yes
3	MPRDC	8 Lane	FS	720	Sole	100%		720.00	Page no.-409-413	Oct-17	Jul-18		Yes
4	PWD Bhopal	2 lane	DPR	836.5	Sole	100%		836.50	Page no.-417-419	Jan-17	Nov-17		Yes
5								0.00					No
6								0.00					No
								4236.50					4

Assignment in Hand

S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder				Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No
			DPR/CS	Length	Status of the	Percentage					
1	NHAI	6 Lane	DPR		Sole	100%	0.000	Page no.-244	15-04-2021	Jabalpur Ring Road	Yes
2	NHAI		DPR	600	JV Lead	60%	360.000	Page no.-246-247	24-05-2021	Lot 10/Pkg 3	Yes
3	NHAI		DPR		JV Lead	60%	0.000	Page no.-249-250	24-05-2021	Pune Bangalore	Yes
4	NHAI		DPR	81	Sole	100%	81.000	Page no.-252-254	02-02-2021	NH/Port/Coastal Connectivity in Kerala	Yes
5	NHAI	2 lane	DPR		Sole	100%	0.000	Page no.-256-259	22-01-2021	Chambal Expressway	Yes
6	MORTH		DPR		JV Partner	40%	0.000	Page no.-318-319	07-06-2021	2 Lane Tunnel at Mussourie Hills	NO
7											
							441.000				5

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.12. 2014 to 13.12. 2021)

Total Km	77.85 Km	40% of Length	31.14 Kms	Length in CS/ IE/AE	269.06
----------	----------	---------------	-----------	---------------------	--------

No. of Key Personnels - J V Lead			40	Page no.- 224
No. of Key Personnels - J V Others				
Total			40	

Remark/ Clarification	
-----------------------	--

[illegible]

S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder			Weighted	Ref. in Document	Date of	Date of	Remark/ Clarification	Whether Length of major Structure is more
-------	----------------	-------	--	--	--	----------	------------------	---------	---------	-----------------------	---

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Belgum to Sankeshwar Bypass from Km. 555+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

Name of Firm/Entity		Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.12. 2014 to 13.12. 2021)									
S/9		TPI Gudina Enterprises, S.L., in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.									
Sole JV Lead / JV Partner		Association									
Total Km		77.85 Km		40% of Length				31.14 Km			

S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether E/AE/CS of similar category of 4/6 Lining of Length equal to or more than 31.14
1	NHAI	4 Lane	IE	145.00	JV Lead	30%		43.500	Page no.-152-155	Feb-17	Feb-21		Yes
2	NHAI	4 Lane	IE	138.11	JV Lead	46%		63.531	Page no.-156-161	May-11	Jul-18		Yes
3	NHAI	4 Lane	IE	127.43	JV Lead	35%		44.599	Page no.-162-164	Aug-17	Apr-19		Yes
4	Da Nang Priority Infra.	4 Lane	CS	100.1	Sole	100%		100.100	Page no.-166-171	Jun-14	Jun-19		Yes
5	NHAI	4 Lane	AE	69.19	Sole	35%		24.217	Page no.-172-175	Jan-16	Oct-19		No
6					Sole			0.000					No
7					Sole			0.000					No
8					Sole			0.000					No
9					Sole			0.000					No
10					Sole			0.000					No
								275.95					4

Experience as Construction Supervision/E/AE of 2/4/6 Lining of Aggregate length of 233.55 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether E/AE/CS of similar category of 4/6 Lining of Length equal to or more than 31.14
1	NHAI	4 Lane	IE	145.00	JV Lead	30%		43.500	Page no.-152-155	Feb-17	Feb-21		Yes
2	NHAI	4 Lane	IE	138.11	JV Lead	46%		63.531	Page no.-156-161	May-11	Jul-18		Yes
3	NHAI	4 Lane	IE	127.43	JV Lead	35%		44.599	Page no.-162-164	Aug-17	Apr-19		Yes
4	Da Nang Priority Infra.	4 Lane	CS	100.1	Sole	100%		100.100	Page no.-166-171	Jun-14	Jun-19		Yes
5	NHAI	4 Lane	AE	69.19	Sole	35%		24.217	Page no.-172-175	Jan-16	Oct-19		No
6					Sole			0.000					No
7					Sole			0.000					No
8					Sole			0.000					No
9					Sole			0.000					No
10					Sole			0.000					No
								275.95					4

Experience in DPR/Feasibility Study, cum Preliminary Design Report preparation in Number of 2/4/6 Lining Highway Projects of aggregate length 155.7 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 4/6 Lining of Length equal to or more than 31.14
1	MSRDC	6 Lane	FS	89.41	JV Lead	85%		75.614	Page no.-218-222	Jul-16	Dec-18		Yes
2	NHAI	4 Lane	DPR	703.919	JV Lead	60%		423.351	Page no.-249-251	Dec-18	Aug-19		Yes
3	NHAI	2 Lane	FS	17.095	JV Partner	40%	1.92	0.000	Page no.-252-253	Mar-16	Mar-18		No
4	Bolivan Highway Management Authority	4 Lane	FS	112.42	Sole	100%		112.420	Page no.-223-235	Sep-16	May-17		Yes
5								0.000					No
6								0.000					No
								610.39					3

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
1	NHAI	4 Lane	IE	3013.56	JV Lead	35%		1054.746	Page no.-176-178	Jun-17	Jun-20		Yes
2	Bolivan Highway Management Authority	2 Lane	FS	1180	JV Lead	60%		283.200	Page no.-246-248	Oct-13	Dec-15		No
3	NHAI	4 Lane	DPR	3215	JV Lead	60%		1929.000	Page no.-252-253	Mar-16	Mar-18	Flower at Akola City on NH-53	Yes
4	NHAI	5 Lane	DPR	2810	JV Lead	60%		1686.000	Page no.-252-253	Mar-16	Mar-18	Flower in Lakshmi Town on NH-53	Yes
5	NHAI	6 Lane	DPR	1700	JV Lead	60%		1028.000	Page no.-252-253	Mar-16	Mar-18	Flower at Barhori on NH-44	Yes
6								0.000					No
								5972.95					4

Assignment in Hand												
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder				Weighted Length (m)	Ref. in Document	LOA/Agreement date	Remark/ Clarification	If considered Yes otherwise No	
			DPR/CS	Length	States of the applicant.	Percentage						
1	NHIDCL	4 lane	DPR		N/A	100%	0.000	Page no.-258-260	20-02-2018	Certificate dt 21.10.20 is more than 1 year old. Proof of ongoing is required.	No	
2	NHAI		DPR		JV Lead		0.000	Page no.-261	LOA not submitted. Certificate dt 21.10.20 reg. ongoing status attached.	Certificate dt 14.09.20 is more than 1 year old. Proof of ongoing is required.	No	
3	NHAI		DPR		JV Lead		0.000	Page no.-262	LOA not submitted. Certificate dt 14.09.20 reg. ongoing status attached.	Certificate dt 14.09.20 is more than 1 year old. Proof of ongoing is required.	No	
4	NHAI		DPR		JV Lead		0.000	Page no.-263	LOA not submitted. Certificate dt 14.09.20 reg. ongoing status attached.	Certificate dt 14.09.20 is more than 1 year old. Proof of ongoing is required.	No	
5	NHAI		DPR		JV Lead		0.000	Page no.-264	LOA not submitted. Certificate dt 16.10.19 reg. ongoing status attached.	Certificate dt 16.10.19 is more than 1 year old. Proof of ongoing is required.	No	
6	NHAI		DPR		JV Lead		0.000	Page no.-265	LOA not submitted. Certificate dt 16.10.19 reg. ongoing status attached.	Certificate dt 16.10.19 is more than 1 year old. Proof of ongoing is required.	No	
7	NHAI		DPR		JV Lead		0.000	Page no.-266	LOA not submitted. Certificate dt 16.10.20 reg. ongoing status attached.	Certificate dt 16.10.20 is more than 1 year old. Proof of ongoing is required.	No	
8	NHAI		DPR	291.1	JV Lead		0.000	Page no.-267-268	23-04-2021		Yes	
							0.000				1	

Consultancy Services for Authority's Engineer for supervision for the projects 1. Construction of Agra Bypass (Northern) connecting km. 174.00 of NH-2 to km 141.000 of Yamuna Expressway in the district of Mathura in the state of Uttar Pradesh												
Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.04. 2014 to 13.04. 2021)												
Name of Firm/Entity :		I6/9 EP Project Management in Association with India Engineering Consultants India Pvt Ltd.										
Sole/JV (Lead / JV Partner)		Association										
Total Km		77.85 Km		49% of Length				31.14 Kms				
	Sole	JV Partner 50%	JV Other Partner 30%	JV Overall I & II times							Length in CS/ IE/AE	320.49
CS/IE	233.55	116.78	70.07	233.55							Length/DPR/PDR/FS	618.14
DPR	155.70	77.85	46.71	155.70							No. of Projects in category IE of length 40% or more	4.00
					No. of Key Personnels - J V Lead		42		Page no.-38		No. of Projects in category CS of length 40% or more	0.00
					No. of Key Personnels - J V Others						No of Projects for DPR/ FS - JV Lead	3.00
					Total		42				No of Projects for DPR/ FS - J V Partner	0.00
											No of bridges Total	5.00
											In hand DPR/ FS - Total	3
Experience as Construction Supervision/IC/AE of 2/4/6-laning of Aggregate length of 233.55 Km or more in last 7 years												
S.No.	Name of Client	LANES 4/6 lanes	Category of the project Independent Engineer/Construction Supervision	Length of the Project as furnished by Bidder (in KM) Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13
1	NHAI	2 lane	IE	107.40	Sole	100%	9.27	42.960	Page no.-67	Mar-12	Jun-16	Yes
2	NHAI	4 lane	IE	174.2	Sole	100%	174.200	Page no.-68-69	Dec-11	May-16	Consultancy Fees not mentioned	Yes
3	JARDCL	2 lane	IE	68.7	Sole	100%	0.000	Page no.-70	Dec-11	Dec-16	No	No
4	JNPT Mumbai	6 lane	AE	24.141	Sole	100%	24.141	Page no.-72-74	Apr-16	Jun-21	No	No
5	NHAI	4 lane	AE	61.409	Sole	72%	44.491	Page no.-75	Dec-18	Oct-21	Yes	Yes
6	PWD Pravarrai	4 lane	AE	34.7	Sole	100%	34.700	Page no.-76	Nov-17	Jan-20	No	No
							0.000					No
							0.000					No
							320.49					4
Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length of 155.7 Kms or more in last 7 years												
S.No.	Name of Client	LANES 4/6 lanes	Category of the project Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder (in KM) Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13
1	NHAI	4 lane	DPR	328	Sole	100%	328.000	Page no.-81-82	Mar-17	Jun-16	Yes	Yes
2	NHAI	2 lane	DPR	171.839	Sole	100%	68.736	Page no.-83-85	Feb-16	Mar-17	Yes	Yes
3	PWD Jind	4 lane	DPR	221.4	Sole	100%	221.400	Page no.-86	May-16	May-17	No	No
							0.000					No
							0.000					No
							0.000					No
							618.14					3
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.												
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder DPR/CS	Length(M) Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	NHAI	4 lane	CS	547.8	Sole	100%	547.800	Page no.-67	Mar-12	March, 16	Yes	Yes
2	NHAI	4 lane	CS	593.04	Sole	100%	593.040	Page no.-67	Mar-12	Mar-16	Yes	Yes
3	JARDCL	2 lane	CS	664	Sole	100%	664.000	Page no.-70	Dec-11	Dec-16	ROB with Detailed span	Yes
4	NHAI	4 lane	DPR	779.1	Sole	100%	779.100	Page no.-83	Feb-16	Mar-17	Yes	Yes
5	PWD Jind	4 lane	DPR	593	Sole	100%	593.000	Page no.-86	May-16	May-17	Yes	Yes
							0.000				No	No
							3176.94					3
Assignment in Hand												
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder DPR/CS	Length Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	LOA/ Agreement date	Remark/ Clarification	If considered Yes otherwise No		
1	NHAI		DPR	39.13	Sole	100%	39.130	Page no.-99	LOA not submitted. Certificate dt 5-8-20 regarding ongoing status attached.	Certificate dt 05.08.20 is more than 1 year old. Proof of ongoing is required.	No	
2	NHAI	6 Lane	DPR	244.86	JV Lead	60%	146.916	Page no.-99A-99C	16-06-2020	Agreement dt 16.06.20 is more than 1 year old. Proof of ongoing is required.	No	
3	NHAI	4 lane	DPR	51.08	Sole	100%	51.080	Page no.-99D	LOA not submitted. Certificate dt 5-8-20 regarding ongoing status attached.	Certificate dt 05.08.20 is more than 1 year old. Proof of ongoing is required.	No	
4	NHAI	4 lane	DPR	79.345	Sole	100%	79.345	Page no.-99E-99I	29-09-2017	Agreement dt 29-09-17 is more than 1 year old. Proof of ongoing is required.	No	
5	NHAI	6 Lane	DPR	32.41	Sole	100%	32.410	Page no.-99J	Jan-21		Yes	
6	NHAI	4 lane	DPR	7	Sole	100%	7.000	Page no.-99K	Jan-21		Yes	
7	NHAI	4 lane	DPR	22	Sole	100%	22.000	Page no.-99L-99M	LOA not submitted. Certificate dt 9-4-21 regarding ongoing status attached.	Certificate dt 9-4-21 is more than 8 month old. Proof of ongoing is required.	No	
8	NHAI	4 lane	DPR	2.5	Sole	100%	2.500	Page no.-99N	LOA not submitted. Certificate dt 8-12-21 regarding ongoing status attached.		Yes	
							380.38				3	

Consultancy Services to Authority's Engineer for supervision for the projects 1. Construction of Agra Bypass (Northern) connecting km. 174.500 of NH-19 (old NH-2) to km 141.000 of Yamuna Expressways in the district of Mathura in the state of Uttar Pradesh													
Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.04.2014 to 13.04.2021)													
Name of Firm/Entity :		Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.											
Sole/JV (Lead / JV Partner)		Association											
Total Km		77.85 Km		40% of Length				31.14 Km					
Sole		JV Partner 50%	JV Other Partner: 30%	JV Overall 1.0 times					Length in CS/ IE/AE		366.23		
CS/IE/ AE		233.55	116.78	70.07	233.55	No. of Key Personnels - J V Lead		86	Page no.-35	No. of Projects in category IE of length 40% or more		5.00	
DPR		155.70	77.85	46.71	155.70	No. of Key Personnels - J V Others			Page no.-	No. of Projects in category CS of length 40% or more		0.00	
						Total		86		No of Projects for DPR/ FS - JV Lead		3.00	
										No of Projects for DPR/ FS - J V Partner		0.00	
										No of bridges Total		3.00	
										In hand DPR/ FS - Total		6	
Experience as Construction Supervision/IC/AE of 2/4/6-laning of Aggregate length of 233.55 Km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	6 Lane	IE	72.64	Sole	100%		72.644	Page no.-51-52	Jan-18	Jul-20		Yes
2	NHAI	4 Lane	AE	76.06	Sole	100%		76.060	Page no.-55-56	May-15	Jul-19		Yes
3	NHAI	4 Lane	AE	68.259	Sole	100%		68.259	Page no.-67-68	Jan-16	Oct-19		Yes
4	NHAI	4 Lane	AE	69.07	Sole	100%		69.070	Page no.-71-73	Jun-15	Aug-19		Yes
5	NHAI	4 Lane	AE	80.2	Sole	100%		80.200	Page no.-76	Jun-15	Feb-20		Yes
								0.000					No
								0.000					No
								366.23					5
Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 155.7 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 31.14
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 Lane	DPR	152.543	Sole	100%		152.543	Page no.-362	Mar-17	Nov-20		Yes
2	NHAI	4 Lane	DPR	79.45	Sole	100%		79.450	Page no.-368	Mar-17	Nov-20		Yes
3	UPSHA	4 Lane	DPR	193.6	Sole	100%		193.600	Page no.-382-383	Jul-10	Jan-16		Yes
								0.000					No
								0.000					No
								425.59					3
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 Lane	DPR	1116	Sole	100%		1116.000	Page no.-409	Mar-17	Nov-20	Span 31 x 36.4	Yes
2	UPSHA	2 Lane	DPR	988	Sole	100%		988.000	Page no.-418-419	Jul-10	Jan-16		Yes
3	BRPNN Ltd	4 Lane	CS	4000	JV Lead	71%		2840.000	Page no.-399-400	Jul-11	Jan-18	95% Completed	Yes
4								0.000					No
5								0.000					No
6								4944.00					3
Assignment in Hand													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM)	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (m)	Ref. in Document	LOA date	Date of Completion	Remark/ Clarification	If considered Yes otherwise No
1	NHAI	4 Lane	DPR	431.36	Sole	100%		431.360	Page no.-453-458	21-03-2017		NHAI letter dt 26.11.21	Yes
2	NHAI	4 Lane	DPR	22	Sole	100%		22.000	Page no.-459	01-12-2020			Yes
3	NHAI	4 Lane	DPR	13	Sole	100%		13.000	Page no.-460-462	14-09-2021			Yes
4	NHAI	4 Lane	DPR	65.96	Sole	100%		65.960	Page no.-463-464	06-07-2021		Balance Work DPR	Yes
5	NHAI	4 Lane	DPR	73	Sole	100%		73.000	Page no.-465-469	31-05-2021			Yes
6	NHAI	4 Lane	DPR	17.52	Sole	100%		17.520	Page no.-471-472	16-08-2021		Balance Work DPR	Yes
								622.84					6

Consultancy Services for Authority's Engineer for supervision for the projects 1. Construction of Agra Bypass (Northern) connecting km. 174.500 of NH-19 (old NH-2) to km 141.000 of Yamuna Expressways in the district of Mathura in the state of Uttar Pradesh													
Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.04. 2014 to 13.04. 2021)													
Name of Firm/Entity :-		Isan Corporation in Association with Geo Designs & Research (P) Ltd.											
Sole/JV Lead/ (JV Partner)		JV											
Total Km		77.85 Km		40% of Length				31.14 Kms					
Sole		JV Partner 50%	JV Other Partner 30%	JV Overall 1.0 times									
CS/IE		233.55	116.78	70.07	233.55		No. of Key Personnels - J V Lead		29		Page no.-134		
DPR		155.70	77.85	46.71	155.70		No. of Key Personnels - J V Others						
						Total				29			
										Length in CS/ IE/AE		284.01	
										Length/DPR/PDR/FS		275.02	
										No. of Projects in category IE of length 40% or more		0.00	
										No. of Projects in category CS of length 40% or more		3.00	
										No of Projects for DPR/ FS - JV Lead		4.00	
										No of Projects for DPR/ FS - J V Partner		0.00	
										No of bridges Total		2.00	
										In hand DPR/ FS - Total		0	
Experience as Construction Supervision/IC of 2/4/6-laning of Aggregate length of 233.55 km or more in last 7 Years													
S.No.	Name of Client	LANES 4/6 lanes	Category of the project Independent Engineer/Construction Supervision	Length of the Project as furnished by Bidder	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 4/6 laning of Length equal to or more than 31.14KM
1	2	3	4	5	6	7		8	9	10	11	12	13
1	S Y Expressway Corpn	4 lane	CS	93.90	Sole	100%		93.900	Page no.-137	Jun-12	Jun-16		Yes
2	Govt of Kazakhstan Ministry of Public Works & Transportation, Lao PDR	2 lane	CS	338	Sole	100%	92.65	135.200	Page no.-140-141	Feb-10	Nov-18		Yes
3		2 lane	CS	143	JV Lead	96%	44.9	54.912	Page no.-147-148	Jul-12	Jun-19		Yes
4													No
													No
													No
													No
								284.01					3
Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 155.7 km or more in last 7 years													
S.No.	Name of Client	LANES 4/6 lanes	Category of the project DPR/Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 4/6 laning of Length equal to or more than 31.14 KM
1	2	3	4	5	6	7		8	9	10	11	12	13
1	UPSHA	4 lane	DPR	82.53	JV Lead	30%		24.759	Page no.-191-192	Jan-15	Mar-17		No
2	UPSHA	4 lane	DPR	106	JV Partner	30%		31.800	Page no.-194-195	Jan-15	Jan-18		Yes
3	Korea Expressway Corp	4 lane	DPR	5.68	Sole	100%		5.680	Page no.-197-198	Jul-15	Nov-15		No
4	Iskan Reg Construction	4 lane	DPR	13.26	Sole	100%		13.260	Page no.-203-204	Dec-16	Nov-19		No
5	Korea Water Resources Corp.	4 lane	DPR	3.36	JV Partner	25%		0.840	Page no.-209-210	Sep-11	Sep-19		No
6	Ganwon Do Govt	2 lane	DPR	227.17	JV Partner	42%	248.66	38.437	Page no.-215	Jun-19	Jun-20	Korean Won 166000000 x DPR 14.90=248666	Yes
7	Export Import Bank of Korea	4 lane	FS	701	JV Partner	18%		126.180	Page no.-219	Dec-19	Oct-20		Yes
8	Annung City	2 lane	DPR	88.72	JV Partner	96%	7.9	34.068	Page no.-224-226			For Lane Refer P 190. USD 1129250 x 30 = 7.90 Cr	Yes
								275.02					4
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder DPR/CS	Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m		
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	S Y Express Corpn	4 lane	CS	770	Sole	100%	770.000	Page no.-158	Jun-12	Jun-16		Yes	
2	S Y Express Corpn	4 lane	CS	540	Sole	100%	540.000	Page no.-158	Jun-12	Jun-16		Yes	
3	UPSHA	4 lane	CS	616	JV Lead	30%	184.800	Page no.-238-239	Jan-15	Jan-18	ROB cum Flyover Span 28 x 2		
4												No	
5												No	
6												No	
						0.000							
						1494.80							
Assignment in Hand													
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder DPR/CS	Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No			
1	NIL						Page no.-348			No			
2										No			
3										NO			
4										NO			
5										NO			
						0.00							

Consultancy Services Eng. Authority's Engineer for supervision for the projects 1. Construction of Agra Bypass (Northern) connecting km. 174.500 of NH-19 (old NH-2) to km 141.000 of Yamuna Expressways in the district of Mathura in the state of Uttar Pradesh

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year (13.04. 2014 to 13.04. 2021)

Name of Firm/Entity - In %		Others Consultancy Services Limited in JV with Yamuna Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.	
Sole JV / Lead JV Partner		JV	
Total Km.		177.85 Km	40% of Length
Sole		JV Partner 30%	JV Other Partner 30%
CS/IE		233.55	116.78
DPR		155.70	77.85
JV Overall		185.70	46.71
		1.0 others	233.55
		No. of Key Personnel - J V Lead	50
		Page no.-1048	
		No. of Key Personnel - J V Others	45
		Page no.-1051	
		Total	95
		Length in CS/ IE/AE	351.43
		Length DPR/PDR/FS	598.14
		No. of Projects in category IE	3.00
		No. of Projects in category CS	3.00
		No. of Projects for DPR/ FS - J	4.00
		No. of Projects for DPR/ FS - J	2.00
		No. of Projects Total	8.00
		In hand DPR/ FS - Total	7

Experience as Construction Supervision/IC of 2/4/6-laning of Aggregate length of 116.775 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14km
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	NHAI	4 lane	IE	189.82	Association	25%		47.256	Page no.-57-64	Feb-16	Jun-20	Yes	1
2	NHAI	4 lane	IE	95.717	Association	25%		24.679	Page no.-65-78	Mar-15	Sep-17	No	0
3	NHAI	4 lane	IE	137.946	Association	25%		34.487	Page no.-74-78	Mar-14	Jun-17	Yes	1
4	MSRD	4 lane	CS	132.76	JV Partner	40%		53.144	Page no.-81-83	Jul-12	Jun-17	Yes	1
5	NH Dwa Kothnhar	2 lane	AE	72.35	Sole	100%	6.31	28.952	Page no.-92-94	Sep-17	Mar-21	90.38 % Completed	0
6	NHAI	4 lane	IE	50.146	Sole	100%		50.146	Page no.-108-114	May-19	Sep-21	Yes	1
								0.000				No	0
								238.62					2

Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 77.85 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14km
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	NHAI	4 lane	DPR	56.243	Sole	100%		56.243	Page no.-421-422	May-15	Feb-17	Yes	1
2	MSRD	6 lane	DPR	114.56	JV Partner	51%		58.426	Page no.-425-427	Jun-16	Jun-17	Yes	1
3	NH Dwa Kothnhar	2 lane	DPR	182	Sole	100%	3.21	72.800	Page no.-432-433	May-16	Jun-19	Yes	1
4	N H Dwa Lahr	2 lane	DPR	140.85	Sole	100%	3.44	56.820	Page no.-434-435	May-16	Feb-17	Yes	1
								0.000				No	0
								243.49					2

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES 2/4/lanes	Length of the Project as furnished by Bidder DPR/CS	Length (m)	Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m	
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	DPR	3080	Sole	100%	3080.000	Page no.-723-724	May-18	Jun-19	Flwyer	Yes	
2	CHCO		DPR	1500	Sole	100%	1500.000	Page no.-715-716	Jun-16	May-17		Yes	
3							0.000	Page no.-481-487	Oct-14	Oct-16		No	
4							0.000	Page no.-493-496	Oct-14	Jun-17		No	
5							0.000					No	
6							4500.00					No	

Assignment in Hand												
S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder	Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No				
		2-Lane	Length	Status of the applicant	Percentage							
1	NHAI	4 lane	DPR	41.369	JV Lead	60%	15.000	Page no.-593	02-09-2021	Certificate dt 02.03.21 from Project	Yes	
2	NHAI	2 lane	DPR	80.29	Sole	100%	41.369	Page no.-594		Certificate dt 03.03.21 from Project	Yes	
3	NHAI	2 lane	DPR	80.29	Sole	100%	80.290	Page no.-610-617	17-07-2019	Certificate dt 17.07.19 is more than 1 year old. Proof of ongoing is required.	No	
4	NHAI	4 lane	DPR	22	Sole	100%	22.000	Page no.-618-626		Letter dt 11.09.20 is more than 1 year old. Proof of ongoing is required.	No	
5	NHAI						0.000	Page no.-627-641			No	
							158.66				No	

21 JV Partner													
Experience as Construction Supervision/IC of 2/4/6-laning of Aggregate length of 70.65 km. or more in last 7 Years													
S.No.	Name of Client	LANES 2/4/6 lanes	Category of the project IE/AE/CS	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remarks/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 31.14km
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	Korea Expressway Corpn	4 lane	CS	86.24	JV Lead	45%		38.808	Page no.-156-192	Apr-09	Dec-15	Yes	0
2	Korea Expressway Corpn	4 lane	CS	217.7	JV Partner	30%		65.310	Page no.-308-310	Feb-16	Feb-17	Yes	0
3	NHAI	4 lane	IE	17.04	JV Lead	51%		8.691	Page no.-467-468	Jun-17	Mar-21	No	0
4								0.000				No	0
5								0.000				No	0
6								0.000				No	0
7								0.000				No	0
8								0.000				No	0
9								0.000				No	0
10								0.000				No	0
								112.81					2

Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 46.71 km or more in last 7 years													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 31.14km
		2/4/6 lanes	DPR/Feasibility Study cum Preliminary y Design	Length of the Project as furnished by Bidder.									
1	2	3	4	5	6	7	8	9	10	11	12		13
	R&B Dehradun Ministry of Land Korea	2 lane	DPR	420.51	JV Partner	60%	3.35	109.922	Page no.-583	Nov-14	Apr-18	Yes	
		4 lane	FS	103.80	JV Partner	15%		15.450	Page no.-464-467	Apr-17	Dec-17	No	
3	De Jwa Regional Construction Korea	4 lane	FS	69.68	JV Lead	55%		38.280	Page no.-468-472	Sep-17	Feb-18	Yes	
4												No	
5												No	
6												No	
7												No	
8								154.65					2

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder	Length(M)	Status of the applicant.	Percenta ge	Weighted Length (m)	Ref. in Document	Date of start	Date of Completi on	Remark/Clarification	Whether Length of major Structure is more than 500m	
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	Korea Expressway Corpn	4 lane	CS	1222 M	Sole	100%	1222.000	Page no.-783-789	Apr-09	Dec-15	Yes	Yes	
2	Korea Expressway Corpn	4 lane	CS	1768 M	Sole	100%	1768.000	Page no.-790-802	Apr-09	Dec-15	Yes	Yes	
3	Korea Expressway Corpn	4 lane	CS	5777 M	Sole	100%	5777.000	Page no.-790-802	Apr-09	Dec-15	Yes	Yes	
4	Ihwan Regional Construction	4 lane	CS	760 M	Sole	100%	760.000	Page no.-803-810	Nov-02	Dec-14	Yes	Yes	
5	Korea Expressway Corpn	4 lane	CS	730 M	Sole	100%	730.000	Page no.-846-850	Feb-12	Nov-16	Yes	Yes	
6	Korea Expressway Corpn	4 lane	CS	670	Sole	100%	670.000	Page no.-846-850	Feb-12	Nov-16	Yes	Yes	
							10927.00					6	

Assignment in Hand												
S.No.	Name of Client	LANES 2/L4/L6 lanes	Length of the Project as furnished by Bidder Status of the applicant.			Weighted Length (m)	Ref. in Document	LOA/ Agreement date	Remark/ Clarification	If considered Yes otherwise No		
1	NHAI	DPR/C/S	Length	37	Sole	100%	37.000	Page no.-682-688	03-11-2017	Alignment approved on 12.01.21.	YES	
2	NHAI	DPR	54	Sole	100%	54.000	Page no.-689-695	10-04-2018	Date of submission extended vide letter dt 2.6.21.	YES		
3	NHAI	DPR		Sole	100%	0.000	Page no.-696-702	06-06-2017	NHAI Letter dt 04-21 confirm non-dependency of DPR.	YES		
4	NHAI	DPR	45	Sole	100%	45.000	Page no.-717-725	07-05-2019	Agreement dt 07.05.19 is more than 1 year old. Proof of ongoing is required.	No		
5	NHAI	DPR	14.57	Sole	100%	14.570	Page no.-726-729	03-01-2020	NHAI Letter dt 5-7-21 confirm extension of time up to 31.12.21.	YES		
						150.570					4	

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 lining from Belgum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I). 2. Consultancy services for Authority Engineer for Supervision of Construction of 6 lining from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																																															
S. No.	Description	Max. Marks	Summary of Qualifications and competence of the key staff for the assignment.																																												
			Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.				Feedback Infra Private Limited in association with Sri Infotech				I. N Mahaveya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant				Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd				TPS Goima Karavestudio, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.				FP Project Management in Association with India Engineering Consultants India Pvt Ltd.				Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.				Ivan Corporation in Association with Geo Designer & Research (P) Ltd.				Dhruv Consultancy Services Limited in JV with Youngs Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.												
			Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC	Name	Marks	Chained by Bidder	As per EC									
1	Team Leader Cum Senior Highway Engineer	12	Cot Anil Gang	99.00	11.88	95.00	11.60	Laxmanath Nayak	91.00	10.92	90.66	10.88	Dharma Datt Bhuti	95.00	11.00	76.00	9.12	Anjana Kumar	91.00	10.92	82.00	9.84	V Divyanath	95.50	11.06	80.00	9.68	Sanjay Kumar	93.00	11.16	92.00	11.04	Ashish Sharma	94.00	11.28	94.00	11.28	Narech Kumar Sharma	91.00	10.92	91.00	10.92	Milind Sri Rao	94.00	11.28	90.00	10.80
2	Resident cum Highway Engineer 1	3	K Subramanyam	96.00	2.88	96.00	2.88	Uma Kant Pandey	91.00	2.72	91.00	2.72	Naveen Shankar	95.00	2.85	94.66	2.84	Deepak Bhattacharjee	96.00	2.88	96.00	2.88	P Jagatheeswaram	91.00	2.72	89.00	2.67	A Ramech	89.00	2.67	89.00	2.67	A Srinivas Rao	91.00	2.72	91.00	2.72	Tribak Kumar Vyas	95.00	2.85	91.00	2.72					
3	Resident cum Highway Engineer 2	3	Ravi Bhushan	95.00	2.85	87.00	2.61	Rajeev Ranjan	95.00	2.85	95.00	2.85	Anil Kumar Singh	96.00	2.88	91.00	2.72	Navin Kumar	91.00	2.72	91.00	2.72	Shak Khaja Mohideen	91.00	2.72	91.00	2.72	Mohd Nazeem Khan	91.00	2.72	91.00	2.72	A Mullaiah G	91.00	2.72	91.00	2.72	Kumar Jaisendra	95.00	2.85	95.00	2.85	Nayab Rasool	95.00	2.85	89.00	2.67
4	Bridge / Structural Engineer 1	3	C Rajasekhar	96.00	2.88	91.00	2.72	Satish Kumar	95.00	2.85	91.00	2.72	Sudhakar Sulas	91.00	2.72	91.00	2.72	Chaitanyan Ojha	95.00	2.85	91.00	2.72	Urday Narayan Singh	91.00	2.72	91.00	2.72	Pawan Kumar	91.00	2.72	91.00	2.72	Anur Prasad	95.00	2.85	94.00	2.82	M Suresh Babu	95.00	2.85	95.00	2.85	Kiran Menonhal	92.50	2.81	76.00	2.28
5	Bridge / Structural Engineer 2	3	Anand Swamy Sharma	100.00	3.00	100.00	3.00	Prakash Govindas	91.00	2.72	91.00	2.72	Arunendra Prasad Singh	91.00	2.72	91.00	2.72	Abhinav	96.00	2.88	96.00	2.88	N Manuwanay	94.50	2.84	94.50	2.84	Raghv Kumar Singh	91.00	2.72	91.00	2.72	Sabhi Reddy	91.00	2.72	91.00	2.72	Suresh B Gowder	91.00	2.72	90.00	2.70	P Narayana Rao	91.00	2.72	87.00	2.61
6	Senior Pavement Specialist	6	K Lakshmi Prasad	91.00	5.46	41.00	2.46	N Sarayandas Sagar	95.00	5.70	95.00	5.70	Y Mani Mohan	91.00	5.46	91.00	5.46	Girdhar Gopal	95.00	5.70	91.00	5.46	Mohammad Zia Saleem	96.00	5.76	96.00	5.76	Ranjit Kumar Mishra	91.00	5.46	89.00	5.34	Anil Nitavare	95.00	5.70	95.00	5.70	Pawan Kumar Chaudhary	91.00	5.46	91.00	5.46	Mohd Ishitiyaq Ahmed	86.00	5.16	86.00	5.16
7	Senior Quality/Material Expert 1	3	B Srinivasa Rao	100.00	3.00	100.00	3.00	Muniraj Kumar	91.00	2.72	91.00	2.72	Y Mani Bhatma Kumar	91.00	2.72	89.00	2.67	Mahesh Kumar Jha	91.00	2.72	91.00	2.72	Lalitha Srivasa	95.50	2.87	95.50	2.87	Sachal P Shingarkar	94.50	2.84	94.50	2.84	Biij Mohan Kumar Singh	95.50	2.87	95.50	2.87	Jagat Kishore Palai	91.00	2.72	0.00	-	Debasis Panja	91.00	2.72	91.00	2.72
8	Senior Quality/Material Expert 2	3	Rajveer Singh	96.00	2.88	95.50	2.87	Om Prakash Gupta	91.00	2.72	91.00	2.72	G Srinivasa Naik	91.00	2.72	91.00	2.72	AnupKumar Das	91.00	2.72	91.00	2.72	Basun MathureSobana	91.00	2.72	91.00	2.72	Vinay Gargate	91.00	2.72	91.00	2.72	R Mallikarajuna Rao	91.00	2.72	91.00	2.72	Praveen Kumar Sharma	91.00	2.72	85.50	2.57	M Srinivasulu	91.00	2.72	91.00	2.72
9	Road safety Expert	4	Biju Mathru	100.00	4.00	100.00	4.00	Prabakar S A	95.00	3.80	89.00	3.26	N Sirosh Kumar	95.00	3.80	90.00	3.60	Pratim Prakash	95.00	3.80	95.00	3.80	E Sureshprakash Reddy	98.50	3.94	93.50	3.74	Priyanka Satten	100.00	4.00	90.00	3.60	Vinod Kumar Gupta	98.00	3.92	98.00	3.92	Jagadech Tirupati	96.00	3.84	96.00	3.84	Madhavi M Shinde	91.00	3.64	80.00	3.20
	Total	40		38.83		34.95			37.04		36.64			37.19		34.50			37.19		35.74			37.93		35.87		37.11		36.41			37.48		37.45			36.84		33.92			36.78		34.91		

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).																								
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																								
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																								
3.1	Team Leader cum Senior Highway Engineer	Name of firms																						
S. No.	Description	Max. Marks		Name of firms																				
	Team Leader Cum Senior Highway Engineer	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited..		Feedback Infra Private Limited in association with Sri Infotech		L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant		Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd		TPF Getinsa Eurostudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.		FP Project Management in Association with India Engineering Consultants India Pvt Ltd.		Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.		Isan Corporation in Association with Geo Designs & Research (P) Ltd.		Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.						
		Col Anil Garg		Laxmikanth Nayak		Dharma Datt Bhatt		Anjani Kumar		V Divyanath		Sanjay Kumar		Ashish Sharma		Naresh Kumar Sharma		Milind Sri Rao						
		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks						
		Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder
1	General Qualification	25																						
	I) Graduate in Civil Engineering	21	21	21		21	21		21	21		21	21		21	21		21	21		21	21		
	II) Post Graduation in Management/ Construction/ Transportation/Highway Engineering/Structural Engineering or equivalent specialised stream of civil engineering	4	4	0		0	0		PG from KSOU	4	0		PG from KSOU		4	4		4	4		M Tech Construction Tech			
2	Adequacy for the Project	70																						
i)	Total Professional Experience in handling Highway projects																							
	<12years - 0																							
	12 years - 8	10	10	10		28.08 Years	10	10		26.24 Years	10	10		27.75 Years	10	10		36.38 Years	10	10		14.65 Years	10	10
	Add 1 mark extra for each additional year of experience subject to maximum 2 (two) marks.																							
ii)	Experience as Team Leader or similar capacity in Highway Development Projects (similar configuration (2/4/6 laning**) and above)																							
	< 5 years - 0																							
	5 years - 11	15	15	15		14.42 Years	15	15		21.52 Years	15	15		17.60 Years	15	15		28.92 Years	15	15		14.65 Years	15	15
	Add 1 mark extra for each additional year of experience subject to maximum 4 (four) marks.																							
iii)	Experience as Team Leader or similar capacity in Highway Developemnt Projects (of Length 40 % of Project Length or of similar configuration (2/4/6 laning**) and above) on EPC																							
	< 1 Project - 0 marks																							
	1 Project - 4 marks	5	5	5		5*2/3= 3.33 Projects	5	4.66		1 project and 1 project in lower category i.e. 4+1*2/3= 4.66	5	5		6 Projects	5	5		8 Projects	5	5		5 Projects	5	5
	add 1 mark extra for additional projects subject to maximum 1 (one) marks																							
b)	Experience as Team Leader or similar capacity of Project Preparation including Design of Major Highway Projects (of Length 40 % of Project Length or of similar configuration (2/4/6 laning**) and above)																							
	< 2 Projects -0																							
	2 Projects -11	15	15	15		1+6*2/3=5 Projects	15	15		4 Projects	15	0		1 Projects	15	11		2 Projects	15	0		0 Projects	13	13
	Add 2 marks extra for each additional project subject to maximum 4 marks.																							
c)	Experience in position of Team Leader/Project Manager or similar capacity in construction supervision/IC involving length 40 % of Project Length or of similar configuration (2/4/6 laning**)																							
	<2 Projects-0																							
	2 Projects-16	20	20	20		3+5*2/3 =6.33 Projects	20	20		4 Projects	20	20		5 Projects	20	20		9 Projects	20	20		5 Projects	20	20
	Add 2 marks extra for each additional project subject to maximum 4 marks.																							
d)	Experience as Team Leader or similar capacity in Operation and Maintenance of Major Highway projects (of length 40% of project length or more of similar configuration (2/4/6 laning**).																							
	1 Project - 4 Marks	5	5	5		3 Projects	5	5		2 Projects	5	5		2 Projects	5	0		0 Projects	5	5		3 Projects	5	4
	Add 1 mark extra for each additional project subject to maximum 1 (one) marks																							
3	Employment with the Firm																							
	< 1 Year - 0																							
	1 Year - 3	5	4	4		Since 4.6.18	0	0		0	0		0	4		Since 8.1.18				0	0			
	Add 0.5 marks for each subsequent year subject to maximum 2 marks																							
	Total:	100	99.00	95.00		91.00	90.66		95.00	76.00		91.00	82.00		95.50	80.00		93.00	92.00		94.00	94.00		91.00

Note:-1 In case of qualification, degree from Institution which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded.
 Note:-2 Experience with firm has only been considered if the key personnel is currently employed with firm.
 Note:-3 Sr. Highway Engineer has not been considered in similar capacity.

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 lining from Belgum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH-48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojanna (Package-I).
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 lining from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojanna (Package-II) on EPC mode.

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

[illegible]

Note:-1 In case of qualification, degree from Institution which are not affiliated from AKTE or are not in the relevant field, has not been considered and zero marks are awarded

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Belgum to Sandeshwar Bypass from Km. 315-000 to Km. 355-017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-1).																															
2. Consultancy services for Authority Engineer for Supervision of Construction of 4 Lining from Sandeshwar Bypass to NH-48/NT Border from Km. 355-017 to Km. 392+852 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-3) on EPC mode.																															
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																															
2.2	Resident Cum Highway Engineer																														
S. No.	Resident cum Highway Engineer 2	Max. Marks	Name of firms																												
			Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Sri Induloch Bhargava Consultancy Services. Revit Bhaskar			Feedback India Private Limited In association with Sri Induloch Revit Bhaskar			U.N.Malya Infra Projects Pvt Ltd in Association with Induloch Civil Solution & Consultant Aail Kumar Singh			Bloom Companies LLC in Association with Induloch Solution Pvt Ltd Navin Kumar			TPF Gelina Eurostudios, S.L. in Association with Segretral Consulting & Infrastructure Advisory Pvt Ltd. Shaik Khaja Mohideen			FP Project Management in Association with Indus Engineering Consultants India Pvt Ltd. Mohd Nazeem Khan			Thoma Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd. A Murthiga G.			Isan Corporation in Association with Geo Design & Research (P) Ltd. Kumar Jatinendra			Bhove Consultancy Services Limited in JV with Yengon Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd. Nishat Banoor				
			Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		
			Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC	As per EC	Chained As per EC
1	General Qualification	25																													
	(i) Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21
	(ii) Post Graduate in Transportation/Highway Engineering/Structural Engineering/Geotechnical Engineering	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4
2	Adequacy for the Project	70																													
	(a) Professional Experience in Bridge Projects:																														
	(i) Total Professional Experience in handling Highway projects																														
	- < 12 years	-15																													
	Add 1 mark extra for each additional completed year of experience subject to maximum 5 (five) marks.																														
	(ii) Experience as Resident Engineer/Project Director/Project Manager/Superintending Engineer or equivalent Executive Engineer or equivalent on construction similar Authority/Project/Independent Engineer Projects (similar configuration (2+3+5 lane) and above).	20																													
	- < 5 years	-15																													
	- 5 years	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20
	Add 1 mark extra for each additional year of experience subject to maximum 5 (five) marks.																														
	(iii) Experience in similar capacity in handling major 2-lane-lane/m projects (of length 40% of project length or more of similar configuration (2+3+5 lane) and above).	25																													
	- < 2 years	-15																													
	- 2 years	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25	25
	Add 3 marks extra for each additional project subject to maximum 15 (fifteen) marks.																														
	(iv) Experience in similar capacity of Highway Project of Construction/Construction Supervision/EPC Mode (of length 40% of project length or more of similar configuration (2+3+5 lane) and above).	5																													
	- < 1 year	-15																													
	- 1 year or more	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5
	Add 0.5 marks for each additional project subject to maximum one (1) mark.																														
	(v) Experience with the Firm	5																													
	- < 1 year	-15																													
	- 1 year or more	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5
	Add 0.5 marks for each subsequent year subject to maximum 2 (two) marks.																														
	Total:	100	95	87	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95	95
Open University																															

Note:- In case of qualification, degree from Institution which are not affiliated from AICTE are not in the relevant field, has not been considered and zero marks are awarded.

S. No.		Bridge/Structural Engineer		Max. Marks		Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.		Feedback Infra Private Limited in association with Sri Infotech		L.N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant		Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd		Name of firms TPF Gritusa Eurostudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.		FP Project Management in Association with India Engineering Consultants India Pvt Ltd.		Theme Engineering Services Private Limited in Association with Ibhita Info Solutions Pvt Ltd.		Isan Corporation in Association with Geo Designs & Research (P) Ltd.		Jhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.							
Bridge / Structural Engineer 1		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks		Marks							
		Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC						
1	General Qualification	25																											
	I) Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21	21	Degree not submitted. PG in Environmental Engg	21	21	21	21	21	21	21	21	21	21	21	21					
	II) Post Graduate in Structural Engineering	4	0	0	0	4	0	0	0	4	0		4	0	4	4	4	4	4	4	4	4	4						
2	Adaqucy for the Project	70																											
i)	Total Professional Experience in handling Highway/ Bridge projects < 10 years -0 10 years -11 Add one marks extra for each additional completed 2 year subject to maximum 4 (four) marks.	15	15	15	31.56 Years	15	15	18.92 Years	15	15	21.47 Years	15	15	33.31 Years	15	15	17.47 Years	15	15	23.61 Years	15	15	18.85 Years	15	15	15.02 Years	12	0	9.36 Years
ii)	Experience in similar capacity in Design/construction/construction supervision of Bridges/ROB/Flyover/Interchanges / any other such structures (similar configuration (2/4/6 laning**) and above). < 5 years -0 5 years -15 Add 1 mark extra for each additional year of experience subject to maximum 5 (five) marks.	20	20	20	15.97 Years	20	20	11.54 Years	20	20	20.65 Years	20	20	10.48 Years	20	20	13.59 Years	20	20	17.36 Years	20	19	7.01	20	20	10.00 Years	18	17	7.07 Years
iii)	Experience in similar capacity in supervision of Major Highway Bridges/ROB/Flyover/ Interchanges/ any other structures < 2 bridges -0 2 bridges -15 Add 2.5 marks extra for each additional project subject to maximum 5 marks.	20	20	20	6 Bridges	20	20	4 Bridges	20	20	5 Bridges	20	20	5 Bridges	20	20	4 Bridges	20	20	4 Bridges	20	20	5 Bridges	20	20	4 Bridges	20	20	8 Bridges
iv)	Experience in similar capacity in supervision of Rehabilitation and repair of major Bridge/ROB/Flyover/ Interchanges / any other structures < 2 - 0 2 nos - 08 3 or more - 10	10	10	10	3 Bridges	10	10	6 Bridges	10	10	6 Bridges	10	10	4 Bridges	10	10	6 Bridges	10	10	10 Bridges	10	10	4 Bridges	10	10	4 Bridges	10	10	7 Bridges
v)	Experience in similar capacity of modern bridge construction technology viz., precast segmental, balanced cantilever construction, Extradosed Bridge, Full span Luching, Incremental Luching. Experience in 1 project -4 More than one project -5 marks	5	5	0	0 Projects	5	5	6 Bridges	5	5	5 Bridges	5	5	4 Bridges	5	5	3 Bridges	5	5	5 Bridges	5	5	4 Bridges	5	5	2 Bridges	4	4	1 Bridge
3	Employment with the Firm < 1 year -0 1 year or more -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	5	5	since 23.01.15	0	0		0	0									0	0						4.5	0	Not employed since April, 19	
Total:		100	96	91		95	91		91	91		95	91		91	91		91	91		95	94		95	95		93.5	76	

Note:-1 In case of qualification, degree from Institution which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded

Note:-2 For Aarvee in sub point 2(v), no bridge has been found on infracon, hence marks not given

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH-48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).																											
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																											
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																											
Sl. No.	Bridge/Structural Engineer	Max. Marks	Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawant Consultancy Services Private Limited.		Feedback Infra Private Limited In association with Sri Infotech		I. S. Mahaveya Infra Projects Pvt Ltd in Association with Infatrack Civil Solutions & Consultant		Bhoomi Computers LLC in Association with Infatrack Solutions Pvt Ltd.		Name of firm TPP Gellima Enterprises, S.L. in Association with Segments Consulting & Infrastructure Advisory Pvt Ltd.		FP Project Management in Association with India Engineering Consultants India Pvt Ltd.		Thame Engineering Services Private Limited in Association with India Info Solutions Pvt Ltd.		Iast Corporation in Association with Geo Design & Research (P) Ltd.		Suresh B. Goudar		P. Narayana Rao		Shree Consultancy Services Limited in JV with Yungar Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.				
	Bridge / Structural Engineer 2		Anand Swarup Sharma		Pradeep Govindarao Nairwade		Anandprasad Prasad Singh		Abhinav		Marks		Rajesh Kumar Singh		Subhi Reddy		Suresh B. Goudar		P. Narayana Rao		Shree Consultancy Services Limited in JV with Yungar Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.						
			Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.					
1	General Qualification	25																									
	(i) Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21			
	(ii) Post Graduate in Structural Engineering	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4	4			
2	Adequacy for the Project	70																									
	(i) Total Professional Experience in handling Highway Bridge projects	15	15	15	15	24.50 Years	15	15	21.53 Years	15	15	27.48 Years	15	15	13.98 Years	15	15	17.73 Years	15	15	22.30 Years	15	14	16.87 Years	15	15	21.47 Years
	(ii) Add one mark extra for each additional completed 2 year subject to maximum 4 (four) marks.	20	20	20	20	20.92 Years	20	20	21.53 Years	20	20	18.25 Years	20	20	13.98 Years	20	20	16.15 Years	20	20	13.15 Years	20	20	14.45 Years	20	16	6.15 Years
	(iii) Experience in similar capacity in Design/construct/operation supervision of Bridges/RCB/Tyover/Interchanges / any other such structures (similar configuration (2+3, 3+3, 4+3, etc.) and above.)	20	20	20	20	20.92 Years	20	20	21.53 Years	20	20	18.25 Years	20	20	13.98 Years	20	20	16.15 Years	20	20	13.15 Years	20	20	14.45 Years	20	16	6.15 Years
	(iv) Add 2 marks extra for each additional year of experience subject to maximum 5 (five) marks.	20	20	20	20	20.92 Years	20	20	21.53 Years	20	20	18.25 Years	20	20	13.98 Years	20	20	16.15 Years	20	20	13.15 Years	20	20	14.45 Years	20	16	6.15 Years
	(v) Experience in similar capacity in supervision of Major Highway Bridges/RCB/Tyover/Interchanges / any other structures	20	20	20	20	3+3+2+3 +5 Bridges	20	20	4 Bridges	20	20	6 Bridges	20	20	5 Bridges	20	20	5 Bridges	20	20	4 Bridges	20	20	6 Bridges	20	20	8 Bridges
	(vi) Add 2.5 marks extra for each additional project subject to maximum 5 marks.	10	10	10	10	16 Bridges	10	10	10 Bridges	10	10	10 Bridges	10	10	4 Bridges	10	10	6 Projects	10	10	10 Bridges	10	10	4 Bridges	10	10	5 Bridges
	(vii) Experience in similar capacity in supervision of Rehabilitation and repair of major Bridge/RCB/Tyover / Interchanges / any other structures	10	10	10	10	16 Bridges	10	10	10 Bridges	10	10	10 Bridges	10	10	4 Bridges	10	10	6 Projects	10	10	10 Bridges	10	10	4 Bridges	10	10	5 Bridges
	(viii) Experience in similar capacity of modern bridge construction technology viz., precast segmental, balanced cantilever construction, Extended Bridge, Full open Lanching, Incremental Lanching.	5	5	5	5	2 Projects	5	5	6 Bridges	5	5	5 Bridges	5	5	5 Bridges	5	5	2 Projects	5	5	5 Bridges	5	5	4 Bridges	5	5	5 Bridges
	(ix) Experience in 1 project - 4																										
	(x) More than one project - 5 marks																										
	(xi) Employment with the Firm																										
	(xii) 1 year or more - 5	5	5	5	5	since 20.12.11	0	0	0	0	0	5	5	since 7.0.16 with Infatrack	3.5	3.5	since 6.7.18										
	(xiii) 0.5 marks for each subsequent year subject to maximum 2 marks																										
	Total:	100	100	100	100	91	91	91	91	91	91	96	96	94.5	94.5	91	91	91	91	91	91	90	91	87	87	87	

Note:-1 In case of qualification, degree from Institution which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded.

Note:-2 For Aarvee in sub point 2(v), no bridge has been found on infotrack, hence marks not given

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).																										
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																										
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																										
3.4	Senior Pavement Specialist																									
S. No.	Senior Pavement Specialist	Max. Marks	Name of firms																							
			Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.			Feedback Infra Private Limited In association with Sri Infotech			L N Malviya Infra Projects Pvt Ltd In Association with Infratech Civil Solutions & Consultant			Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd			TPF Getinsa Euroestudios, S.L. In Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.			FP Project Management in Association with India Engineering Consultants India Pvt Ltd.			Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.			Isan Corporation in Association with Geo Designs & Research (P) Ltd.		
			K Lakshmi Prasad			N Satyananda Sagar			Y Murlu Mohan			Girdhar Gopal			Mohammad Zia Saleem			Ranjit Kumar Mishra			Anil Nitnavare			Pawan Kumar Chaudhary		
			Marks			Marks			Marks			Marks			Marks			Marks			Marks			Marks		
			Claimed by Bidder	As per FC		Claimed by Bidder	As per FC		Claimed by Bidder	As per FC		Claimed by Bidder	As per FC		Claimed by Bidder	As per FC		Claimed by Bidder	As per FC		Claimed by Bidder	As per FC		Claimed by Bidder	As per FC	
1	General Qualification	25																								
	i) Graduate in Civil Engineering	21	21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21	
	ii) Post Graduation in Transportation/ Highway Engineering/ Pavement engineering or equivalent	4	0	0		4	4		0	0		4	0								4	4				
2	Adequacy for the Project	70																								
a)	Professional Experience																									
	i) Total Professional Experience of Pavement Design / Construction and Maintenance of Highways/ Roads/ Air Field Runway	20																								
	< 10 years -0		20	20	24.11 Years	20	20	18.13 Years	20	20	#####	20	20	21.51 Years	20	20	16.44 Years	20	18	13.91 Years	20	20	34.18 Years	20	20	15.29 Years
	10 years -15																									
	Add one mark extra for each additional year of experience subject to maximum 5 (five) marks.																									
	ii) Experience in Similar Capacity in Construction/ Construction Supervision of 2/4/6-laning** of major Highway Projects (similar configuration (2/4/6 laning*) and above)	20																								
	< 5 years -0		20	0	0.00 Years	20	20	11.41 Years	20	20	#####	20	20	14.10 Years	20	20	13.32 Years	20	20	10.75 Years	20	20	13.75 Years	20	20	15.29 Years
	5 years -15																									
	Add one mark extra for each additional year of experience subject to maximum 5 (five) marks.																									
	iii) Experience in similar capacity as Pavement/Geo-technical Engineer in construction/ construction supervision of Major Highway projects (of length 40% of project length or more of similar configuration (2/4/6 laning** and above))	25																								
	<2 nos -0		25	0	0 Projects	25	25	5 Projects	25	25	5 Projects	25	25	4 Projects	25	25	4 Projects	25	25	5 Projects	25	25	6 Projects	25	25	4 Projects
	2 nos -20																									
	Add 2.50 mark extra for each additional project subject to maximum 5 marks.																									
	iv) Experience in similar capacity on EPC Projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)	5																								
	1 project-4		5	0	0 Projects	5	5	2 Projects	5	5	4 Projects	5	5	3 Projects	5	5	2 Projects	5	5	3 Projects	5	5	4 Projects	5	5	0 Project
	2 or more -5																									
3	Employment with the Firm	5																								
	< 1 year -0		0	0		0	0		0	0		0	0		5	5	since 5.11.12				0	0				
	1 year -3																									
	Add 0.5 marks for each subsequent year subject to maximum 2 marks.																									
	Total:	100	91	41		95	95		91	91		95	91		96	96		91	89		95	95		91	91	

Note:-1 In case the projects claimed are only strengthening project and further the length of project is also not mentioned, experience is not considered

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Belgaum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH- 48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 laning from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

S. No.		Senior Quality/Material Expert				Max. Marks	Name of firms																																													
Senior Quality/Material Expert 1		Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Shree Bhawani Consultancy Services Private Limited.					Feedback Infra Private Limited In association with Sri Infotech			L N Malviya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant			Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd			TPF Getinsa Euroestudios, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.			FP Project Management in Association with India Engineering Consultants India Pvt Ltd.			Theme Engineering Services Private Limited in Association with Ishta Info Solutions Pvt Ltd.			Isan Corporation in Association with Geo Designs & Research (P) Ltd.			Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.																								
		B Srinivasa Rao					Mritunjay Kumar			Y Mani Brahma Kumar			Mithilesh Kumar Jha			Lalitha Srivatsa			Snehal P Shirgurkar			Brij Mohan Kumar Singh			Jajati Kishore Palai			Debasish Panja																								
		Marks																																																		
		Claimed by Bidder		As per FC				Claimed by Bidder		As per FC				Claimed by Bidder		As per FC				Claimed by Bidder		As per FC				Claimed by Bidder		As per FC				Claimed by Bidder		As per FC																		
1		General Qualification				25																																														
		I) Graduate in Civil Engineering				21	21		21				21		21				21		21				21		21				21																					
		II) Post Graduation in Geotechnical Engineering/ Foundation Engineering/Soil Mechanics/Rock Mechanics				4	4		4				0		0				0		0				0		0																									
2		Adequacy for the Project				70																																														
a)		Professional Experience																																																		
i)		Total Professional Experience in handling highways/Bridge Projects				15	15		15		22.13 Years		15		15		25.06 Years		15		13		12.93 Projects		15		15		29.19 Years		15		15		14.98 Years		15		15		21.94 Years		15				15		15		16.39 Years	
		< 10 years -0																																																		
		10 years -11																																																		
		Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																																																		
ii)		Experience in similar capacity in Construction/Construction Supervision of Major Highway Projects (of similar configuration (2/4/6 lane***) and above).				25	25		25		19.55 Years		25		25		15.24 Years		25		25		10.18 Projects		25		25		14.42 Years		25		25		8.89 Years		25		25		13.07 Years		25				25		25		9.32 Years	
		< 5 years -0																																																		
		5 years -19																																																		
		Add 2.0 (two) marks extra for each additional year of experience subject to maximum 6 (six) marks.																																																		
iii)		Experience in similar capacity in handling Similar Highway projects (of length 40% of project length or more of similar configuration (2/4/6 lane***) and above).				30	30		30		6 Projects		30		30		4 Projects		30		30		4 Projects		30		30		4 Projects		30		30		4 Projects		30				30		30		4 Projects							
		< 2 nos -0																																																		
		2 nos -25																																																		
		Add 2.5 marks extra for each additional project subject to maximum 5 (five) marks.																																																		
3		Employment with the Firm				5	5		5		since 26-9-12		0		0				0		0						4.5		4.5		since 25.05.17		3.5		3.5		since 25-2-19		4.5		4.5		since Dec, 2017						0		0	
		< 1 year -0																																																		
		1 year or more -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks																																																		
		Total:				100	100		100				91		91				91		89				91		91				95.5		95.5				94.5		94.5				95.5		95.5				91		0	

Note:-

Distance learning

B Tech from Janardan Rai Nagar Rajasthan Vasthaneeth University not recognised by

1. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Belgum to Sankeshwar Bypass from Km. 515+000 to Km. 555+017 of NH-48 in the state of Karnataka on Engineering, Procurement & Construction (EPC) Mode under Bharatmala Pariyojana (Package-I).																				
2. Consultancy services for Authority Engineer for Supervision of Construction of 6 Lining from Sankeshwar Bypass to MH-KNT Border from Km. 555+017 to Km. 592+853 of NH-48 in the state of Karnataka under Bharatmala Pariyojana (Package-II) on EPC mode.																				
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																				
3.5	Senior Quality/Material Expert	Max. Marks	Name of firms																	
S. No.	Senior Quality/Material Expert 2		Aarvee Associates Architects Engineers & Consultants Private Limited in Association with Three Bhawan Consultancy Services Private Limited.	Feedback Infra Private Limited in association with Sri Infotech	L N Mahiya Infra Projects Pvt Ltd in Association with Infratech Civil Solutions & Consultant	Bloom Companies LLC in Association with Infradev Solutions Pvt Ltd	TFF Getina Towerstudio, S.L. in Association with Segmental Consulting & Infrastructure Advisory Pvt Ltd.	FP Project Management in Association with India Engineering Consultants India Pvt Ltd.	Theme Engineering Services Private Limited in Association with Ishita Info Solutions Pvt Ltd.	Iaan Corporation in Association with Geo Designs & Research (P) Ltd.	Dhruv Consultancy Services Limited in JV with Yongma Engineering Co. Ltd in Association with Cho & Kim Engineering Pvt Ltd.									
			Rajveer Singh		Om Prakash Gupta		C Srinivasa Naidu		AnupKumar Das		Ravara Mathurashubham		Vinay Gargate		R Matlikharjuna Rao		Praveen Kumar Sharma		M Srinivasulu	
			Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.	Claimed by Bidder	As per E.C.
1	General Qualification	25																		
	(I) Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21	21
	(II) Post Graduation in Geotechnical Engineering/ Foundation Engineering/Soil Mechanics/Rock Mechanics.	4	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2	Adequacy for the Project	70																		
a)	Professional Experience																			
	(i) Total Professional Experience in handling highways/Bridge Projects																			
	< 10 years -0	15	15	15	20.00 Years	15	15	20.06 Years	15	15	21.14 Years	15	15	20.19 Years	15	15	20.21 Years	15	15	17.00 Years
	10 years -11																			
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																			
	(ii) Experience in similar capacity in Construction/Construction Supervision of Major Highway Projects (of similar configuration) (3 (Three) and above).	25	25	25	17.06 Years	25	25	24.73 Years	25	25	24.00 Years	25	25	15.15 Years	25	25	18.13 Years	25	25	11.99 Years
	< 5 years -0																			
	5 years -19																			
	Add 2.0 (two) marks extra for each additional year of experience subject to maximum 6 (six) marks.																			
	(iii) Experience in similar capacity in handling Similar Highway projects (of length 40% of project length or more of similar configuration) (3 (Three) and above).	30	30	30	4 Projects	30	30	6 Projects	30	30	4 Projects	30	30	4 Projects	30	30	4 Projects	30	30	30
	< 2 kms -0																			
	2 kms -25																			
	Add 2.5 marks extra for each additional project subject to maximum 5 (five) marks.																			
3	Employment with the Firm																			
	< 1 year -0	5	5	4.5	Since 09-08-17	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	1 year or more -3																			
	0.5 marks for each subsequent year subject to maximum 2 marks.																			
	Total:	100	96	95.5	91	91	91	91	91	91	91	91	91	91	91	91	91	91	85.5	91

(5) Total provided in 2020. Score represents a calculated score 2020 only.

