
 

 
 

 
Result of Technical Proposals 

 
Tender ID: 2021_NHAI_93821_1                                                                     Dated: 04.02.2022 
 
To, 

All the Participated Bidders   
(As per table below)      
 

Sub: Consultancy Services of Authority’s Engineer for the Project 1. Construction of 
Four lane “Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-
87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode 
in the state of Uttar Pradesh. 2. 2-lane existing bypass of Rampur to be developed to 
4-lane on EPC mode in the State of Uttar Pradesh. –Evaluation of Technical Bids 
Proposals – Reg.         
 
Sir, 

This has reference to RFP invited for above subject consultancy work. The result of 
Technical Evaluation of the bids received along with reasons for their non-responsiveness 
are tabulated below: 

 
S.No of 
Propos

al 
Name of Firm (M/s) Total 

 

Remark
s/ Rank 

Responsive/N
on-

Responsive 

1/8 Indian Tecnocrat Limited In Association with 
M/s Design Line Consultancy Services. 

Non-Responsive 

The Bidder do not meet the eligibility 
criteria w.r.t. the technical capacity as 
per Section-1, Clause 15 (C) of RFP 

2/8 
Theme Engineering Services Private Limited  
In Association with M/s   Ishita Info Solutions 
Private Limited. 

91.35 1 Responsive 

3/8 
Hexa Co. In Jv with M/s  G Eng Advisory 
Services Private Limited In Association with 
M/s Nokang Infra Private Limited. 

         
90.92 2 Responsive 

4/8 
Artefact Projects Limited  In Jv with M/s  
Global Infra Solutions  In Association with M/s  
Renaissance IOT LLP. 

Non-Responsive 
The Bidder do not meet the eligibility 
criteria w.r.t. the technical capacity as 
per Section-1, Clause 15 (C) of RFP 

5/8 ISAN Corporation  In Jv with M/s  Agnitio 
Infrastructure Projects Pvt. Ltd. Non-Responsive 
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The Bidder do not meet the eligibility 
criteria w.r.t. the technical capacity as 
per Section-1, Clause 15 (C) of RFP 

6/8 Feedback Infra Pvt. Ltd. in Association with 
PK Engineers. 89.04 3 Responsive 

7/8 
L N Malviya Infra Projects PVT. LTD. In 
Association with M/s Intratech civil Solution & 
Consultant. 

Non-Responsive 

The Bidder do not meet the eligibility 
criteria w.r.t. the technical capacity as 
per Section-1, Clause 15 (C) of RFP 

8/8 GEO Designs And Research Private Limited In 
Association with M/s  Sai Geotechnical Lab. 

Non-Responsive 
The Bidder do not meet the minimum 

eligibility criteria in DPR, Project 
Supervision & technical capacity w.r.t. 
the Section-1, Clause 15 (A) & (C) of 

RFP. 

 

 
2.     As per relevant clauses of RFP, Result of the technical evaluation is being made 
available on the website giving opportunity to the bidders to respond within 7 days (i.e., 
till 11.02.2022) in case they have any objection. After which, Authority shall not entertain 
any correspondence with any Bidder in relation to acceptance or rejection of any BID. 
 
 
 
 



Applicant 
No:-

Name of the Applicant
Status of the 

Applicant Sole/JV/
Association

1/8
M/s Indian Tecnocrat Limited In Association with M/s Design Line 
Consultancy Services. Association

2/8
M/s  Theme Engineering Services Private Limited  In Association with M/s   
Ishita Info Solutions Private Limited.

Association

3/8
M/s  Hexa Co. In Jv with M/s  G Eng Advisory Services Private Limited In 
Association with M/s   Nokang Infra Private Limited.

Jv/Association

4/8
M/s  Artefact Projects Limited  In Jv with M/s  Global Infra Solutions  In 
Association with M/s  Renaissance IOT LLP.

Jv/Association

5/8
M/s ISAN Corporation  In Jv with M/s  Agnitio Infrastructure Projects Pvt. 
Ltd.

Jv

6/8 M/s Feedback Infra Private Limited In Association with M/s P K Engineers Association

7/8
M/s  L N Malviya Infra Projects PVT. LTD.   In Association with M/s   
Intratech civil Solution & Consultant.

Association

8/8
M/s GEO Designs And Research Private Limited In Association with M/s  Sai 
Geotechnical Lab.

Association

Consultancy Services of Authority’s Engineer for the Project 1. Construction of 
Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 

bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the 
state of Uttar Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-lane on 

EPC mode in the State of Uttar Pradesh on EPC Mode

Name of the Project

List of the Applicants:-



Preparation of DPR (NH/SH/Equivalent) Annual Turnover Technical Capacity

The firm should have
minimum experience of
preparation of detailed
Project Report/ Feasibility
Study cum Preliminary
Design Report of 2/4/6**-
laning/Bridge project of
aggregate length equal to
2 times or more
of similar category for
which RFP is

The firm should have minimum
experience of Project
Supervision/ Independent
Engineer /Consultant of 2/4/6**- 
laning /Bridge project of
aggregate length equal to 3 times 
or more of similar
category** for which RFP is
invited.

Firm should also have
experience of Project
Supervision/ Independent
Engineer/ Authority Engineer of
at least one project of similar
category of two/four/six**
laning/bridge work of
length equal to 40% of project
length.

Annual turnover
(updated average of
last 3 years) of the firm
from consultancy
business should be
equal to or more than 2% 
ofEstimated project
cost.

whether the Applicant is 
Technical "Eligible" or 
"In-Eligible".

1/8
M/s Indian Tecnocrat Limited In Association with 

M/s Design Line Consultancy Services.
YES YES YES YES In-Eligible Non-Responsive

2/8
M/s  Theme Engineering Services Private Limited  

In Association with M/s   Ishita Info Solutions 
Private Limited.

YES YES YES YES Eligible Responsive

3/8
M/s  Hexa Co. In Jv with M/s  G Eng Advisory 

Services Private Limited In Association with M/s   
Nokang Infra Private Limited.

YES YES YES YES Eligible Responsive

4/8
M/s  Artefact Projects Limited  In Jv with M/s  
Global Infra Solutions  In Association with M/s  

Renaissance IOT LLP.
YES YES YES YES In-Eligible Non-Responsive

5/8
M/s ISAN Corporation  In Jv with M/s  Agnitio 

Infrastructure Projects Pvt. Ltd.
YES YES YES YES In-Eligible Non-Responsive

6/8
M/s Feedback Infra Private Limited In Association 

with M/s P K Engineers
YES YES YES YES Eligible Responsive

7/8
M/s  L N Malviya Infra Projects PVT. LTD.   In 

Association with M/s   Intratech civil Solution & 
Consultant.

YES YES YES YES In-Eligible Non-Responsive

8/8
M/s GEO Designs And Research Private Limited 
In Association with M/s  Sai Geotechnical Lab.

NO NO YES YES In-Eligible Non-Responsive

Annexure-I

MINIMUM ELIGIBILITY CRITERIA  

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to 
Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

whether the 
Applicant is 
Technical 

"Responsive" or 
"Non-Responsive".

Name of the ApplicantsS.No.

Project Supervision/IC (NH/SH/Equivalent)



Total DPR AE/IE /CS Total DPR AE/IE /CS Total DPR AE/IE /CS Total DPR AE/IE /CS

1/8

M/s Indian Tecnocrat Limited In Association with M/s Design 
Line Consultancy Services.

1 Lead Member 13.43 0 0 0 0 0 10 8 1.00 1.00 0.00 1.00 0.00 1.00 0.00 No

2/8
M/s  Theme Engineering Services Private Limited  In 
Association with M/s   Ishita Info Solutions Private Limited. 1 Lead Member 86.61 61 40 40 30 10 10 8 28.00 12.00 16.00 1.00 1.00 0.00 8.00 Yes

0.60 Lead Member 141.16 31 12 12 9 3 3 2 0.36 0.00 0.36 1.00 1.00 0.00 2.00 Yes

0.40 Other Member 16.93 28 12 12 9 3 3 2 2.05 0.90 1.15 0.00 0.00 0.00 2.00 Yes

JV 91.47 29.80 12 12 9 3 3 2 2.36 0.36 2.00 0.60 0.60 0.00 2.00 Yes

0.75 Lead Member 34.17 3 0 0 0 0 0 0 2.00 0.00 2.00 1.00 1.00 0.00 -2.00 No

0.25 Other Member 8.90 32 6 6 4 2 2 1 2.10 1.60 0.50 0.50 0.00 0.50 0.50 Yes

JV 27.85 10.25 6 6 4 2 2 1 2.40 0.40 2.00 0.88 0.75 0.13 0.88 Yes

0.60 Lead Member 807.52 0 0 0 0 0 0 0 0.55 0.00 0.55 1.55 1.00 0.55 -0.55 No

0.40 Other Member 14.44 0 0 0 0 0 0 0 0.40 0.40 0.00 0.00 0.00 0.00 0.00 No

JV 490.29 0.00 0 0 0 0 0 0 2.16 0.16 2.00 0.93 0.60 0.33 -2.00 No

6/8
M/s Feedback Infra Private Limited In Association with M/s P K 
Engineers 1 Lead Member 266.81 61 40 40 30 10 10 8 8.47 2.10 6.37 3.12 0.00 3.12 4.88 Yes

7/8

M/s  L N Malviya Infra Projects PVT. LTD.   In Association with 
M/s   Intratech civil Solution & Consultant. 1

8/8

M/s GEO Designs And Research Private Limited In Association 
with M/s  Sai Geotechnical Lab. 1 Lead Member 21.71 0 0 0 0 0 0 0 3.95 0.60 3.35 0.00 0.00 0.00 -3.35 No

M/s  Hexa Co. In Jv with M/s  G Eng Advisory Services Private 
Limited In Association with M/s   Nokang Infra Private Limited.

4/8

M/s  Artefact Projects Limited  In Jv with M/s  Global Infra 
Solutions  In Association with M/s  Renaissance IOT LLP.

5/8

M/s ISAN Corporation  In Jv with M/s  Agnitio Infrastructure 
Projects Pvt. Ltd.

The bidder has not submitted complete Appendix B-11 as per the requirement of RFP and referring Section-2, Clause 3.2 , the bidder do not meet the eligibility criteria w.r.t. the technical capacity as per Section-1, Clause 15 (C) of RFP.

B-11 Technical Elegibilty
Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

S. No. Name of the Consultant firm/entity Share Sole/JV/ Association
Annual Average 

Turnover in the last 3 
years (1)

Personnel with 
Form 26AS (2)

Max. NHAI Projects at a time (3) Max. NHAI Projects in current fin. year (4) Projects awarded in CFY (6)
Remaining Capacity of 

IE/AE/CS (7)

Eligible

Ongoing/awarded projects (5)

3/8



Mr.Hans Raj Raheja

4

Mr.Mahendra Singh

2    

Mr. Mohammad 
Hedayatullah

10

Mr.Shyam Padmakar 
Mahankal

Mr.Anil Kumar

1

Mr. Rishi Mendiratta

1

Dr. L. N. Malviya

3

Mr. Tarun Modi

2

Copy of 
Memorandum of 

Understanding 
with Associate, if 

applicable

Firms credentials 
as per format 
prescribed in 
SECTION-3 OF 

RFP.

Technical 
proposal as per 

format 
prescribed in 
SECTION-4 OF 

RFP.

Registration No 
on Infracon and 
Infracon Team ID

Receipt of online payment 
towards cost of RFP of Rs. 

5,000/- (Rupees Five thousand 
only) in favour of National 

Highways Authority of India;

Bidders have to 
comply with the 

OM No. 
13030/09/2008-vig 
dated 28th January,

2013(copy 
enclosed) regarding 

Integrity pact.

Name of the Project:-

Independent Engineer services for Six Laning of Azhiyur to Vengalam section of NH-17 (New NH-66) from Des.Ch. 189+200 (Ex. km 188+000) to Des.Ch. 232+100 (Exkm 230+400) [except 6 laning of Paloli to Moorad section from Des. Ch. 203+000 (Ex. km 201+590) to Des.Ch. 
205+100 (Ex. km 203+900)] in the State of Kerala on Hybrid Annuity Mode under BharatmalaPariyojna.

Test of Responsiveness 

S. No. Name of the Firm
Sole/JV/ 

Association Power of Attorney for signing the Application DSC holder

If applicable, 
the Power of 
Attorney for 

Lead Member of 
JV;

Copy of 
Memorandum of 

Understanding 
between JV 
partners, if 
applicable;

YES

2/8
M/s  Theme Engineering Services Private 

Limited  In Association with M/s   Ishita Info 
Solutions Private Limited.

Association Chief General Manager Mahendra Singh NA NA NA YES

NA YES YES YES 2021-1654-
373_6190

Yes1/8 M/s Indian Tecnocrat Limited In Association 
with M/s Design Line Consultancy Services.

Association Chief Executive Officer
Mr.Hans Raj 

Raheja
NA

YES
 2021-1654-
674_3669 YES YES

3/8
M/s  Hexa Co. In Jv with M/s  G Eng Advisory 
Services Private Limited In Association with 

M/s   Nokang Infra Private Limited.

Jv/Associati
on Regional Director

Mr. Mohammad 
Hedayatullah YES YESYES YES YES YES

2021-1654-
39481_7988 YES

YESYES NA YES YES 2021-1654-
14685_3084

YES

YES YES YES
 2021-1654-
382_1331 YES YES

YES 2021-1654-
484_6005

YES YESYES YES NA YES

YES YES

5/8 M/s ISAN Corporation  In Jv with M/s  
Agnitio Infrastructure Projects Pvt. Ltd.

Jv Mr.Anil Kumar YES

4/8
M/s  Artefact Projects Limited  In Jv with M/s  

 Global Infra Solutions  In Association with 
M/s  Renaissance IOT LLP.

Jv/Associati
on

Association CMD Dr. L. N. Malviya

6/8 M/s Feedback Infra Private Limited In 
Association with M/s P K Engineers

Association Assistant Vice President
Mr. Rishi 

Mendiratta

Partner
Mr.Shyam 
Padmakar 
Mahankal

YES YES 2021-1654-
9481_2730

YES YES

YES YES

8/8
M/s GEO Designs And Research Private 

Limited In Association with M/s  Sai 
Geotechnical Lab.

Association Authorized Representative Mr. Tarun Modi NA NA YES

YES YES NA YES YES 2021-1654-
16497_9484

7/8
M/s  L N Malviya Infra Projects PVT. LTD.   In 
Association with M/s   Intratech civil Solution 

& Consultant.



1/8 M/s Indian Tecnocrat Limited In Association with M/s 
Design Line Consultancy Services.

0.00 15.86 24.42 13.43 Yes

2/8
M/s  Theme Engineering Services Private Limited  In 

Association with M/s   Ishita Info Solutions Private Limited. 0.00 140.55 119.27 86.61 Yes

0.00 251.26 172.22 141.16 Yes

20.58 16.11 14.10 16.93 Yes

37.82 37.72 26.98 34.17 Yes

0.00 13.42 13.29 8.90 Yes

926.31 784.11 712.13 807.52 Yes

0.00 24.09 19.24 14.44 Yes

6/8
M/s Feedback Infra Private Limited In Association with 

M/s P K Engineers 203.11 268.06 329.25 266.81 Yes

7/8
M/s  L N Malviya Infra Projects PVT. LTD.   In Association 

with M/s   Intratech civil Solution & Consultant. 0.00 130.79 98.08 76.29 Yes

8/8
M/s GEO Designs And Research Private Limited In 

Association with M/s  Sai Geotechnical Lab. 0.00 36.07 29.07 21.71 Yes

2020-21 2019-20 2018-19

Average annual turnover from consultancy services after following enhancement factor

4/8 M/s  Artefact Projects Limited  In Jv with M/s  Global Infra 
Solutions  In Association with M/s  Renaissance IOT LLP.

5/8 M/s ISAN Corporation  In Jv with M/s  Agnitio 
Infrastructure Projects Pvt. Ltd.

M/s  Hexa Co. In Jv with M/s  G Eng Advisory Services 
Private Limited In Association with M/s   Nokang Infra 

Private Limited.
3/8

Annexure-I-"A"

Eligibility 
( 11.61 Crore)

Average annual turnover from consultancy services 
after following enhancement factor

Annual Average Turnover in 
Last 3 years 2017-18 to 2019-

20
S.No. Name of Consultancy Firm/Entity                

  (Sole Bidder/Bidder in JV)

Name of the Project
Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-
24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing bypass of 

Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode



Project Length

1/8

Association

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1 MPRDCL IE Sole 100 61 2 24.40 152/164 Yes

2 SHAJ AE LM-Association 100 82.055 2 32.82 207/219 Yes
3 100 58.400 2 23.36 292/24 Yes
4 0.00 No
3 0.00 No

80.58 10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 NHAI DPR Sole 100 80.820 4 80.82 180/192 Yes
2
3 0.00 No
4 0.00 No
5 0.00 No

80.82 5

Date of 
Agreement/ LOA

Page no.
Date of 

Agreement/ 
LOA

Page no.
Date of 

Agreement/ 
 LOA

Page no.
Date of 

Agreement/ 
LOA

Page no.
Date of 

Agreement/ 
LOA

Page no.
Date of 

Agreement/ 
LOA

Page no.

1 < 2 0

2 2 - 5 5

3 > 5 10

10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project in 

(Mtr)

Eligible 
Length of 

Project
Remarks Page no.

Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 0.00 No
2 0.00 No
3 0.00 No

0.00 3

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 
2-lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km
Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Name of Applicant M/s Indian Tecnocrat Limited In Association with M/s Design Line Consultancy Services.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

8 9 10
Highway 31.05.2017 100.00

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

Aggregate length

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited.
Yes

8
Highway 02.10.2018 100.00
Highway 30.09.2020 100.00

8 9 10
Highwayt 26.05.2020 100.00

Score 
ClaimedEligible

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

 Aggregate length

The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar 
category for which RFP is invited.

Yes Score 
Claimed

4

Eligible

3 In hand DPRs for NHAI Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3

Score Claimed

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

4 5 6

Total no. projects Marks obtained

5 10

7 8 9 10

Aggregate length Score Claimed

3



Project Length

2/8

Jv/Association

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 NHAI IE Sole 100 72.644 6 72.31 50/52 Yes
2 NHAI AE Sole 100 115.484 2 46.19 54/56 Yes
3 NHAI AE Sole 100 68.259 4 68.26 66/68 Yes
4 NHAI AE Sole 100 69.072 4 67.69 70/72 Yes

254.45 10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 NHAI DPR Sole 100 152.543 2 61.02 353/355 Yes
2 UPSHA FS Sole 100 25.36 4 25.36 367/372 Yes
4 UPSHA FS Sole 100 98.251 4 98.25 362/367 Yes

184.63 5

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

 LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5

3 > 5 10 01.12.2020 454 15.07.2019 465

10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project in 

(Mtr)

Eligible 
Length of 

Project
Remarks Page no.

Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 BRPNNL CS JV 71 4000 2840.00 390/395 Yes
2 NHAI IE Sole 100 2400 2400.00 51/53 Yes
3 NHAI DPR Sole 100 1128.4 1128.40 353/355 Yes

0.00 No

6368.40 3Aggregate length Score Claimed

3Structure Highway 02.11.2020 99.54
Bridge Highway 09.11.2020 100.00

7 8 9 10
Bridge Highway 30.01.2018 95.00

Score Claimed

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

4 5 6

Total no. projects Marks obtained

2 5

3 In hand DPRs for NHAI Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3

 Aggregate length

The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of 
similar category for which RFP is invited.

Yes Score 
Claimed

5Highway 22.01.2016 100.00

Eligible

Highway 12.05.2016 100.00

8 9 10
Highway 09.11.2020 100.00

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

Aggregate length

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited.
Yes Score 

ClaimedEligible

10
Highway 31.07.2019 100.00
Highway 15.10.2019 100.00
Highway 20.08.2019 98.00

8 9 10
Highway 02.11.2020 99.54

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Name of Applicant M/s  Theme Engineering Services Private Limited  In Association with M/s   Ishita Info Solutions Private Limited.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar 
Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km



Project Length
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JV

S.No Client name Project Done
Status in Past 

Project % in JV Length of Project Lane/ Bridge
Eligible Length of 

Project Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1 MORUD CS Sole 100 14 6 14.00 257/260 Yes
2 MORUD CS Sole 100 32.000 4 32.00 311/314 Yes
3 MORUD CS Sole 100 255.000 4 255.00 323/326 Yes

301.00

1 NHAI AE Association 45.61 87.660 4 39.98 208 Yes
2 0.00 No
3 0.00 No

39.98 10

S.No Client name Project Done
Status in Past 

Project % in JV Length of Project Lane/ Bridge
Eligible Length of 

Project Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1 MPWRDC FS Sole 100 17.500 2 7.00 253/256 No
MPWRDC FS Sole 100 70 4 70.00 33/484 Yes

2 MPWRDC FS Sole 100 14 6 14.00 257/260 Yes

91.00

1 NHAI FS JV 14.02 29 4 4.01 321 No
2 NHAI FS JV 14.48 296.9 4 42.99 325 Yes
4 0.00 No 5

47.00

Name of Applicant M/s  Hexa Co. In Jv with M/s  G Eng Advisory Services Private Limited In Association with M/s   Nokang Infra Private Limited.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane 
existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

8 9 10

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km
Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Lead Member: M/s Hexa Co. In.
Highway 31.01.2020 100.00
Highway 20.12.2019 100.00
Highway 21.11.2016

10

100.00

Eligible

Total length

 
Yes

Eligible

Aggregate length 340.98

Other Member: M/s G Eng Advisory Services Private Limited
Highway 16.08.2018 100.00

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

Total length

100.00

8 9 10

Lead Member: M/s Hexa Co. In.
Highway 07.03.2016 100.00

Highway 31.01.2020

 Yes

Score 
Claimed

Eligible

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited. Yes

Highway 05.05.2020 100.00

5

Highway 30.03.2017 100.00

   Aggregate length

 Yes
Eligible

Total length

Score 
Claimed

 Yes
Eligible

Aggregate length 138.00
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar 

category for which RFP is invited.
Yes

Eligible

Other Member: M/s G Eng Advisory Services Private Limited

Highway 30.09.2019 100.00



Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ LOA Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5 29.11.2021 694 09.11.2021 696 12.12.2020 705 02.09.2021 708

3 > 5 10

10

S.No Client name Project Done
Status in Past 

Project % in JV
Length of 

Project in (Mtr)
Eligible Length of 

Project Remarks Page no.
Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 MPWRDC FS Sole 100 600 600.00 288/291 Yes
2 MPWRDC FS Sole 100 520 520.00 294/297 Yes
3 MPWRDC DPR Sole 100 600 600.00 358/361 Yes

345 1720.00 3

Total no. projects Marks obtained

4 5

3 In hand DPRs of Highway/Bridge/Tunnel Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3 4

3Bridge Highway 31.01.2020 100.00
Bridge Highway 21.11.2016 100.00

100.00Bridge Highway 07.03.2016
10

Aggregate length Score Claimed

7 8 9

Score Claimed

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

5 6



Project Length

4/8

Jv/Association

S.No Client name Project Done
Status in Past 

Project % in JV Length of Project Lane/ Bridge
Eligible Length of 

Project Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1 NHAI IE JV 97.00 88.273 4 85.62 80/103 Yes
2 NHAI IE JV 97.00 72.056 4 69.89 87/110 Yes
3 NHAI IE Sole 100 54 4 54.00 99/122 Yes

209.52

MSDCL AE Association 80 57.518 2 18.41 114/138 Yes
1 NH DIVISION INDORE AE Association 80 34.560 2 11.06 118/142 Yes

29.46 10

S.No Client name Project Done Status in Past 
Project

% in JV Length of Project Lane/ Bridge Eligible Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1 NHAI DPR JV 97 104.040 4 100.92 140/166 Yes
2 MPRDCL DPR JV 26 21.7 4 5.64 342 No

106.56

1 NHAI FS JV 25 175 4 43.86 184/212 Yes
2 0.00 No 5

43.86

Date of 
Agreement/ 

LOA
Page no. Date of 

Agreement/ LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5

3 > 5 10 12.02.2018 434 24.11.2020 475 12.12.2020 465

10

S.No Client name Project Done Status in Past 
Project

% in JV Length of Project 
in (Mtr)

Eligible Length of 
Project

Remarks Page no. Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 NHAI IE JV 60.89 2194 1335.93 387 Yes
2 NHAI DPR Sole 100 1623 1622.70 411 Yes
3 NHAI DPR JV 60 1305 783.00 382 Yes

121 3741.63 3Aggregate length Score Claimed

3Highway 12.04.2018 100.00
Flyover Highway 31.03.2018 100.00
Bridge

7 8 9 10
Viaduct Highway 19.08.2019 90.00

Score Claimed

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

5 6

Total no. projects Marks obtained

3 5

3 In hand DPRs of Highway/Bridge/Tunnel Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3 4

Score 
Claimed

 Yes
Eligible

Aggregate length 150.42
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar 

category for which RFP is invited.
Yes

Eligible

Total length

   Aggregate length

 Yes
Eligible

100.00

8 9 10

Lead Member: M/s Artefact Projects Limited

Highway 14.01.2016 100.00

5

Highway 24.08.2018

Other Member: M/s Global Infra Solutions 
Highway 19.06.2017 100.00

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited. Yes
Eligible

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

Total length

 Yes

Score 
Claimed

Eligible
Aggregate length 238.98

Yes

Eligible

Other Member: M/s Global Infra Solutions 

Highway 26.11.2020 90.28

100.00

Lead Member: M/s Artefact Projects Limited

Highway 31.10.2015 100.00

10

Highway 31.05.2016 90.07
Highway 30.09.2018

Total length

 

Highway 15.09.2018

 % of Completion 

8 9 10

1.2 times of IE criteria i.e. 86.004 Km
1.2 times of DPR criteria i.e. 57.336 Km

94.00

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing 
bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km
Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Name of Applicant M/s  Artefact Projects Limited  In Jv with M/s  Global Infra Solutions  In Association with M/s  Renaissance IOT LLP.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion



Project Length

5/8

Jv

S.No Client name Project Done
Status in Past 

Project
% in JV Length of Project Lane/ Bridge

Eligible Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1
Sangju Youngcheon 

Expressway Corporation 
CS Sole 100 93.900 4 93.90 376/379 Yes

2
DEPT. OF AUTOMOBILE 

KAZAKSTAN
CS Sole 100 338.000 2 135.20 379/382 Yes

4 0.00 No
229.10

1 NHIDCL AE Association 25 28.660 4 7.17 412/16 No
2 NHIDCL AE Association 64.43 42.844 2 11.04 427/31 Yes
3 NHIDCL AE Association 68.67 43.700 2 12.00 429/32 Yes
4 0.00 No

30.21 10

S.No Client name Project Done
Status in Past 

Project
% in JV Length of Project Lane/ Bridge

Eligible Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15

1 NHIDCL FS LM-Association 100 230 2 92.00 293 Yes
2 MPRDCL FS JV 60 134 4 80.40 314 Yes
3 0.00 No
4 0.00 No

172.40

1  R & B - Sambalpur DPR Sole 100 37.816 4 37.82 451 Yes
4 0.00 No 5

37.82

Date of 
Agreement/ LOA

Page no.
Date of 

Agreement/ LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5 06.06.2017 476 12.04.2017 480 08.08.2017 484
3 > 5 10

10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of Project 
in (Mtr)

Eligible Length of 
Project

Remarks Page no.
Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 PWD KOLKATA DPR Sole 100% 568 M 568.00 383 Yes
2 NHIDCL DPR Sole 100% 1020 M 1020.00 416 Yes
3 NHAI DPR Sole 100% 960 M 960.00 451 Yes

0.00 No

121 2548.00 3Aggregate length Score Claimed

3bridge 29.03.2017 100.00
6 Lane bridge 29.03.2017 100.00
6 Lane

7 8 9 10
6 Lane bridge 08.01.2019 100.00

Score Claimed

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

5 6

Total no. projects Marks obtained

3 5

3 In hand DPRs of Highway/Bridge/Tunnel Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3 4

Score 
Claimed

 Yes
Eligible

Aggregate length 210.22
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar category for 

which RFP is invited.
Yes

Eligible

Aggregate length

 Yes
Eligible

Total length

90.00

8 9 10

Lead Member: M/s ISAN Corporation  In
Highway 24.09.2018 100.00

5

Highway 15.03.2014

Other Member: M/s Agnitio Infrastructure Projects Pvt. Ltd.
Highway 06.08.2018 90.00

   

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

Total length

 Yes

Score 
Claimed

Eligible
Aggregate length 259.31

Other Member: M/s Agnitio Infrastructure Projects Pvt. Ltd.

Highway 12.11.2021 91.18
Highway 12.04.2019 100.00

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited. Yes
Eligible

Lead Member: M/s ISAN Corporation  In

Highway 30.01.2016 100.00

Highway 27.11.2018 100.00

Total length

 
Yes

Eligible

Highway 12.04.2019 91.37

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

8 9 10

1.2 times of IE criteria i.e. 86.004 Km
1.2 times of DPR criteria i.e. 57.336 Km

Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Name of Applicant M/s ISAN Corporation  In Jv with M/s  Agnitio Infrastructure Projects Pvt. Ltd.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing bypass of 
Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km



Project Length
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Association

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 NHAI IE Sole 100.00 67.760 4 67.76 76/80 Yes
2 PWD, Phulera IE Sole 100 82.22 2 32.89 83/87 Yes
3 PWD, Patiyala AE Sole 100 75.254 4 75.25 104/108 Yes
4 PWD- Punjab AE SOle 100 45.925 4 45.93 108/112 Yes

221.83 10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 PWD DPR Sole 100 114.6 4 114.60 179/183 Yes
2 NHAI FS Sole 100 70 4 70.00 218/222 Yes
3 NHAI DPR Sole 100 160.6 4 160.60 211/215 Yes

345.20 5

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

 LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5

3 > 5 10 23.06.2020 287 09.02.2018 322

10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project in 

(Mtr)

Eligible 
Length of 

Project
Remarks Page no.

Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 NHAI DPR Sole 100% 1080 M 1080.00 252/256 Yes
2 NHAI DPR Sole 100% 595 M 595.00 256/260 Yes
3 NHAI DPR Sole 100% 700 M 700.00 187/191 Yes

2375.00 3

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar 
Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km
Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Name of Applicant M/s Feedback Infra Private Limited In Association with M/s P K Engineers

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

8 9 10
Highway 25.06.2014 100.00

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

Aggregate length

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited.
Yes

10
Highway 30.09.2015 100.00
Highway 18.02.2017 100.00
Highway 08.04.2018 100.00

8 9 10
Highway 01.08.2015 100.00

Score 
ClaimedEligible

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

 Aggregate length

The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of 
similar category for which RFP is invited.

Yes Score 
Claimed

5Highway 30.11.2017 100.00
Highway 28.02.2018 100.00

Eligible

3 In hand DPRs for NHAI Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3

Score Claimed

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

4 5 6

Total no. projects Marks obtained

2 5

7 8 9 10
4 lane bridge 31.03.2018 100.00

Aggregate length Score Claimed

34 lane flyover 31.10.2017 100.00
4 lane tunnel 07.02.2019 100.00



Project Length

7/8

Association

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 HSIIDCL IE Sole 100 83.320 6 83.32 146/158 Yes
2 MPRDCL AE Sole 100 162.621 2 65.05 152/164 Yes
3 MPRDCL AE Sole 100 126.565 2 50.63 154/166 Yes
4 0.00 No
5 0.00 No
6 No

198.99 10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 MPRDCL DPR Sole 100 309.08 6 309.08 196/209 Yes
2 MPRDCL DPR Sole 100 1156.07 6 1156.07 199/212 Yes
3 MPRDCL DPR Sole 100 465.92 2 186.37 204/217 Yes

0.00 No

1651.52 5

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

 LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5

3 > 5 10

10

S.No Client name Project Done
Status in Past 

Project
% in JV

Length of 
Project in 

(Mtr)

Eligible 
Length of 

Project
Remarks Page no.

Whether the 
project length 

marks 
obtained

1 2 3 4 5 6 11 12 13 14 15
1 MPRDCL FS Sole 100 1920 1920.00 145 Yes
2 PWD NH DPR Sole 100 1125 1125.00 146 Yes
3 PWD NH DPR Sole 100 836.5 836.50 149 Yes

0.00 No

70 of 2 3881.50 3Aggregate length Score Claimed

3
Bridge Highway 30.12.2017 100.00
Viduct Highway 28.01.2017 100.00

7 8 9 10
Bridge Highway 16.07.2018 100.00

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

3 In hand DPRs for NHAI Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3

Score Claimed

4 5 6

Total no. projects Marks obtained

0 0

 Aggregate length

The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of 
similar category for which RFP is invited.

Yes Score 
ClaimedEligible

8 9 10
Highway 16.07.2018 100.00

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

5
Highway 16.07.2018 100.00
Highway 10.08.2018 100.00

Aggregate length

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited.
Yes Score 

ClaimedEligible

10

Highway 30.10.2017 100.00
Highway 30.06.2018 100.00

8 9 10
Highway 14.05.2019 100.00

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

Minimum Length of Single Project 40% of the project length for which RFP invited 16.68 Km

Name of Applicant M/s  L N Malviya Infra Projects PVT. LTD.   In Association with M/s   Intratech civil Solution & Consultant.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 125.1 Km

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar 
Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

41.7 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 83.4 Km



Project Length

8/8

Association

S.No Client name Project Done
Status in Past 

Project % in JV
Length of 

Project Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 R & B - Vadodara CS Sole 100 38.4 4 38.40 110/113 Yes
2 PWD- Daman CS Sole 100 17.000 4 17.00 122/125 Yes
4 R&B Palanpur CS Sole 100 22.51 4 0.00 Cmpletion date is not mentioned 114/117 No
5 R&B Surat CS Sole 100 19.400 4 0.00 Cmpletion date is not mentioned 117/120 No
6 NH Division Gandhidham AE Association 25 67.340 2 6.41 130/133 No

61.81 10

S.No Client name Project Done Status in Past 
Project

% in JV Length of 
Project

Lane/ Bridge
Eligible 

Length of 
Project

Remarks Page no.

Whether the 
project length 
is 9.556 Km or 

More.

marks 
obtained

1 2 3 4 5 6 7 11 12 13 14 15
1 NHD- Ghandigram FS Sole 100 44.420 6 44.42 217/220 Yes
2 R&B Division Bhuj DPR Sole 100 31.576 0.00 lane is not mentioned & consultancy is less than 3cr 221/224 No
3 0.00 No
4 0.00 No
5 0.00 No

0.00 No
0.00 No

44.42 5

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

Date of 
Agreement/ 

LOA
Page no.

1 < 2 0

2 2 - 5 5

3 > 5 10

10

S.No Client name Project Done Status in Past 
Project

% in JV
Length of 
Project in 

(Mtr)

Eligible 
Length of 

Project
Remarks Page no. Whether the 

project length 
marks 

obtained

1 2 3 4 5 6 11 12 13 14 15
1 0.00 No
2 0.00 No
3 0.00 No
4 0.00 No
5 0.00 No

0.00 No
0.00 No

70 of 2 0.00 3Aggregate length Score Claimed

0

7 8 9 10

4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.

Lane/ Bridge Highway or Not Date of Completion  % of Completion 

3 In hand DPRs for NHAI Projects ( presently under progress)

No. of Projetcs Max Marks

1 2 3

Score Claimed

4 5 6

Total no. projects Marks obtained

 Aggregate length

The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of 
similar category for which RFP is invited.

No Score 
Claimed

Non-Eligible

100.00
4

Highway 26.03.2021 100.00

100.00

8 9 10
Highway 28.06.2021 100.00

2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.

Highway or Not Date of Completion  % of Completion 

Aggregate length

 The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited.
No Score 

ClaimedNon-Eligible

Highway 30.06.2018 0.00
Highway 19.04.2021 95.24

8.5
Highway 30.11.2020 100.00
Highway 09.04.2020 0.00

8 9 10
Highway 01.06.2018 100.00

1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length (40% of project length)or more in last 7 years.

Highway or Not Date of Completion  % of Completion 

Minimum Length of Single Project 40% of the project length for which RFP invited 9.556 Km

Name of Applicant M/s GEO Designs And Research Private Limited In Association with M/s  Sai Geotechnical Lab.

Applicant status
 Project Supervision/IC(NH/SH/Equivalent) 3 times or more of project length i.e 71.67 Km

Name of the Project:- 

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing bypass of Rampur to be 
developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

23.89 Km Annexure-I

Preparation of DPR (NH/SH/Equivalent) 2 times or more of project length i.e 47.78 Km



Applicant No.

Assesed Claimed Assesed Claimed Assesed Claimed

1
Average Annual Turnover (last three years) from 
consultancy business 2 2 2 2 2 2 2

1.1 < 2% of TPC 0

1.2    2% of TPC 1.5 1.5 1.5 1.5 1.5 1.5 1.5

1.3
Add additional 0.25 (zero point two five) mark for every 
Turnover of Rs 2.185 crore subject to maximum 0.5 
marks.

0.5 0.5 0.5 0.5 0.5 0.5

2
Nos. of Highway Professionals with the firm

10 10 10 10 10 10 10

2.1 <10 0
2.2 10 to 20 8

2.3
>20 but < or equal to 30 

9

2.4 >30 10 10 10 10 10 10 10

3

Experience as Independent Engineer/ Authority
Engineer/ Construction Supervision in Number of
Highway Projects of 2/4/6-laning** of length (40% of 
project length or more in last 7 years. 10 10 10 10 10 10 10

3.1 1 project: 8 marks 8 8 8 8 8 8 8

3.2
 Add 1(one) mark extra for completed assignment of 
Authority (Maximum to 2 marks) 2 2 2 2 2 2 2

4

Experience in DPR/Feasibility Study cum Preliminary 
Design Report preparation for Number of Highway 
Projects of 2/4/6-laning** of length (40% of project 
Length or more in last 7 years. 5 5 5 5 5 5 5

4.1  1 project: 4 marks 4 4 4 4 4 4 4

4.2
 0.5 (Zero point five) marks extra for each additional 
project subject to maximum 1
mark.

1 1 1 1 1 1 1

5
In hand DPRs of Highway/Bridge/Tunnel Projects
(presently under progress) (Ministry /NHAI/NHIDCL-As 
applicable)

10 5 10 5 10 5 10

5.1  <2 0

5.2  2-5 5 5 5 5
5.3 >5 10 10 10 10

6
Experience in Construction Supervision /DPR/Design 
Review of Major structures having length of more than 
500 meter in last 7 years.

3 3 3 3 3 3 3

6.1  1 project – 2.0 marks 2 2 2 2 2 2 2

6.2

 Add 0. 5 (Zero point five) marks
extra for each additional project subject to maximum
1.0 marks

1 1 1 1 1 1 1

40 35 40 35 40 35 40
62 3

Annexure II

FIRMS RELEVANT EXPERIENCE FOR THE ASSIGNMENT

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting 
NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing 
bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

Name of the Project

S.N
o.

Max 
Marks

2/8 3/8

Description

M/s Feedback Infra Private 
Limited In Association with 

M/s P K Engineers

6/8

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   
Ishita Info Solutions Private 

Limited.

M/s  Hexa Co. In Jv with 
M/s  G Eng Advisory 

Services Private Limited 
In Association with M/s   
  Nokang Infra Private 

Limited.



Applicant No.

Claimed Assesed Claimed Assesed Claimed Assesed

1
Experience in Network Survey Vehicle (NSV) or 
better technology for pavement inspection 7 7 7 7 7 7 7

(a) Experience of 1-2 projects
1

(b) Experience of 3-5 projects

2

(b) Experience of >5 projects

3 3 3 3 3 3 3

2

Experience in Falling Weight Deflectometer 
(FWD) or better technology for pavement 
strength measurement 4 4 4 4 4 4 4

(a) Equipment on MOU with Associate or on 
hiring basis

(b) Own Equipment 

(a) Experience of 1-3 projects
1

(b) Experience of > 3 projects

2 2 2 2 2 2 2

3
Experience in Mobile Bridge Inspection Unit 
(MBIU) or better technology for bridges 
inspection

5 5 5 5 5 3 3

(a) Equipment on MOU with Associate or on 
hiring basis
(b) Own Equipment

(a) Experience of 1-2 projects
1 1 1

(b) Experience of 3-5 projects
2

(b) Experience of >5 projects

3 3 3 3 3

4
Experience in Retro reflectometer
technology 4 4 4 4 4 4 4
(a) Equipment on MOU with Associate or on 
hiring basis

(b) Own Equipment 

(a) Experience of 1-3 projects
1

(b) Experience of >3 projects

2 2 2 2 2 2 2

Total 20.00 20.00 20.00 20.00 20.00 18.00 18.00

2 22 2

2 22 2 2 2

2 2

2

S.No. Max 
Marks

2/8 3/8

M/s Feedback Infra 
Private Limited In 

Association with M/s P K 
Engineers

M/s  Hexa Co. In Jv 
with M/s  G Eng 

Advisory Services 
Private Limited In 

Association with M/s   
Nokang Infra Private 

Limited.

Name of the Project

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section 
connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-

lane existing bypass of Rampur to be developed to 4-lane on EPC mode in the State of Uttar Pradesh on EPC Mode

Evaluation Criteria for assessment of experience in use of technology for road inspection

6/8

4 4

2

2 2 2 2 2 2

4.2

4.1

3.1

2.2

3.2

4 41.1

1.2

2.1

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   
Ishita Info Solutions Private 

Limited.

4

2

Description

44

(a) Equipment on MOU with Associate or on 
hiring basis                                                (b) Own 
Equipment                    



S. No. Details Total 
Marks

3/8

Name Score Assesed @40 Claimed @40 Name Score Assesed @40 Claimed @40 Name Score Assesed 
@40 Claimed @40

1
Team Leader cum Senior 
Highway Engineer 12

Mr. Ashish 
Sharma 90 10.8 11.4

Mr. Durvesh 
Kumar Tyagi 86 10.32 11.4

Mr. Harihar 
Prasad 91 10.92 10.92

2 Resident cum Highway 
Engineer

3 Mr. Manoj 
Kumar

91 2.73 2.73 Mr. Mangla Ram 91 2.73 2.73 Mr. Anjani Kumar 91 2.73 2.73

3 Resident cum Highway 
Engineer(2)

3
Mr. Kasina 

Dhavaleswara 
Rao

94.5 2.835 2.835 Mr. Amit Kumar 87 2.61 2.73 Mr. Raj Kumar 
Singh

89 2.67 2.7

4 Bridge/structural engineer 6 Mr. Arun Prasad 87 5.22 5.46 Mr. Gokulendra 
Guru Sharma

91 5.46 5.46 Mr. Rakesh 
Kumar Sharma

91 5.46 5.46

5 Senior Pavement Specialist 6 Mr. Sunil Kumar 
Rai

91 5.46 5.46 Mr. Pradeep 
Ratnam

91 5.46 5.46 Mr. Sanjiw Nayan 86 5.16 5.46

6
Senior Quality cum 
Material Expert 6

Mr. Brij Mohan 
Kumar Singh 95 5.7 5.7 Mr. Binay Kumar 95 5.7 5.7

Mr. OM Prakash 
Gupta 91 5.46 5.46

7 ROAD SAFETY EXPERT 4 Mr. Sunil 
Bhargava

90 3.6 3.6 Mr. Krishna 
Murari

91 3.64 3.8 Mr. Debasis 
Chakrabarty

91 3.64 3.8

40 36.35 37.19 35.92 37.28 36.04 36.53

Summary Sheet of CV's

M/s  Theme Engineering Services Private Limited  In 
Association with M/s   Ishita Info Solutions Private 

Limited.

M/s  Hexa Co. In Jv with M/s  G Eng Advisory Services Private 
Limited In Association with M/s   Nokang Infra Private Limited.

M/s Feedback Infra Private Limited In Association with 
M/s P K Engineers

6/82/8



Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed 

Maximum marks 40 40 20 20 40 40 100 100

1/8 M/s Indian Tecnocrat Limited In Association with 
M/s Design Line Consultancy Services.

2/8
M/s  Theme Engineering Services Private Limited  

 In Association with M/s   Ishita Info Solutions 
Private Limited.

40.00 35.00 20.00 20.00 37.19 36.35 97.19 91.35 1 Eligible

3/8
M/s  Hexa Co. In Jv with M/s  G Eng Advisory 

Services Private Limited In Association with M/s   
 Nokang Infra Private Limited.

40.00 35.00 20.00 20.00 37.28 35.92 97.28 90.92 2 Eligible

4/8
M/s  Artefact Projects Limited  In Jv with M/s  

Global Infra Solutions  In Association with M/s  
Renaissance IOT LLP.

5/8 M/s ISAN Corporation  In Jv with M/s  Agnitio 
Infrastructure Projects Pvt. Ltd.

6/8
M/s Feedback Infra Private Limited In 

Association with M/s P K Engineers 40.00 35.00 18.00 18.00 36.53 36.04 94.53 89.04 3 Eligible

7/8
M/s  L N Malviya Infra Projects PVT. LTD.   In 

Association with M/s   Intratech civil Solution & 
Consultant.

8/8 M/s GEO Designs And Research Private Limited 
In Association with M/s  Sai Geotechnical Lab.

Non-Responsive
The Bidder do not meet the minimum eligibility criteria in DPR, Project Supervision & technical capacity w.r.t. the Section-1, Clause 15 

(A) & (C) of RFP

Non-Responsive
The Bidder do not meet the eligibility criteria w.r.t. the technical capacity as per Section-1, Clause 15 (C) of RFP

Name of the Project
Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - Rudrapur section connecting NH-24 to NH-87 

bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode in the state of Uttar Pradesh.2. 2-lane existing bypass of Rampur to be developed to 4-
lane on EPC mode in the State of Uttar Pradesh on EPC Mode

Final Comparative Technical Evaluation Score.

S. No.
Name of Bidder

Relevant Experience for the 
assignment*

Evaluation Criteria for 
assessment of experience 

in use of technology for 
road inspection

Qualifications and competence 
of the key staff for the 

assignment
Total

Rank of the Firm

whether the 
Technical 

Responsive 
Applicant/Bidder 

Eligible for 
opening of 
Financial 

proposal**

Non-Responsive
The Bidder do not meet the eligibility criteria w.r.t. the technical capacity as per Section-1, Clause 15 (C) of RFP

The Section-2, Cl. 3.2 of RFP states that, “Failure to act or to provide all requested information will be at your own risk and may result 
in rejection of your proposal”.

Hence the bidder do not meet the eligibility criteria w.r.t the technical capacity as per section-1, Clause 15 (C) of RFP. Hence, the 
bidder is considered as Non-Responsive

Annexure-V

Non-Responsive
The Bidder do not meet the eligibility criteria w.r.t. the technical capacity as per Section-1, Clause 15 (C) of RFP



Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed
1 General Qualification 25 21 25 21 25 25 25 21 21 21 25 21 21 21 25 21 25
i) Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21

ii)
Post Graduation in Management/ Construction/ 
Transportation/Highway Engineering/Structural Engineering or 
equivalent specialised stream of civil engineering

4 0 4 0 4 4 4 0 0 0 4 0 0 0 4 0 4

2 Adequacy for the Project 70

a) Professional Experience in Highway Projects:

Total Professional Experience in handling Highway projects 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10
< 12 years -0

12 years -8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8
Add 1 marks extra for each additional
year of experience subject to maximum 2 (two) marks. 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
Experience as Team Leader or similar capacity in Highway Development 
Projects (similar configuration (2/4/6
laning**) and above)

15 15 15 15 15 15 15 13 15 15 15 15 15 15 15 15 15

< 5 years - 0

5 years - 11 11 11 11 11 11 11 11 11 11 11 11 11 11 11 11 11
Add 1 mark extra for each additional year of experience subject to 
maximum 4 (four) marks. 4 4 4 4 4 4 2 4 4 4 4 4 4 4 4 4
Experience as Team Leader or similar capacity in Highway Development 
projects (of length 40% of project length
or more of similar configuration (2/4/6 laning**) and above) on EPC

5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5

< 1 Project- 4 Marks 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4
add 1 mark extra for additional projects subject to maximum
1 (one) marks 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Experience as Team Leader or similar capacity of project Preparation 
including design of major highway Project (of
length 40% of project length or more of similar configuration (2/4/6 
laning**) and above).

15 13 15 15 15 11 15 15 15 13 15 15 15 13 15 11 15

< 2 Project -o marks 

2 Projects -11 11 11 11 11 11 11 11 11 11 11 11 11 11 11 11 11
Add 2 mark for each additional project
subject to maximum 4 marks. 2 4 4 4 4 4 4 2 4 4 4 2 4 0 4
Experience in position of Team Leader/Project Manager or similar 
capacity in Construction Supervision/IC involving length 40% of project 
length or more of similar configuration (2/4/6** laning) and above 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20

< 2 projects - 0

2 Projects - 16 16 16 16 16 16 16 16 16 16 16 16 16 16 16 16 16
Add 2 marks extra for each additional
project subject to maximum 4 (four)
marks

4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4

Experience as Team Leader or similar capacity in Operation and 
Maintenance of Major Highway (of length 40% of
project length or more of similar configuration (2/4/6 laning**) and 
above).

5 5 5 4 5 0 5 5 5 5 5 5 5 5 5 5 5

1 project - 4 marks 4 4 4 4 0 4 4 4 4 4 4 4 4 4 4 4
Add 1 mark extra for each additional project subject to maximum 1 (one) 
marks 1 1 0 1 0 1 1 1 1 1 1 1 1 1 1 1

Employment with the Firm 5 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
< 1 year -0 0
1 year -3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

Total 100 89 95 90 95 86 95 89 91 89 95 91 91 89 95 87 95
Weightage @ 40 12 10.68 11.4 10.8 11.4 10.32 11.4 10.68 10.92 10.68 11.4 10.92 10.92 10.68 11.4 10.44 11.4

8

01.01.1957 04.01.1965

1 2 3 4 5 6 7

26.02.1968

i)

Mr. Anil K Dayal
16.01.1967

5/8

M/s ISAN Corporation  In Jv with 
M/s  Agnitio Infrastructure Projects 

Pvt. Ltd.

6/8 7/8 8/8

3

iii)

c)

b)

d)

ii)

3/8

Mr. Durvesh Kumar Tyagi Mr. Triloki Nath Choubey

M/s  Hexa Co. In Jv with M/s  G 
Eng Advisory Services Private 

Limited In Association with M/s   
Nokang Infra Private Limited.

M/s  Artefact Projects Limited  In 
Jv with M/s  Global Infra 

Solutions  In Association with M/s  
 Renaissance IOT LLP.

S. 
No.

Mr. Milind Sri Rao

M/s Feedback Infra Private 
Limited In Association with M/s 

P K Engineers

M/s  L N Malviya Infra 
Projects PVT. LTD.   In 
Association with M/s   

Intratech civil Solution & 
Consultant.

Mr. Harihar Prasad Mr. Ram Narayana Singh

M/s GEO Designs And 
Research Private Limited In 
Association with M/s  Sai 

Geotechnical Lab.

Team Leader cum Senior Highway Engineer

Max 
Marks

05.02.1973
Mr. Ashish Sharma

M/s  Theme Engineering Services 
Private Limited  In Association with 
M/s   Ishita Info Solutions Private 

Limited.

1/8

Mr. Prem Prakash
03.02.1974

2/8

M/s Indian Tecnocrat Limited In 
Association with M/s Design Line 

Consultancy Services.

4/8

02.10.196326.07.1967



Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed

1 General Qualification 25 21 21 21 21 21 21
I) Graduate in Civil Engineering 21 21 21 21 21 21 21
II) Post Graduation in Transportation/Highway 
Engineering/Structural Engineering/Geotechnical 
Engineering

4 0 0 0 0 0 0

2 Adequacy for the Project 70
Professional Experience

Total Professional Experience in handling Highway projects 20 20 20 20 20 20 20
< 12 years -0

12 years -15 15 15 15 15 15 15
Add one marks extra for each additional
completed year of experience subject to
maximum 5 (Five) marks.

5 5 5 5 5 5

Experience as Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or
equivalent/Executive Engineer or equivalent on 
construction works/Independent Engineer Projects
(similar configuration (2/4/6 laning*) and above)

20
20 20 20 20 20 20

< 5 years -0

5 years -15 15 15 15 15 15 15
Add 1 marks extra for each additional year of experience 
subject to maximum 5 (five) marks. 5 5 5 5 5 5
Experience in similar capacity in handling major 2/4/6-
laning** projects (of length 40% of project length or more of 
similar configuration (2/4/6 laning**) and above)

25
25 25 25 25 25 25

< 2 nos -0

2 nos -19 19 19 19 19 19 19
Add three marks extra for each
additional project subject to maximum 6
(Six) marks.

6 6 6 6 6 6
Experience in similar capacity of Highway Project of 
Construction/Construction Supervision/IC on EPC Mode (of 
length 40% of project length or more of similar 
configuration (2/4/6 laning**) and above)

5
5 5 5 5 5 5

 1 Project- 4 Marks 4 4 4 4 4 4
Add 1 (One) Marks extra for each additional project subject 
to maximum 1 (One) Marks 1 1 1 1 1 1
Employment with the Firm 5 0 0 0 0 0 0
< 1 year -0

1 year -3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

Total 100 91 91 91 91 91 91
Weightage @ 40 3 2.73 2.73 2.73 2.73 2.73 2.73

62 3

Resident Engineer Cum Highway Engineer   

S. 
No.

Max 
Marks

2/8 3/8

M/s  Theme Engineering 
Services Private Limited  
In Association with M/s   

Ishita Info Solutions 
Private Limited.

M/s  Hexa Co. In Jv with 
M/s  G Eng Advisory 

Services Private Limited 
In Association with M/s   

Nokang Infra Private 
Limited.

M/s Feedback Infra Private 
Limited In Association with 

M/s P K Engineers

6/8

Mr. Manoj Kumar Mr. Mangla Ram Mr. Anjani Kumar

3

i)

iv)

12.03.197310.02.1971 09.05.1965

ii)

iii)



Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed
1 General Qualification 25 21 21 21 21 21 21

I) Graduate in Civil Engineering 21 21 21 21 21 21 21
II) Post Graduation in Transportation/Highway 
Engineering/Structural Engineering/Geotechnical 
Engineering

4 0 0 0 0 0 0

2 Adequacy for the Project 70
Professional Experience

Total Professional Experience in handling Highway projects 20 20 20 16 20 20 20
< 12 years -0

12 years -15 15 15 15 15 15 15
Add one marks extra for each additional
completed year of experience subject to
maximum 5 (Five) marks.

5 5 1 5 5 5

Experience as Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or
equivalent/Executive Engineer or equivalent on 
construction works/Independent Engineer Projects
(similar configuration (2/4/6 laning*) and above)

20
20 20 20 20 19 20

< 5 years -0

5 years -15 15 15 15 15 15 15
Add 1 marks extra for each additional year of experience 
subject to maximum 5 (five) marks. 5 5 5 5 4 5
Experience in similar capacity in handling major 2/4/6-
laning** projects (of length 40% of project length or more of 
similar configuration (2/4/6 laning**) and above)

25
25 25 25 25 25 25

< 2 nos -0

2 nos -19 19 19 19 19 19 19
Add three marks extra for each
additional project subject to maximum 6
(Six) marks.

6 6 6 6 6 6
Experience in similar capacity of Highway Project of 
Construction/Construction Supervision/IC on EPC Mode (of 
length 40% of project length or more of similar 
configuration (2/4/6 laning**) and above)

5
5 5 5 5 4 4

 1 Project- 4 Marks 4 4 4 4 4 4
Add 1 (One) Marks extra for each additional project subject 
to maximum 1 (One) Marks 1 1 1 1
Employment with the Firm 5 3.5 3.5 0 0 0 0
< 1 year -0

1 year -3 3 3
Add 0.5 marks for each subsequent year
subject to maximum 2 marks 0.5 0.5

Total 100 94.5 94.5 87 91 89 90
Weightage @ 40 3 2.835 2.835 2.61 2.73 2.67 2.7

Resident Engineer Cum Highway Engineer   

S. 
No.

Max 
Marks

2/8 3/8

M/s Feedback Infra Private 
Limited In Association with 

M/s P K Engineers

6/8

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   Ishita 
Info Solutions Private Limited.

M/s  Hexa Co. In Jv with 
M/s  G Eng Advisory 

Services Private Limited 
In Association with M/s   

 Nokang Infra Private 
Limited.

01.05.1972 21.09.1985
Mr. Kasina Dhavaleswara Rao Mr. Amit Kumar Mr. Raj Kumar Singh

01.01.1958

i)

ii)

iii)

iv)

3

2 3 6



Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed

1 General Qualification 25 21 21 21 21 21 21
I) Graduate in Civil Engineering 21 21 21 21 21 21 21
II) Post Graduation in Structural Engineering

4 0 0 0 0 0 0

2 Adequacy for the Project 70
Total Professional Experience in handling 
Highway/Bridge projects 15 15 15 15 15 15 15
< 10 years -0

10 years -11 11 11 11 11 11 11
Add one mark extra for each additional 2
year subject to maximum 4(four) marks. 4 4 4 4 4 4
Experience in similar capacity in Design 
/Construction/Construction Supervision of 
Bridges/ROB/Flyover/Interchanges/any other such 
structures (similar configuration (2/4/6 laning**) and 
above) 

20 17 20 20 20 20 20

< 5 years -0

5 years -15 15 15 15 15 15 15
Add 1 (one) mark extra for each additional completed 
year of experience subject to maximum 5 (five) marks. 2 5 5 5 5 5
Experience in similar capacity in supervision of Major 
Highway Bridges/ROB/Flyover/ Interchanges/ any other 
structures

20 20 20 20 20 20 20

< 2 Bridges -0

2 Bridge -15 15 15 15 15 15 15
Add 2.5 mark extra for each additional bridge subject to 
maximum 5 (five) mark 5 5 5 5 5 5
Experience in similar capacity in supervision of 
Rehabilitation and repair of Major 
Bridges/ROB/Flyover/ Interchanges/ any other 
structures

10 9 10 10 10 10 10

< 2 - 0

2 nos -08 8 8 8 8 8 8
3 or more -10 1 2 2 2 2 2
Experience in similar capacity of modern
bridge construction technology viz.,
Precast Segmental, Balanced Cantilever
Construction, Extradosed Bridge, Full
Span Launching, Incremental Launching.

5 5 5 5 5 5 5

Experience in 1 project - 4 4 4 4 4 4 4
More than one project - 5 marks 1 1 1 1 1 1
Employment with the Firm 5 0 0 0 0 0 0
< 1 year -0

1 year -3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

Total 100 87 91 91 91 91 91
Weightage @ 40 6 5.22 5.46 5.46 5.46 5.46 5.46

2 3 6

M/s Feedback Infra Private 
Limited In Association with 

M/s P K Engineers

Mr. Vinay Kumar Pandey

Bridge/Structural Engineer

S. 
No.

Max 
Marks

2/8 3/8

03.05.1975

6/8

3

i)

iv)

v)

iii)

ii)

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   Ishita 
Info Solutions Private Limited.

M/s  Hexa Co. In Jv with M/s  
G Eng Advisory Services 

Private Limited In Association 
with M/s   Nokang Infra 

Private Limited.

Mr. Arun Prasad Mr. Gokulendra Guru Sharma
19.09.1973 08.07.1976



Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed
1 General Qualification 25 21 21 21 21 21 21
I)  Graduate in Civil Engineering 21 21 21 21 21 21 21

II) 

Post Graduation in Transportation/Highway 
Engineering/Pavement engineering or equivalent 4 0 0 0 0 0 0

2 Adequacy for the Project 70
a) Professional Experience

Total Professional Experience of Pavement 
Design/Construction and Maintenance of 
Highways/Roads/Air
Field Runway

20 20 20 20 20 20 20

< 10 years -0

10 years -15 15 15 15 15 15 15
Add one mark extra for each additional year of 
experience subject to maximum 5 (five) marks. 5 5 5 5 5 5
Experience in Similar capacity in 
Construction/Construction Supervision of 2/4/6-
laning** of major Highway Projects (similar 
configuration (2/4/6 laning**) and above) 20 20 20 20 20 20 20

< 5 years -0

5 years -15 15 15 15 15 15 15
 Add one mark extra for each additional
year of experience subject to maximum
5 (five) marks.

5 5 5 5 5 5
Experience in similar capacity as Pavement/Geo-
technical Engineer in construction/ construction 
supervision of Major Highway projects (of length 
40% of project length or more of similar 
configuration (2/4/6 laning**) and above)

25 25 25 25 25 20 25

< 2 nos - 0

2 nos - 20 20 20 20 20 20 20
Add 2.5 marks extra for each additional
project subject to maximum 5 marks. 5 5 5 5 0 5
Expperience in similar capicity on EPC project ( of 
length 40%  of  project length or more similar 
configuration (2/4/6/ laning **) and above) 5 5 5 5 5 5 5

1 Project -4 4 4 4 4 4 4
Add 1 (One) marks extra for additional project 
subject to maximum 1 (one) Marks 1 1 1 1 1 1
Employment with the Firm 5 0 0 0 0 0 0
< 1 year -0

1 year -3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

Total 100 91 91 91 91 86 91
Weightage @ 40 6 5.46 5.46 5.46 5.46 5.16 5.46

62 3

Senior Pavement Specialist

S. 
No.

Max 
Marks

2/8 3/8

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   
Ishita Info Solutions 

Private Limited.

M/s  Hexa Co. In Jv 
with M/s  G Eng 

Advisory Services 
Private Limited In 

Association with M/s   
  Nokang Infra 

Private Limited.
Mr. Sunil Kumar Rai Mr. Pradeep Ratnam

6/8

Mr. Sanjiw Nayan

3

iii)

i)

30.06.1973

iv)

ii)

17.08.1959

M/s Feedback Infra 
Private Limited In 

Association with M/s P K 
Engineers

24.01.1962



`

Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed
1 General Qualification 25 21 21 21 21 21 21

I) Graduate in Civil Engineering 21 21 21 21 21 21 21
II) Post Graduation in Geotechnical 
Engineering/Foundation Engineering/Soil 
Mechanics/Rock Mechanics 4 0 0 0 0 0

2 Adequacy for the Project 70
Professional Experience

Total Professional Experience in
handling Highway/Bridge projects 15 15 15 15 15 15 15
< 10 years -0

10 years -11 11 11 11 11 11 11
Add one mark extra for each additional
year of experience subject to maximum
4 (four) marks.

4 4 4 4 4 4
Experience in similar capacity in Construction 
/Construction Supervision of major Highway 
Projects ((similar configuration (2/4/6 laning**) and 
above))

25 25 25 25 25 25 25

< 5 years -0

5 years -19 19 19 19 19 19 19
Add 2.0 (two) marks extra for each additional year 
of experience subject to maximum 6 (six) marks. 6 6 6 6 6 6
Experience in similar capacity in
handling Similar Highway projects (of
length 40% of project length or more of
similar configuration (2/4/6 laning**) and above)

30 30 30 30 30 30 30

< 2 nos -0

2 nos -25 25 25 25 25 25 25
Add 2.5 marks extra for each additional
project subject to maximum 5 (five)
marks.

5 5 5 5 5 5

Employment with the Firm 5 4 4 4 4 0 0
< 1 year - 0

1 year - 3 3 3 3 3
Add 0.5 marks for each subsequent year
subject to maximum 2 marks 1 1 1 1

Total : 100 95 95 95 95 91 91
Weightage @ 75 6 5.7 5.7 5.7 5.7 5.46 5.46

62 3

6/8

M/s Feedback Infra Private 
Limited In Association with 

M/s P K Engineers

Senior Quality cum Material Expert
 Max 

Marks
2/8 3/8

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   
Ishita Info Solutions Private 

Limited.

M/s  Hexa Co. In Jv with 
M/s  G Eng Advisory 

Services Private Limited 
In Association with M/s   

 Nokang Infra Private 
Limited.

01.06.196804.04.1962 03.05.1965

3

i)

ii)

iii)

Mr. OM Prakash GuptaMr. Binay KumarMr. Brij Mohan Kumar 



`

Applicant No.

Name of the Applicant

Name of Key Personnel
Date of Birth of KP's

Description Assessed Claimed Assessed Claimed Assessed Claimed
General Qualification 25 21 21 21 25 21 25
I) Graduate in Civil Engineering 21 21 21 21 21 21 21
II) Post Graduation in 
Traffic/Transportation/Safety Engineering or 
equivalent

4 0 0 0 4 0 4

2 Adequacy for the Project 70
Professional Experience

Total Professional Experience in handling 
Highway/Bridge projects 15 15 15 15 15 15 15
< 10 years -0

10 years -11 11 11 11 11 11 11
Add one mark extra for each additional year of 
experience subject to maximum 4 (four) marks. 4 4 4 4 4 4
Experience in similar capacity in Road Safety 
works on Major Highway Project (similar 
configuration (2/4/6 laning**) and above). 15 14 14 15 15 15 15

< 5 years -0

5 years -11 11 11 11 11 11 11
Add one mark extra for each additional year of 
experience subject to maximum 4 (four) marks. 3 3 4 4 4 4

Experience in similar capacity in Road Safety 
Audits of 2/4/6-laning** Highway projects at 
different stages including at least one at design 
stage

20 20 20 20 20 20 20

< 2 nos -0

2 nos -15 15 15 15 15 15 15
Add 2.5 marks extra for each additional 
projectsubject to maximum 5 marks. 5 5 5 5 5 5
Experience in similar capacity in identification 
and improvement of black spots on Major 
Highway Project (similar configuration (2/4/6 
laning**) and above)

10 10 10 10 10 10 10

<2 nos. - 0 marks 

<2 nos. - 8 marks 8 8 8 8 8 8
Add 2 marks extra for each additional 
improvement of black spots subject to 
maximum 2 marks.

2 2 2 2 2 2
Experience in similar capacity of preparing 
Road Safety Management Plans for Inter Urban 
Highway

5 5 5 5 5 5 5
1 project- 4 marks 4 4 4 4 4 4
2 or more project- 5 marks 1 1 1 1 1 1
Experience in similar capacity in field of Road 
Safety Management Plan 5 5 5 5 5 5 5
1 project- 4 marks 4 4 4 4 4 4
2 or more project- 5 marks 1 1 1 1 1 1
Employment with the Firm 5 0 0 0 0 0 0
< 1 year - 0

1 year - 3

Add 0.5 marks for each subsequent year 
subject to maximum 2 marks

Total : 100 90 90 91 95 91 95
Weightage @ 40 4 3.6 3.6 3.64 3.8 3.64 3.8

Mr. Sunil Bhargava Mr. Krishna Murari

2 3 6

Road Safety Expert
S. 

No.
Max 

Marks
2/8

M/s  Theme Engineering 
Services Private Limited  In 

Association with M/s   
Ishita Info Solutions 

Private Limited.

M/s Feedback Infra 
Private Limited In 

Association with M/s P 
K Engineers

M/s  Hexa Co. In Jv 
with M/s  G Eng 

Advisory Services 
Private Limited In 
Association with 

M/s   Nokang Infra 
Private Limited.

6/8

Mr. Debasis Chakrabarty

3/8

i)

31.12.1975

3

ii)

iii)

iv)

v)

vi)

1

26.01.1959 02.11.1958



Applicant No. 1/8 2/8 3/8 4/8 5/8 6/8 7/8 8/8

Key Position:

M/s Indian Tecnocrat 
Limited In Association 
with M/s Design Line 
Consultancy Services.

M/s  Theme 
Engineering Services 

Private Limited  In 
Association with M/s   

Ishita Info Solutions 
Private Limited.

M/s  Hexa Co. In Jv with 
M/s  G Eng Advisory 

Services Private Limited 
In Association with M/s   
  Nokang Infra Private 

Limited.

M/s  Artefact Projects 
Limited  In Jv with M/s  
Global Infra Solutions  

In Association with M/s  
 Renaissance IOT LLP.

M/s ISAN Corporation  In Jv 
with M/s  Agnitio 

Infrastructure Projects Pvt. 
Ltd.

M/s Feedback Infra 
Private Limited In 

Association with M/s P 
K Engineers

M/s  L N Malviya Infra 
Projects PVT. LTD.   In 
Association with M/s   
Intratech civil Solution 

& Consultant.

M/s GEO Designs And 
Research Private Limited In 
Association with M/s  Sai 

Geotechnical Lab.

Mr. Prem Prakash Mr. Ashish Sharma Mr. Durvesh Kumar 
Tyagi

Mr. Triloki Nath 
Choubey Mr. Anil K Dayal Mr. Harihar Prasad Mr. Ram Narayana 

Singh Mr. Milind Sri Rao

03.02.1974 05.02.1973 26.07.1967 02.10.1963 16.01.1967 01.01.1957 04.01.1965 26.02.1968

Mr. Raj Kumar Jain Mr. Manoj Kumar Mr. Mangla Ram Mr. Jay Prakash 
Sharma Mr. Anjani Kumar Mr. Anjani Kumar Mr. Anil Kumar Singh Mr. Trilok Kumar Vyas

01.01.1968 10.02.1971 09.05.1965 27.06.1969 02.05.1960 12.03.1973 01.05.1965 09.10.1967

Mr. Sayeed Mukhtar Mr. Kasina 
Dhavaleswara Rao Mr. Amit Kumar Mr. Faujdar Prasad Mr. Jay Prakash Dwivedi Mr. Raj Kumar Singh Mr. Jaiprakash Asrani Mr. Mohd Naseem Khan

01.07.1967 01.05.1972 21.09.1985 14.12.1966 24.12.1963 01.01.1958 08.02.1966 01.07.1972

Mr.  Genda Lal Mr. Arun Prasad Mr. Gokulendra Guru 
Sharma

Mr. Neeraj Kumar 
Mishra Mr. Rakesh Kumar Sharma Mr. Vinay Kumar 

Pandey Mr. Mukhtar Ahmed Mr. Bijendra Kumar 
Sinha 

20.09.1960 19.09.1973 08.07.1976 01.07.1974 14.09.1973 03.05.1975 15.06.1975 09.01.1962

Mr. Narendra Kumar Mr. Sunil Kumar Rai Mr. Pradeep Ratnam Mr. Pawan Kumar 
Chaudhary Mr. H K Ahirwar Mr. Sanjiw Nayan Mr. Om Prakash 

Choudhary Mr. Shailesh Kumar Singh

13.04.1968 30.06.1973 17.08.1959 10.04.1970 09.09.1969 24.01.1962 30.12.1962 05.07.1975

Mr. Umakanta Sahoo Mr. Brij Mohan Kumar 
Singh Mr. Binay Kumar Mr. Rajkumar gupta Mr. Abhisek Jaiswal Mr. OM Prakash 

Gupta
Mr. Subhash Chandra 

Dubey Mr. Sanjay Kumar

02.01.1983 04.04.1962 01.06.1968 03.10.1964 15.08.1981 03.05.1965 10.08.1968 01.02.1984

Mr. ABHILASH B R Mr. Sunil Bhargava Mr. Krishna Murari Mr. Vinod Sharma Mr. Pradeep Kumar Mr. Debasis 
Chakrabarty Mr. Sanjay Pare Mr. Jignesh Trivedi

20.10.1984 26.01.1959 02.11.1958 29.09.1960 10.06.1959 31.12.1975 20.07.1978 29.07.1969

Team Leader- cum Senior 
Highway Engineer 

Resident Engineer Cum Highway 
Engineer   2

6
Senior Quality cum Material 

Expert

7 Road Safety Expert

Name of the Project

Name &  DoB. Of Key Personnel

5 Senior Pavement Specialist

Consultancy Services of Authority’s Engineer for the Project 1. Construction of Fourlane“Western side spur of Rampur - 
Rudrapur section connecting NH-24 to NH-87 bypassing Rampur town” (Design Km 00+000 to Design Km 13+700) on EPC Mode 

4 Bridge / Structural Engineer

3
Resident Engineer Cum Highway 

Engineer   2

S.No.

1
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