

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



सं.: NHAI/38044/1/2021/PB/**PB-053**

दिनांक: 22.03.2023

सेवा में,

All participated bidders
(as per table below)

विषय: Consultancy Services for Authority's Engineer for Supervision of Development of 4/6 lane Mohali (Design Ch. 0+000) to Sirhind (Design Ch. 27+370) section of New NH-205AG (Design length: 27.370 Km) under Bharatmala Pariyojana in the state of Punjab on EPC mode - **Final Results of Technical Evaluation & Opening of Financial Bids - Reg.**

संदर्भ: Application for RFP with due date 04.05.2022

महोदय,

The final result of technical evaluation pertaining to the subject project after consideration of representation of bidders are as under:

Bid No.	Name of Bidder (M/s)	Technical Score		Rank of the Firm	Status (Responsive/ Non-Responsive)
		Earlier Score	Revised Score		
1/11	TPF Getinsa Eurostudios, S.L. in Association with Segmental Consulting and Infrastructure Advisory Pvt. Ltd. and Associate Technology Partner with CivilMantra Infracon Pvt. Ltd.	Non-Responsive The Bidder has not extended its bid validity after expiration of 120 days from the bid due date of 04.05.2022.			
2/11	L.N. Malviya Infra Projects Pvt. Ltd. in Association with Intratech Civil Solutions & Consultant	91.54	91.54	3	Responsive
3/11	Almondz Global Infra-Consultant Limited in JV with Marc Technocrats Private Limited and in Association with Design Line Consultancy Services	82.02	82.02	6	Responsive
4/11	G-Eng Advisory Services Pvt. Ltd in JV with Voyants Solutions Pvt. Limited in Association with NU-Infra Engineering Pvt. Ltd.	91.28	96.28	1	Responsive
5/11	Chaitanya Projects Consultancy Private Limited in Association with MSPARK Futuristic and Associates	Non-Responsive	89.96	4	Responsive
6/11	Bloom Companies LLC in Association with G-Square Infra Projects Pvt. Ltd.	Non-Responsive The Bidder does not meet the minimum eligibility requirement for firm experience regarding preparation of Detailed Project Report/ Feasibility Study cum Preliminary Design as per clause 15(A), section-1 of RFP. The Bidder has also not extended its bid validity after its expiration.			


(Signature)

7/11	Feedback Infra Private Limited and in Association with Mahamarg Infra Consultants Pvt. Ltd.	Non-Responsive The Bidder has been debarred by NHIDCL vide notice dated 13.03.2023 from participating in future projects of NHIDCL/ MoRTH for a period of 1 year.			
8/11	Indian Technocrat Ltd. in JV with Agnitio Infrastructure Projects Pvt. Ltd.	Non-Responsive	86.97	5	Responsive
9/11	ISAN Corporation in JV with Geo Designs & Research (P) Ltd.	Non-Responsive M/s ISAN Corporation India Private Limited has been declared as debarred by NHAI for one year (01) from engagement in National Highway projects either directly or indirectly vide letter no. NHAI/PC/sagarmala/2018/PC01/Pkgl/E-118132/412 dated 26.09.2022. Besides, the Bidder does not meet the minimum eligibility criteria for firm experience regarding construction supervision as per clause 15 (A) & (B), section-1 of RFP. Further, the bidder does not meet the eligibility criteria w.r.t the technical capacity as per clause 15 (C), section-1 of RFP. The Key Personnel proposed for the position of Team Leader cum Sr. Highway Engineer has secured less than 75% marks & do not fulfil the requirement of Section-2, Clause 3.4 (x) (e) of RFP. The Bidder has also not extended its bid validity after its expiration.			
10/11	TPF Engineering Pvt. Ltd. in Association with MAV Associates LLP	86.88	91.88	2	Responsive
11/11	Yongma Engineering Co. Ltd. in JV with Aicons Engineering Pvt. Ltd. in Association with CHO and KIM Engineering Pvt. Ltd	Non-Responsive The Lead partner has been declared as Non-Performer from participation in ongoing & future bids of NHAI Vide letter no. NHIDCL/CivilWork/DimapurBypass/Nagaland/2019/ SPL-1 Dated 13.07.2022. The Bidder has also not extended its bid validity after its expiration.			

If the bidder is H-1, the key personnel whose CV scores less than 75% or is debarred during the period between receipt of bid and award of the contract, will have to be replaced by the firm before signing the contract, in terms of Section-2, Clause 3.4 (x) (f) & Clause 3.4 (x) (h) of RFP.

2. The financial bids of above mentioned technical responsive bidders will be opened on 23.03.2023 at 1600 hrs IST, after ascertaining updated technical capacity as per Cl. 15 (C), Section-1 of RFP.

3. The above mentioned technical responsive bidders are requested to furnish updated details with respect to awarded & ongoing projects as per Appendix B-11 of RFP regarding technical capacity as on the date of financial opening by 23.03.2023 at 1030 hrs IST, failing which appropriate action may be taken as per RFP.


(अखिल खरे)

मुख्य महाप्रबंधक (तक.) - पंजाब

Signature Not Verified

Digitally signed by DEVESH GOYAL
Date: 2023.03.23 16:12:54 IST
Location: eProcurement System for
Central PSUs