



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Lr.No. NHAI/RO-VJA/Plantation/Tender/2021-22/02/1301

Dt. 19.04.2022

Sub: Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 211.000 to 294.000 of NH - 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh - Results of Technical evaluation of Bids - Reg

Sir,

Please find enclosed herewith result of technical evaluation of bids for the subject project. In case of any objection in this regard, representations may be submitted by 25.04.2022 for taking further necessary action.

2. This issues with the approval of Competent Authority.

Yours faithfully

(Rohit Kumar)

DGM(T)

RO - Vijayawada

Demarcation of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 211.000 to 294.000 of NH - 44 (Old NH-7) (Total 83 km) in the State of Andhra Pradesh																
TECHNICAL EVALUATION																
Sr. No	Description	Marks	Name of Bidder													
			M/s. Advantage	M/s. Agrisense Landscape	M/s. Drip Drop Dizzle	M/s. Hirth Path Private Limited	M/s. Hordard Agritech Industries	M/s. North East Organised Fertiliser Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ojas Infra Solutions	M/s. Rainbow Greeners	M/s. Shilpa Enterprises	M/s. Smita Kisan Nursery	M/s. S.V. Infra	M/s. Visakan Associates	M/s. Tejas Superstructures Pvt. Ltd.
A	With experience of technical resource persons with Agency	40	32	40	40	34	40	28	34	30	0	28	18	36	36	0
B	Annual Financial Turnover	40	40	40	34	32	40	40	24	24	40	40	40	24	40	40
C	Previous Work Experience for Plantation and/or Landscaping/renovation	10	6	10	0	7	8.5	10	8	8	10	10	8.5	0	10	10
D	Site specific proposal	10	2	3	6	5	8	1	1	7	0	7	7	7	7	2
Total		100	80.00	84.00	70.00	74.00	86.50	71.00	65.00	73.00	50.00	61.00	73.50	67.00	69.00	52.00

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 211.000 to 294.000 of NH – 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh																
Work Experience of Technical Persons with Agency: (40 marks)																
Sr.No	Description	Name of Bidder														
		Max. Marks	Mrs. Advantage	Mrs. Agrisense Landscape	Mrs. Day Drop Drizzle	Mrs. Hari Prath Private Limited	Mrs. Holland Agritech Industries	Mrs. North East Organized Floritech Private Limited	Mrs. NYGANSKY Business Management Consulting Private Limited.	Mrs. Oye Infra Solutions	Mrs. Rainbow Greeners	Mrs. Shilpa Enterprises	Mrs. Snehal Kuran Nursery	Mrs. S.V. Infra	Mrs. Vikram Associates	Mrs. Tqas Superstructures Pvt. Ltd.
A1	Team Leader	20	16	20	20	20	20	16	16	0	12	0	16	20	0	
A2	Team member-1	10	8	10	10	8	10	6	8	10	0	8	10	10	8	0
	Team member-2	10	8	10	10	6	10	6	10	10	0	8	8	10	8	0
	Total	40	32	40	40	34	40	28	34	36	0	28	18	36	36	0

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Singapore Section from km 211.008 to 294.000 of NH - 44 (Old NH-7) (Total 83 km) in the State of Andhra Pradesh

Annual Financial Turnover : (40 marks)

S.No	Description	Name of Bidder														
		Max. Marks	M/s. Advantage	M/s. Agrisense Landscape	M/s. Drip Drop Drizzle	M/s. Harit Path Private Limited	M/s. Holland Agritech Industries	M/s. Mohit East Organized Private Limited	M/s. MYNOSKY Business Management Consulting Private Limited.	M/s. Opas Infra Solutions	M/s. Rainbow Growers	M/s. Shilpa Enterprises	M/s. Smita Kisan Nursery	M/s. S.V. Infra	M/s. Vikram Associates	M/s. Tejas Superstructures Pvt. Ltd.
1	Average Annual Financial Turnover of last 3 financial year (2018-19, 2019-20 & 2020-21)															
	More than or equal to 75% of the project cost (40 Marks)															
	More than or equal to 40% to 75% of the project cost (32 Marks)	40	40	40	24	32	40	40	24	24	40	40	40	24	40	40
	More than or equal to 15% to 40% of the project cost (24 Marks)															
	Below 15% of the project cost (0 Marks)															
Total		40	40	40	24	32	40	40	24	24	40	40	40	24	40	40

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 211.000 to 294.000 of NH - 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh												
Previous Work Experience for plantation/ landscaping/ transplantation (10 Marks)												
S.No	Description	Name of Bidder										
		Max. Marks	M/s. Advantage	M/s. Agrisense Landscape	M/s. Drp Drop Drizzle	M/s. Hart Path Private Limited	M/s. Holland Agritech Industries	M/s. North East Organized Florical Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ojas Infra Solutions	M/s. Rainbow Greeners	M/s. Shilpa Enterprises
1	Plantation Work Experience during last seven											
	More than or equal to 75% of the project cost											
	More than or equal to 40% to 75% of the project	10	6	10	0	7	8.5	10	6	6	10	10
	More than or equal to 15% to 40% of the project											
	More than or equal to 5% to 15% of the project cost											
	Total	10	6	10	0	7	8.5	10	6	6	10	10

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 211.000 to 294.000 of NH – 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh																
Site Specific Proposal: Feasibility Study of site, (Level of compliance with IRC SP21:2009 and Green Highways Policy - 2015), Plantation Management Plan (Plan for 5 years maintenance) (10 Marks)																
S.No	Description	Name of Bidder														
		Level of details	Max.	Mrs. Advantage	Mrs. Agrisense	Mrs. Drop Drop	Mrs. Hart Path	Mrs. Holland	Mrs. North East	Mrs. NYNSIRY	Mrs. Oja Infra	Mrs. Rainbow	Mrs. Shilpa	Mrs. Shival Kesar	Mrs. S.V. Infra	Mrs. Visham
1	Survey & Site specific details	75-100% 50-75%	4 2	0	2	0	0	2	0	0	4	0	4	2	4	4
2	Plantation Layout & Species Selection as per Agro Climatic Zone	75-100% 50-75%	4 2	0	4	4	4	4	0	0	2	0	2	4	2	0
3	Maintenance Plan	75-100% 50-75%	2 1	2	2	2	1	2	1	1	1	0	1	1	1	2
Total			10	2	8	6	5	8	1	1	7	0	7	7	7	2

Signature Not Verified

Digitally signed by ROHIT KUMAR
Date: 2022.04.19 16:34:30 IST
Location: eProcurement System for
Central PSUs