



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office: D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Lr.No. NHAI/RO-VJA/Plantation/Tender/2021-22/03/1304

Dt. 19.04.2022

Sub: Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 294.000 to 377.000 of NH - 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh - Results of Technical evaluation of Bids - Reg

Sir,

Please find enclosed herewith result of technical evaluation of bids for the subject project. In case of any objection in this regard, representations may be submitted by 25.04.2022 for taking further necessary action.

2. This issues with the approval of Competent Authority.

Yours faithfully

(Rohit Kumar)

DGM(T)

RO-Vijayawada

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 294.000 to 377.000 of NH - 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh

TECHNICAL EVALUATION															
Sr. No	Description	Marks	Name of Bidder												
			Mr. Advantage Landscape	Mr. Drip Drop Drizzle	Mr. Hart Path Private Limited	Mr. Holland Agritech Industries	Mr. North East Organized Floritech Private Limited	Mr. ANKINSKY Business Management Consulting Private Limited	Mr. Ojas Infra Solutions	Mr. Rainbow Greeners	Mr. Shikha Enterprises	Mr. Snehil Kisan Nursery	Mr. S.V. Infra	Mr. Vikasam Associates	Mr. Tejas Superstructures Pvt. Ltd.
A	Work experience of Technical resource persons with Agency	40	40	40	34	40	28	34	36	0	28	18	36	36	0
B	Annual Financial Turnover	40		24	32	40		24	24	40	40	40	24	40	40
C	Previous Work Experience for Plantation, landscaping/Transplantation	10	Non-Responsive	10	7	8.5	10	5	6	10	10	8.5	0	10	10
D	Site specific Proposal	10		8	6	5	8	1	7	7	8	7	7	7	2
Total		100	366.00	70.00	78.00	366.50	73.00	65.00	73.00	50.00	85.00	73.50	67.00	93.00	52.00

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Sangalore Section from km 294.000 to 377.000 of NH – 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh

Work Experience of Technical Persons with Agency: (40 marks)

Sr.No	Description	Max. Marks	M/s. Advantage	M/s. Agriscense Landscape	M/s. Dip Drop Drizzle	M/s. Hart Path Private Limited	M/s. Holland Agritech Industries	M/s. North East Organised Floritech Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ops Infra Solutions	M/s. Rainbow Greeners	M/s. Shipra Enterprises	M/s. Shesh Kisan Nursery	M/s. S.V. Infra	M/s. Vishwan Associates	M/s. Tejas Superstructures Pvt. Ltd.
A1	Team leader	20	Non-Responsive	20	20	20	20	16	16	16	0	12	0	16	20	0
	Team member-1	10		10	10	8	10	6	8	10	0	8	10	10	8	0
A2	Team member-2	10		10	10	6	10	6	10	10	0	8	8	10	8	0
	Total	40		40	40	34	40	28	34	36	0	28	18	36	36	0

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Sangaree Section from km 294.000 to 377.000 of NH – 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh

Annual Financial Turnover : (40 marks)

S.No	Description	Name of Bidder														
		Max. Marks	Ms. Advantage	Ms. Agrisense Landscape	Ms. Drop Drop Drizzle	Ms. Hart Path Private Limited	Ms. Holland Agritech Industries	Ms. North East Organized Fortitech Private Limited	Ms. NYKINSKY Business Management Consulting Private Limited.	Ms. Ojas Infra Solutions	Ms. Rainbow Greeners	Ms. Shipra Enterprises	Ms. Sheetal Kisan Nursery	Ms. S.V. Infra	Ms. Viskaan Associates	Ms. Tejias Superstructures Pvt. Ltd.
1	Average Annual Financial Turnover of last 3 financial year (2018-19, 2019-20 & 2020-21)															
	More than or equal to 75% of the project cost (40 Marks)	40	Non-Responsive	40	24	32	40	40	24	24	40	40	40	24	40	40
	More than or equal to 40% to 75% of the project cost (32 Marks)															
	More than or equal to 15% to 40% of the project cost (24 Marks)															
	Below 15% of the project cost (0 Marks)															
	Total	40		40	24	32	40	40	24	24	40	40	40	24	40	40

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 294.000 to 377.000 of NH – 44 (old NH-7) (Total 83 km) in the State of Andhra Pradesh																
Site Specific Proposal: Feasibility Study of site, (Level of compliance with IRC SP21:2009 and Green Highways Policy - 2015), Plantation Management Plan (Plan for 5 years maintenance) (10 Marks)																
S.No	Description	Name of Bidder														
		Level of	Max.	M/s. Advantage	M/s. Agrisense	M/s. Drip Drip	M/s. Hart Path	M/s. Holland	M/s. North East	M/s. NYKINSKY	M/s. Opas Infra	M/s. Rainbow	M/s. Shilpa	M/s. Snehal Kisan	M/s. S.V. Infra	M/s. Viskaan
1	Survey & Site specific details	75-100% 50-75%	4 2		2	0	0	2	0	0	4	0	4	2	4	4
2	Plantation Layout & Species Selection as per Agro Climatic Zone	75-100% 50-75%	4 2	Non-Responsive	4	4	4	4	0	0	2	0	2	4	2	2
3	Maintenance Plan	75-100% 50-75%	2 1		2	2	1	2	1	1	1	0	1	1	1	1
	Total		10		8	6	5	8	1	1	7	0	7	7	7	7

Signature Not Verified

Digitally signed by ROHIT KUMAR
Date: 2022.04.19 16:41:06 IST
Location: eProcurement System for
Central PSUs