



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Lr.No. NHAI/RO-VJA/Plantation/Tender/2021-22/04/ 1308

Dt. 19.04.2022

Sub: Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 377.000 to 462.164 of NH - 44 (old NH-7) (Total 85.164 km) in the State of Andhra Pradesh - Results of Technical evaluation of Bids - Reg

Sir,

Please find enclosed herewith result of technical evaluation of bids for the subject project. In case of any objection in this regard, representations may be submitted by 25.04.2022 for taking further necessary action.

2. This issues with the approval of Competent Authority.

Yours faithfully

(Rohit Kumar)

DGM(T)

RO-Vijayawada

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 377.000 to 462.164 of NH – 44 (old NH-7) (Total 85.164 km) in the State of Andhra Pradesh																		
Sr. No	Description	Marks	TECHNICAL EVALUATION															
			Name of Bidder															
			M/s. Advantage	M/s. Agrisense Landscape	M/s. Drip Drop Drizzle	M/s. Harit Path Private Limited	M/s. Holland Agritech Industries	M/s. North East Organized Floritech Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ojas Infra Solutions	M/s. Rainbow Greeners	M/s. Shilpa Enterprises	M/s. Snehal Kisan Nursery	M/s. S.V. Infra	M/s. Viskaan Associates	M/s. Tejas Superstructures Pvt. Ltd.	M/s. Godawari Farms & Services	M/s. Netway Solution
A	Work experience of Technical resource persons with Agency	40	32	40	40	40	40	28	34	36	0	28	18	36	36	0	0	0
B	Annual Financial Turnover	40	40	40	24	32	40	40	24	24	40	40	40	24	40	40	0	40
C	Previous Work Experience for Plantation/Landscaping/Transplantation	10	6	10	0	7	10	10	6	6	10	10	8.5	0	10	10	8.5	0
D	Site specific Proposal	10	2	8	6	5	8	1	1	7	0	7	7	7	7	2	0	0
Total		100	80.00	98.00	70.00	84.00	98.00	79.00	65.00	73.00	50.00	85.00	73.50	67.00	93.00	52.00	8.50	40.00

Sr.No	Description	Name of Bidder																
		Max. Marks	M/s. Advantage	M/s. Agrisense Landscape	M/s. Drip Drop Drizzle	M/s. Harit Path Private Limited	M/s. Holland Agritech Industries	M/s. North East Organized Floritech Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ojas Infra Solutions	M/s. Rainbow Greeners	M/s. Shilpa Enterprises	M/s. Snehal Kisan Nursery	M/s. S.V. Infra	M/s. Viskaan Associates	M/s. Tejas Superstructures Pvt. Ltd.	M/s. Godawari Farms & Services	M/s. Netway Solution
A1	Team Leader	20	16	20	20	20	20	16	16	16	0	12	0	16	20	0	0	0
A2	Team member-1	10	8	10	10	10	10	6	8	10	0	8	10	10	8	0	0	0
	Team member-2	10	8	10	10	10	10	6	10	10	0	8	8	10	8	0	0	0
	Total	40	32	40	40	40	40	28	34	36	0	28	18	36	36	0	0	0

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 377.000 to 462.164 of NH – 44 (old NH-7) (Total 85.164 km) in the State of Andhra Pradesh																		
Annual Financial Turnover : (40 marks)																		
Sr.No	Description	Name of Bidder																
		Max. Marks	M/s. Advantage	M/s. Agrisense Landscape	M/s. Drip Drop Drizzle	M/s. Harit Path Private Limited	M/s. Holland Agritech Industries	M/s. North East Organized Floritech Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ojas Infra Solutions	M/s. Rainbow Greeners	M/s. Shilpa Enterprises	M/s. Snehal Kisan Nursery	M/s. S.V. Infra	M/s. Viskaan Associates	M/s. Tejas Superstructures Pvt. Ltd.	M/s. Godawari Farms & Services	M/s. Netway Solution
1	Average Annual Financial Turnover of last 3 financial year (2018-19, 2019-20 & 2020-21)	40	40	40	24	32	40	40	24	24	40	40	40	24	40	40	0	40
	More than or equal to 75% of the project cost (40 Marks)																	
	More than or equal to 40% to 75% of the project cost (32 Marks)																	
	More than or equal to 15% to 40% of the project cost (24 Marks)																	
	Below 15% of the project cost (0 Marks)																	
	Total	40	40	40	24	32	40	40	24	24	40	40	40	24	40	40	0	40

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 377.000 to 462.164 of NH – 44 (old NH-7) (Total 85.164 km) in the State of Andhra Pradesh																		
Previous Work Experience for plantation/ landscaping/ transplantation (10 Marks)																		
S.No	Description	Name of Bidder																
		Max. Marks	M/s. Advantage	M/s. Agrisense Landscape	M/s. Drip Drop Drizzle	M/s. Harit Path Private Limited	M/s. Holland Agritech Industries	M/s. North East Organized Floritech Private Limited	M/s. NYKINSKY Business Management Consulting Private Limited.	M/s. Ojas Infra Solutions	M/s. Rainbow Greeners	M/s. Shilpa Enterprises	M/s. Snehal Kisan Nursery	M/s. S.V. Infra	M/s. Viskaan Associates	M/s. Tejas Superstructures Pvt. Ltd.	M/s. Godawari Farms & Services	M/s. Netway Solution
1	Plantation Work Experience during last seven	10	6	10	0	7	10	10	6	6	10	10	8.5	0	10	10	8.5	0
	More than or equal to 75% of the project cost																	
	More than or equal to 40% to 75% of the project																	
	More than or equal to 15% to 40% of the project																	
	More than or equal to 5% to 15% of the project cost																	
	Total	10	6	10	0	7	10	10	6	6	10	10	8.5	0	10	10	8.5	0

Densification of Median Plantation (Advance field preparation, Planting and Maintenance of Fresh and existing median Plantation) works along Hyderabad-Bangalore Section from km 377.000 to 462.164 of NH – 44 (old NH-7) (Total 85.164 km) in the State of Andhra Pradesh																			
Site Specific Proposal: Feasibility Study of site, (Level of complainece with IRC SP21:2009 and Green Highways Policy - 2015), Plantation Management Plant (Plan for 5 years maintenance) (10 Marks)																			
S.No	Description	Name of Bidder																	
		Level of	Max.	M/s. Advantage	M/s. Agrisense	M/s. Drip Drop	M/s. Harit Path	M/s. Holland	M/s. North East	M/s. NYKINSKY	M/s. Ojas Infra	M/s. Rainbow	M/s. Shilpa	M/s. Snehal Kisan	M/s. S.V. Infra	M/s. Viskaan	M/s. Tejas	M/s. Godawari	M/s. Netway
1	Survey & Site specific details	75-100%	4	0	2	0	0	2	0	0	4	0	4	2	4	4	0	0	0
		50-75%	2																
2	Plantation Layout & Species Selection as per Agro Climatic Zone	75-100%	4	0	4	4	4	4	0	0	2	0	2	4	2	2	0	0	0
		50-75%	2																
3	Maintenance Plan	75-100%	2	2	2	2	1	2	1	1	1	0	1	1	1	1	2	0	0
		50-75%	1																
	Total		10	2	8	6	5	8	1	1	7	0	7	7	7	7	2	0	0

Signature Not Verified

Digitally signed by ROHIT KUMAR

Date: 2022.04.19 16:46:57 IST

Location: eProcurement System for Central PSUs

