



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण NATIONAL HIGHWAYS AUTHORITY OF INDIA

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
(Ministry of Road Transport and Highways, Govt. of India)
क्षेत्रीय कार्यालय, चण्डीगढ़- बेंज़ नं 35-38, सेक्टर-4 पंचकुला ।
Regional Office, Chandigarh - Bays No.35-38, Sector -4, Panchkula.
दूरभाष :-0172-2583030, फ़ैक्स :-0172-2573030
ई-मेल :- rochandigarh@nhai.org, ronhaichd@gmail.com

NHAI/RO/CHD/11011/PD-CHD/AMB-CHD/(EPC-2)/RFP/ 49

231

13th Apr'2022

Regd./Speed Post

To,

M/s Associated Engineers,
Amandeep Avenue Opposite Moti Nagar,
Maqsudn Flyover, Jalandhar-144008, Punjab
Email: associated_e@yahoo.in

(Kind Attention: Sh. Sarabjit Singh)

Sub: Construction of 4 lane LVUP at **Dhakoli Junction (on Zirakpur Parwanoo road)** at Km 39+784 on Ambala-Chandigarh section of old NH-22 (New NH-152) in the State of Punjab on EPC mode – **Letter of Acceptance (LoA) – reg.**

Ref: Your Bid for the subject work dated 08.01.2022

Sir

1. This is to notify you that your bid dated 08.01.2022 for execution of the "Construction of 4 lane LVUP at Dhakoli Junction (on Zirakpur Parwanoo road) at Km 39+784 on Ambala-Chandigarh section of old NH-22 (New NH-152) in the State of Punjab on EPC mode" at your quoted bid price amounting to **Rs.12,48,94,000/- exclusive of GST (Rupees twelve crore forty eight lakh ninety four thousand only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted by the competent authority.

2. You are requested to return a duplicate of the LoA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs.37,46,820/- (Rupees Thirty Seven Lakh Forty Six Thousand Eight Hundred Twenty Only)** and Additional Performance security for an amount of **Rs. 17,15,200/- (Rupees Seventeen Lakh Fifteen Thousand Two Hundred Only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.


..... Ravinder O/A.....

प्रधान कार्यालय: जी-5 एवं 6, सेक्टर-10 द्वारका, नई दिल्ली-110075
Head Office: G-5&6, Sector-10, Dwarka, New Delhi - 110075

4. In case of failure of submission of Performance Security and Additional Performance Security within the additional 60 (sixty) days time period, the award shall be deemed to be cancelled and bidder shall be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes for a period of 1 (one) Year from the bid due date of this work as per clause 2.20.1 of RFP.

5. This issue with the approval of RO, Chandigarh.

Yours faithfully,



(Gautam Vishal)

General Manager (Tech.)

Encl: Duplicate LoA for acceptance

Copy to:

- (i) **GM (Tech), Punjab, NHAI HQ** for information please.
- (ii) **PD PIU Chandigarh.**

“Accepted by

(Name of the Authorized person)
(M/s Associated Engineers, Jalandhar, Punjab)
Seal of the bidder”