



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

क्षेत्रीय कार्यालय (उत्तराखण्ड) - मकान नं-58/37, बलबीर रोड, देहरादून- 248001

Regional Office (Uttarakhand) - House No.-58/37, Balbir Road, Dehradun- 248 001

Phone : 0135-2669752 & 62 E-mail : routtarakhand@nhai.org Website : www.nhai.gov.in

NHAI/RO-UKD/HDR-DDN & Dudhahdari/NH-58 & 72/SC/2021-22

09.02.2022

To,

All Bidders

Sub: Consultancy Services for Supervision Consultant (SC) for DLP/ O&M stage of 2 projects (Item Rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) in the State of Uttarakhand: -

- Four Lane of Haridwar- Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Laltappar) of NH-72 on Item Rate Basis (Pkg-II) (length: 22.20 km)- DLP/ O&M stage
- Four Lane of Haridwar- Dehradun section from Km 181+100 (Laltappar) to Km 188+324 (Nepali Farm) of NH-72 & from Km 209+100 (Haridwar) to Km 216+824 (Nepali Farm) of NH-58 on Item Rate Basis (Pkg-I) (length: 14.95 km)- DLP/ O&M Stage
- Construction of Dudhahdari Elevated Flyover including approaches on Muzaffarnagr- Haridwar section from Km 206+220 to Km 208+870 of NH-58 on EPC Mode. (Length: 2.65 km)- Construction stage followed by O&M Stage

S.H:- Result of Technical Evaluation-reg.

Based on the provisions of RFP, the Technical result of all the bidders who participated in the tendering of subject project assignment is as under:

S. No.	Name of the Applicant	Total Marks out of 100	Responsive/ Non-Responsive	Remarks
1/2	M/s L N Malviya Infra Projects Pvt. Ltd.	Bidder is Non Responsive as RFP Clause 13 (C) of Section 1 and 3.4 (h)(vi) of Section 2		
2/2	M/s MSV International Inc in association with MSPARK Futuristics & Associates	Bidder is Non Responsive as RFP Clause 13 (A)(1)(ii) of Section 1 and RFP Clause 13 (C) of Section 1		

2. The detailed evaluation sheet is enclosed herewith for the bidders. Bidders are given opportunity to respond by 16.02.2022 upto 15:00 Hrs, in case of any objection and to submit the requisite details within this period.

Encl: As above

(P.K Katiyar)
Manager (T)-RO-UKD

Name of the Project													
Consistency services for Supervision Consultant (SC) for DLP/ O&M stage or Z projects (item rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) In the State of Uttarakhand: - (i) Four Lane of Haridwar- Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Laitappar) of NH-72 on Item Rate Basis (Pkg-II) (length: 22.20 km)- DLP/ O&M stage (ii) Four Lane of Haridwar- Dehradun section from Km 181+100 (Laitappa) to Km 188+374 (Nenali Farm) of NH-72 & from Km 209+100 (Haridwar) to Km 216+824 (Nenali Farm) of NH-58 on Item Rate Basis (Pkg-I) length: 14.95 km).													
Annexure-1													
Final Comparative Technical Evaluation Score.													
S.No	Name of Bidder	Relevant Experience for the assignment*		Proposed work plan and Methodology		Evaluation Criteria for assessment of experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment#		Total		Rank of the Firm	whether the Technical Responsive Applicant/Bidder Eligible for opening of Financial proposal**
		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed		
	Maximum marks	35	35	5	5	20	20	40	40	100	100		
1/2	MSV International Inc. in Association with Mspark Futuristics & Associates	Bidder is Non Responsive as RFP Clause 13 (C) of Section 1 and 3.4 (h)(vi) of Section 2										Non-Responsive	
2/2	L N Malviya Infra Projects Pvt. Ltd.	Bidder is Non Responsive as RFP Clause 13 (A)(1)(iii) of Section 1 and RFP Clause 13 (C) of Section 1										Non-Responsive	

Name of the Project:-
 Consultancy Services for Supervision Consultant (SC) for DLP/ O&M stage of 2 projects (Item Rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) in the State of Uttarakhand:- (i) Four Lane of Haridwar-Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Laltappar) of NH-72 on Item Rate Basis (Pkg-II) (length: 22.20 km)- DLP/ O&M stage (ii) Four Lane of Haridwar- Dehradun section from Km 181+100 (Laltappar) to Km 188+324 (Nepali Farm) of NH-72 & from Km 209+100 (Haridwar) to Km 216+824 (Nepali Farm) of NH-58 on Item Rate Basis (Pkg-I) (length: 14.95 km)- DLP/ O&M Stage (iii) Construction of Dudhadhari Elevated Flyover including approaches on Muzaaffarnagar-Haridwar section from Km 206+220 to Km 208+870 of NH-58 on EPC Mode. (Length: 2.65 km)- Construction stage followed by O&M Stage

Test of Responsiveness													
S. No.	Name of the Firm	Sole/JV/ Association	Power of Attorney for signing the Application		DSC holder	If applicable, the Power of Attorney for Lead Member of JV;	Copy of Memorandum of Understanding between JV partners, if applicable;	Copy of Memorandum of Understanding with Associate, if applicable	Firms credentials as per format prescribed in SECTION-3 OF RFP.	Technical proposal as per format prescribed in SECTION-4 OF RFP.	Registration No on Infracon and Infracon Team ID	Receipt of online payment towards cost of RFP of Rs. 5,000/- (Rupees Five thousand only) in favour of National Highways Authority of India;	Bidders have to comply with the OM No. 13030/09/2008- vig dated 28th January, 2013(copy enclosed) regarding integrity pact.
1/2	MSV International Inc. In Association with Mspark Futuristics & Associates	Association	Mr. Pushkar Malik	Attorney	Pushkar Malik	Yes	NA	Yes	Yes	Yes	2022-92- 806_7609	Yes	Yes
2/2	L N Malviya Infra Projects Pvt. Ltd.	Sole	Dr. L N Malviya	CMD	Laxmi Narayan Malviya	Yes	NA	NA	Yes	Yes	2022-92- 16497_4716	Yes	Yes

Name of the Project																		
Consultancy Services for Supervision Consultant (SC) for DLP/ O&M stage of 2 projects (Item Rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) in the State of Uttarakhand: - (i) Four Lane of Haridwar- Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Laltappar) of NH-72 on Item Rate Basis (Pkg-II) (length: 22.20 km)- DLP/ O&M stage (ii) Four Lane of Haridwar- Dehradun section from Km 181+100 (Laltappar) to Km 188+324 (Nepali Farm) of NH-72 & from Km 209+100 (Haridwar) to Km 216+824 (Nepali Farm) of NH-58 on Item Rate Basis (Pkg-I) (length: 14.95 km)- DLP/ O&M Stage (iii) Construction of Dudhadhari Elevated Flyover including approaches on																		
Annexure-I																		
Average annual turnover from consultancy services after following enhancement factor																		
Estimated Project Cost (Rs. In Crore)			167.76															
Required annual turnover			3.36															
RFP Invited In FY			2021-22															
S.No.			Name of Consultancy Firm/Entity (Sole Bidder/Bidder In JV)			Average annual turnover from consultancy services after following enhancement factor								Annual Average Turnover in Last 3 years 2018-19 to 2020-21	Annual Average Turnover in Last 5 years 2016-17 to 2020-21	Sole/JV		
						2020-21		2019-20		2018-19		2017-18					2016-17	
						1		1.1		1.21		1.31					1.46	
4/5			MSV International Inc. in Association with Mspark Futuristics & Associates			121.91	121.91	114.39	125.83	91.26	110.42	82.02	107.45	67.80	98.99	109.19	112.92	Yes
2/2			L N Malviya Infra Projects Pvt. Ltd.			173.91	173.91	130.79	143.87	98.08	118.68	72.02	94.35	63.31	92.43	134.26	124.65	Yes

Consultancy Services for Supervision Consultant (SC) for DLP/O&M stage of 2 projects (Item Rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) in the State of Uttarakhand:- (i) Four Lane of Haridwar- Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Lalappur) of NH-72 on Item Rate Basis (P&G-I) (length: 22.20 km)- DLP/ O&M stage (ii) Four Lane of Haridwar- Dehradun section from Km 181+100 (Lalappur) to Km 188+324 (Nepali Farm) of NH-72 & From Km 209+100 (Haridwar) to Km 216+824 (Nepali Farm) of NH-58 on Item Rate Basis (P&G-I) (length: 14.95 km)- DLP/ O&M Stage (iii) Construction of Dudhadhari Elevated Flyover including approach on Muzaffarnagar-Haridwar section from Km 206+220 to Km 208+870 of NH-58 on EPC Mode. (Length: 2.65 km)- Construction stage followed by O&M Stage

MINIMUM ELIGIBILITY CRITERIA

Annexure-I

S.No.	Name of the Applicants	Technical Eligibility	Preparation of DPR (NH/SH/Equivalent)	Project Supervision/IC (NH/SH/Equivalent)		Annual Turnover	whether the Applicant is Technical "Responsive" or "Non-Responsive".
				The firm should have experience of At least one O&M project under DBEOT / OMT / O&M of 4/6 lane** of 50% of project length	The firm should also have minimum experience of Project average of last 5 years or in Independent each of the preceding two years) of the firm from Engineer/ Consultant of 2/4/6** lane** of 50% of project length		
1/2	MSV International Inc. in Association with Mspark Futuristics & Associates	No	The firm should have prepared DPR/FS cum PPR for at least two projects of 4/6 lane** of 30% of project length each or one project of 4/6 lane** of 50% of project length.	Yes	Yes	Yes	Non - Responsive
2/2	L N Malviya Infra Projects Pvt. Ltd.	No	Yes	Yes	No	Yes	Non - Responsive

Consultancy Services for Supervision Consultant (SC) for DLP/ O&M stage of 2 projects (Item Rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) in the State of Uttarakhand:- (i) Four Lane of Haridwar- Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Laltappar) of NH-72 on Item Rate Basis (Pkg-II) (length: 22.20 km)- DLP/ O&M stage (ii) Four Lane of Haridwar- Dehradun section from Km 181+100 (Laltappar) to Km 188+324 (Nepali Farm) of NH-72 & from Km 209+100 (Haridwar) to Km 216+824 (Nepali Farm) of NH-58 on Item Rate Basis (Pkg-I) (length: 14.95 km)- DLP/ O&M Stage (iii) Construction of Dudhachhari Elevated Flyover including approaches on Muzaffarnagar-Haridwar section from Km 206+220 to Km 208+870 of NH-58 on EPC Mode. (Length: 2.65 km)- Construction stage followed by O&M Stage

B-11 Technical Eligibility

S. No.	List of Applicant	Status	Avg. annual Turnover of Firm in Last 3 FY in Crores	No. of Key Professional on full time rolls*	Category as per RFP	Max. no. of project can be allotted as per RFP			Max. No. of Project allotted in one FY		Project Ongoing		Project Awarded in CFY		Eligibility in CFY	Eligibility for new project	Eligible
						Total	DPR	AE/IE/CS	DPR	AE/IE	DPR	AE/IE/CS	DPR	AE/IE/SC			
1/2	MSV International Inc. in Association with Mapark Franchisates & Associates	Association	109.19	7	0	0	0	0	0	0	6.00	19.00	1	8.00	-8.00	0.00	Non - Eligible
2/2	L N Mahiya Infra Projects Pvt. Ltd.	Sole	134.26	60	4	40	40	30	10	7.5	4.75	24.96	2.50	7.41	0.09	5.04	Non - Eligible

*only those Key personnel is consider for evaluation whose Bidder has furnished Form-26AS for FY 2020-21 or for later date and TDS deducted under section 192. If TDS deducted under section 194 from single source (Only Bidder) for FY 2020-21 or for later date and Statutory auditor/CA of Bidder also certify along with countersign of Bidder that the key personnel provided their services on full time basis to Bidder, same has also been considered.

BID DUE DATE - 30.12.2021

M/s MSV International Inc. in association with MSV International Tech Pvt. Ltd.

AE/IE/CS					
S. No.	Nature of Project	Start Date	Completion Date	Share (%)	Weightage
1	AE	Nov-16	Nov-20	100	1.00
2	AE	Jun-18	Nov-23	100	1.00
3	AE	Mar-17	Sep-23	100	1.00
4	AE	Feb-16	Jul-20	100	1.00
5	AE	Jun-20	Jun-27	100	1.00
6	AE	Jul-21	-	100	1.00
7	AE	Jul-21	-	100	1.00
8	AE	LOA	-	100	1.00
9	AE	LOA	-	100	1.00
10	IE	Jan-19	Jan-23	100	1.00
11	IE	Jan-19	Jan-23	100	1.00
12	IE	Feb-19	Feb-23	100	1.00
13	IE	Oct-20	Sep-24	Apr-00	1.00
14	IE	Jan-19	Jan-23	100	1.00
15	IE	Oct-18	Oct-22	100	1.00
16	IE	Jun-21	-	100	1.00
17	IE	LOA	-	100	1.00
18	IE	LOA	-	100	1.00
19	IE	LOA	-	100	1.00
25					0.00
TOTAL					19.00

CFY

DPR					
S. No.	Nature of Project	Start Date	Completion Date	Share (%)	Weightage
1	DPR	Dec-19	ongoing	100	1.00
2	DPR	May-20	ongoing	100	1.00
3	DPR	Jan-21	ongoing	100	1.00
4	DPR	Mar-21	ongoing	100	1.00
5	DPR	Jan-21	ongoing	100	1.00
6	DPR	Jun-21	ongoing	100	1.00
7					0.00
8					0.00
9					0.00
10					0.00
11					0.00
12					0.00
13					0.00
14					0.00
15					0.00
16					0.00
17					0.00
18					0.00
19					0.00
25					0.00

CFY

M/s L. N. Malviya Infra Projects Pvt. Ltd. In association with M/s Intratech Civil Solutions & Consultant

AE/IE/CS					
S. No.	Nature of Project	Start Date	Completion Date	Share (%)	Weightage
1	AE	Jun-19	Jun-21	100	1.00
2	IE	Jun-19	Dec-21	100	1.00
3	IE	Nov-19	Nov-21	100	1.00
4	AE	May-19	May-21	100	1.00
5	IE	Mar-21	Mar-25	80	0.80
6	AE	Jun-19	Dec-21	100	1.00
7	AE	Jun-19	Dec-21	100	1.00
8	IE	Jun-19	Jun-21	100	1.00
9	IE	Jul-19	Jan-22	75	0.75
10	AE	Jan-19	Apr-22	75	0.75
11	AE	Oct-19	Feb-22	100	1.00
12	AE	Dec-19	Jun-22	100	1.00
13	AE	Mar-20	Sep-22	100	1.00
14	IE	Jun-20	Jun-22	100	1.00
15	AE	Nov-20	Nov-22	100	1.00
16	IE	Dec-20	Dec-22	75	0.75
17	IE	Dec-20	Dec-22	75	0.75
18	IE	Feb-21	Dec-23	100	1.00
19	AE	Jan-21	Dec-23	75	0.75
20	IE	Apr-21	Jul-05	60	0.60
21	AE	Apr-21	Jan-23	100	1.00
22	IE	Apr-21	Mar-23	75	0.75
23	IE	Apr-21	Apr-23	75	0.75
24	IE	Apr-21	Apr-23	75	0.75
25	IE	May-21	May-23	51	0.75
26	IE	Jun-21	not given	75	0.51
27	AE	Jun-21	not given	75	0.75
28	AE/IE	May-21	not given	80	0.75
29	AE/IE	May-21	not given	80	0.80
34					0.00
TOTAL					24.96

CFY	7.41
-----	------

[illegible]

CFY

[illegible]

Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 46"-laning* of length 50% or 50% of project length or more in last 7 years.														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 11.54 Km or More.	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	UPSIDA	IE	Sole	100	54		Highway	30.07.2016	100.00	54.00		174/178	Yes	
2	MPROCL	IE	JV	50	48.04		Highway	31.07.2017	100.00	24.02		176/180	Yes	5
3	NHAI	IE	Sole	100	123.654		Highway	15.12.2013	100.00	123.45		179/182	Yes	
4										0.00			No	
5										0.00			No	
										Total Length	207.47			
											3	Eligible		
The firm should have experience of project Supervision/IE of a. At least two construction projects of 46" laning* of 50% of project length each or one project of 44laning of 50% of project length														

S.No	Client name	Project Done	Status in % of Project	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 11.94 Km or more.	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14
2	Experience in DPR preparation/feasibility Study cum Preliminary Design Report for Number of Highway Projects(4% Laning)*of length (30% or 30% of project's length)more in last 7 years.												
1	Govt. of Madhya Pradesh	DPR	Sole	100.4	4	Highway	30.02.2014	100.00	104.40		12/25	Yes	
2	MSPOT	DPR	Sole	100	4	Highway	31.02.2018	100.00	45.56		23/25	Yes	
3									0.00			No	
4									0.00			No	
5									0.00			No	
6									0.00			No	
7									0.00			No	
8									0.00			No	
9									0.00			No	
10									0.00			No	
11									0.00			No	
12									0.00			No	
13									0.00			No	
14									0.00			No	
15									0.00			No	
16									0.00			No	
17									0.00			No	
18									0.00			No	
19									0.00			No	
20									0.00			No	
21									0.00			No	
22									0.00			No	
23									0.00			No	
24									0.00			No	
25									0.00			No	
26									0.00			No	
27									0.00			No	
28									0.00			No	
29									0.00			No	
30									0.00			No	
31									0.00			No	
32									0.00			No	
33									0.00			No	
34									0.00			No	
35									0.00			No	
36									0.00			No	
37									0.00			No	
38									0.00			No	
39									0.00			No	
40									0.00			No	
41									0.00			No	
42									0.00			No	
43									0.00			No	
44									0.00			No	
45									0.00			No	
46									0.00			No	
47									0.00			No	
48									0.00			No	
49									0.00			No	
50									0.00			No	
51									0.00				

S	In hand DPRs of Highway/Bridge/Tunnel Projects (presently under progress)										Total length projects	Marks obtained
	1		2		3		4		5			
	No. of Projects	Date of Agreement /LOA	Page no.	Date of Agreement /LOA	Page no.	Date of Agreement /LOA	Page no.	Date of Agreement /LOA	Page no.	Date of Agreement /LOA	Page no.	
1	AKA											
2	Date of LOA	02.11.2020	295	09.05.2020	309/113	24.05.2020	320/127					
3	Project length	14.49	-			220						10

S.No	Client name	Project Date	Status in Past Project	% in IV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is 1.54 Km or more	marks obtained
1	3	3	4	3	2	2	8	25.2.2018	100.00	11	12	13	14	15
	NHAI	IE	Sole	100	66.50	4	Highway	31.12.2018	100.00	76.00		246710	Yes	
2	NHAI	IE	Sole	100	76	4	Highway	31.12.2018	100.00	76.00		2467144	Yes	
3	NHAI	IE	Sole	100	64.94	4	Highway	31.01.2019	100.00	64.94		2467150	Yes	6
										0.00			No	
										Aggregate length				
										142.72		300	55% Shared	6
										At least one O&M project under DBFOT / O&M of 4/6 lanings** of 50% of project length				
										Eligible				

S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Bridge(m)	Length for SC	Page no.	Whether the Sample is obtained 300 m or more.	marks
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	UPDA	CS	Association	100	2500	Electrc	Highway	2015	100.00	2600.00	2600	37/38	Yes	15
2	NHAI	CS	Association	100	2500	Electrc	Highway	2015	100.00	2600.00	2600	37/38	Yes	3
3	WSPOT	CS	Sole	100	3374.72	Pavement Bridge	Highway	01.10.2013	100.00	3374.72	1215	394/38	Yes	
Aggregate length										7774.72	7774.72	300	Sample Collected	3

The firm should also have minimum experience of Project Supervision/Independent Engineer/ Consultant of 2/46"-laning Bridge project of aggregate length equal to 3 times or more of similar category* for which RFP is invited.

The firm should also have minimum experience of Project Supervision/Independent Engineer/Consultant of 24/6** laning/Bridge project of aggregate length equal to 3 times or more of similar category** for which RFP is invited.

Team Leader- cum Senior Highway Engineer						
S. No.	Applicant No.	Max Marks	1/2	2/2		
	Name of the Applicant		MSV International Inc. in Association with Mspark Futuristics & Associates	I. N Malviya Infra Projects Pvt. Ltd.		
	Name of Key Personnel		Dev Raj	MMA Khan		
	Date of Birth of KPs		01.10.1958	10.06.1976		
	Description	Assessed	Claimed	Assessed	Claimed	
1	General Qualification	25	25	21	21	
i)	Graduate In Civil Engineering	21	21	21	21	
ii)	Post Graduation In Management/ Construction/ Transportation/Highway Engineering/ Structural Engineering or equivalent specialised stream of civil engineering	4	4	0	0	
2	Adequacy for the Project	70				
	Professional Experience In Highway Projects:					
a)	Total Professional Experience in handling Highway projects	30	0	30	30	
	< 10 years -0		0			
i)	10 years -22			22	22	
	Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.			8	8	
	Experience as Team leader/Project Manager or in Similar Capacity* in O&M of completed 4/6 lane highway sections	35	35	30	35	
ii)	< 3 years -0					
	3 years - 30		30	30	30	
	Add 2.5 marks extra for each additional year of experience subject to maximum 5 (five)		5	0	5	
	Experience in similar capacity* in Highway Development Projects taken up under EPC	5	5	5	5	
iii)	1 Project- 4 Marks		4	4	4	
	add 1 mark extra for additional projects subject to maximum 1 (one) marks		1	1	1	
	Employment with the Firm	5	0	0	0	
	< 1 year -0		0	0	0	
3	1 year -3					
	Add 0.5 marks for each subsequent year subject to maximum 2 marks					
	Total	100	65	0	86	91
	Weightage	14	9.1	0	12.04	12.74
			1		2	