

STATEMENT OF TECHNICAL BID EVALUATION

Construction of Cart Road proposal at Ch. 255+635 (Gaurjhamar) on Lalitpur-Sagar_Lakhnadow NH-26 Road (crossing SH-30) in the State of Madhya Pradesh.

Estimated Cost:-Rs 50,18,756 (Excluding GST)

Period Of Completion:-4 Months

Date of Opening:-20.12.2020

Time of Opening:-1200 Hrs

Ref	Qualification Criteria	Details	Shri Gopalji Infratech Private Limited	Baltej Infra LLP
A	General Information			
i	Tender fee	NEFT/RTGS details Amount : 5000/-	Ref. ID 5070875647 Rs. 5,000/- dated 16.12.2021 (Punjab National Bank) (P-20)	NEFT, UTR No. N350211755598484 Rs. 5,000/- dated 16.12.2021 (HDFC Bank)
ii	EMD / Bid Security Declaration	120 days Bid Declaration	Not Submitted	Submitted (P-53)
iii	Written Power of Attorney of the signatory (Whose digital signature certificate is used during e-tender Submission)		Gaurav Thapak (Power of Attorney not submitted)	Mehul Bansal (P-49-50)
iv	Affidavit duly notarized		Not Submitted	Yes (P-49-50)
v	Original Experience certificate or notarized copy of certificate duly signed by authorized signatory		Yes (P-21-28) but not notarized as well as authenticate by bidder	Yes (P-59 to 75) but not notarized as well as authenticate by bidder
vi	Undertaking mentioned in section-III		Yes	Yes
1	Qualification Information as per Section-III			
1.1	Constituion or legal status of Bidder as per 4.2(a) of ITB		Pvt Ltd Company (U45200MP2009PTC022261)	LLP (AAQ-7273) (P 24)
	Year of Constitution		Registration under MPPWD , registration no.PWD190033219. (P-6)	
	Principal place of business		2009-10	2019-20
	Total value of Civil Engineering Construction work performed in the last three years including current year(in Rs Lakhs) refer ITB Clause 4.4A(a)		Bhopal, Madhya Pradesh (P-6)	Himachal Pradesh
1.2	Clause 4.4A(a) achieved an average annual financial turnover (in all classes of civil engineering construction works only) equal to the amount Rs. 15.05 Lakhs last three years ending 31st March of the financial year 2020-21 duly certified by Chartered Accountant.	Year	Page-29	Page-15
		2018-19	Turn Over Amount (Rs in Lakhs.)	Turn Over Amount (Rs in Lakhs.)
		2019-20	Escalation factor	Escalation factor
		2020-21	Factored amount (Rs.Lakhs)	Factored amount (Rs.Lakhs)
		Total		
		Avg.		
			648.82	0.00
			384.35	74.15
			0.00	331.16
			1327.99	
			442.6647	
				151.33

STATEMENT OF TECHNICAL BID EVALUATION

Construction of Cart Road proposal at Ch. 255+635 (Gaurjhamar) on Lalitpur-Sagar_Lakhnadow NH-26 Road (crossing SH-30) in the State of Madhya Pradesh.

Estimated Cost:-Rs 50,18,756 (Excluding GST)

Period Of Completion:-4 Months

Date of Opening:-20.12.2020

Time of Opening:-1200 Hrs

Ref	Qualification Criteria	Details	Shri Gopalji Infratech Private Limited	Baltej Infra LLP
1.4(a)	Works of similar nature during last 7 Yrs as per clause 1.4 (a) of Qualification Information and clause 4.4A(b) Clause 4.4A(b) states as under: I. three similar completed works costing not less than amount equal to 40% (20.07 Lakhs) each of estimated cost. II. two similar completed works costing not less than amount equal to 50% (25.09 Lakhs) each of estimated cost. III. one similar completed work costing not less than amount equals to 80% (40.15 Lakhs) each of estimated cost. <i>(The similar work constitutes experience in Civil work related to roads, paver blocks, workshops/plant/shed structures, culvert)</i>		Qualified (However, Experience certificate not notarizednor authenticate by bidder) Civil, Structural & Electrical works for construction of workshops for Oxygen plants at different locations in the State of MP amounting to Rs 176.34 lakhs (P-21)	Qualified (However, Experience certificate not notarizednor authenticate by bidder) 1. Completion certificate dt 05.08.2021 for Emergent Construction of Retaining Wall in Himachal Pradesh (NH-88 Old) (Rs 24.98 Lakhs) (P-73) 2. Completion certificate dt 30.10.2021 for Emergent Construction of Retaining Wall in Himachal Pradesh (NH-88 Old) (Amount including Variation Rs 76.11 Lakhs)
1.4(b)	Information on bid capacity as per clause 4.6 of ITB			
i	Existing commitment and ongoing work		Not Submitted	Yes (P-115)
ii	Bid capacity (Should be greater than the estimated cost i.e Rs 50.18lacs)		Cannot be determined due to non-submission of relevant information by the bidder	i)As submitted by Bidder: Rs. 244.41 lakh. (331.16*0.33*2.5-28.79=Rs 244.41 lakh.) (Page-118) ii)As calculated by Committee: Rs. 268.862 lakh.(364.28*0.33*2.5-28.79*1.1=Rs 268.862 lakh.)
1.5	Availability of Key Equipment essential for carrying out the work as clause 4.4 (B) (b) (i) of ITB and as per scope of work & performance standards Section VI of bid document.(Not Sought as per RFP)		Not Provided	Proof of sufficient Machinery not Submitted by Bidder
	Equipment	Quantity	Not Provided	Leased

[Handwritten signatures and initials in blue ink]

STATEMENT OF TECHNICAL BID EVALUATION

Construction of Cart Road proposal at Ch. 255+635 (Gaurjhamar) on Lalitpur-Sagar_Lakhnadown NH-26 Road (crossing SH-30) in the State of Madhya Pradesh.

Estimated Cost:-Rs 50,18,756 (Excluding GST)

Period Of Completion:-4 Months

Date of Opening:-20.12.2020

Time of Opening:-1200 Hrs

Ref	Qualification Criteria	Details	Shri Gopalji Infratech Private Limited	Baltej Infra LLP
1.6	Qualification and experience of Key Personnel and clause 4.2 (e) of ITB.			
	Personnel	Particular Experience (Minimum Requirement)		
	Project Manager	3 years on Highway construction / Maintenance works	Not Submitted	Mr. Sugam Sharm (P-192 to 196) (Experience certificates not enclosed)
	Material Cum Quality Control Engineer	3 years on Highway construction / Maintenance works		Mr. Rohit Singh (P-197 to 202) (Experience certificates not enclosed)
1.7	Information on litigation history and clause 4.2 (j) of ITB.		No	Yes (P-203)
2.(i)	Affidavit regarding Trueness of the Information as per clause 4.4 B (a) (i) of ITB.		Yes (P-4)	Yes (P-4)
2.(ii)	Undertaking regarding minimum investment of cash		Yes (P-19)	Yes (P-51)
2.(iii)	Undertaking regarding Bid validity		Yes (P-17)	Yes (P-13)
	Responsiveness		Non-Responsive	Non-Responsive

Hemendra Batham,
Accountant,
RO-MP Bhopal

Shivam Sharma,
Manager (T),
PIU-Sagar

Anand Prasad,
Manager (T),
RO-MP, Bhopal

Manoj Jain,
Manager (T),
RO-MP, Bhopal

Sunil Sharma,
Project Director,
PIU-Sagar