

National Highways Authority of India

PIU-Varanasi

Sub: Supervision Consultancy (SC) services during O&M Stage of 4 Lane Varanasi bypass from Km 0.00 (starting point at Km 271.300 of NH-56) to Km 15.250 (end point at Km 11.170 of NH-29) including 4-Laning of NH-29 from Km 10.700 to Km 12.000 (Total project length=16.550 Km) [Package-I] in the state of UP under NHDP Phase-IV in EPC Mode.

Reg: Minutes of Meeting of Evaluation Committee for Financial Bids.

Ref:

- i. This office note sheet no. 42083 dated 06.12.2021 (E-93834)
- ii. Approval of RO, UP (East), vide note#11 dated 08.12.2021(E-93834)
- iii. NIT No. NHAI/PIU VNS/RR Phase-I/SC/2021-22
- iv. Minutes of Meeting dated 19.04.2022 for Technical Bid
- v. This office letter no. 161 dated 20.04.2022
- vi. This office note sheet 735 dated 09.06.2022

Evaluation Committee: -

- | | |
|--|----------|
| i. Sh. R. S. Yadav, PD PIU-Varanasi | Convener |
| ii. Sh. Lalit Kumar, Manager (T), PIU-Varanasi | Member |
| iii. Sh. Rajeev Kumar, Manager (T), PIU-Mirzapur | Member |
| iv. Sh. Amit Kumar Ojha, Manager (T), RO UP (East), Varanasi | Member |
| v. Sh. Mihir Mishra Head/F&A Unit, RO (UP-East) | Member |

M/s Yongma was engaged as AE for subject project, who also looked after this project during O&M period. M/s Yongma was granted EOT upto 31.01.2022, after which their services was concluded. There is no supervision consultant on board, for the subject project w.e.f. 01.02.2022.

2. This office has submitted a proposal for engagement of supervision consultant (SC) for the instant project vide note sheet referred at (i), on which the Regional Officer, UP (East) granted approval vide note #11 on e-office file no. E-93834 (copy attached). RFP was invited on 16.12.2021 with bid due date 05.01.2022, which was subsequently extended to 10.01.2022 and scheduled technical bid opening was 11.01.2022 at 11:30 A.M. Technical Bids were opened by Evaluation Committee on 11.01.2022. Subsequently, Evaluation Committee carried out final evaluation of technical bids & on its meeting dated 19.04.2022, recommended the technical evaluation result as under (copy attached): -

Sl. No.	Bidders Name	Marks Obtained by bidder in Evaluation					Status
		Annexure -A1	Annexure -A2	Annexure -A3	Annexure -B10	Total Marks	
1	M/s K and J Projects Pvt. Ltd.	35.00	4.50	19.00	36.40	94.90	Responsive
2	M/s Artefact Projects Ltd.	34.50	5.00	15.00	27.60	82.10	Responsive
3	M/s MSV International Inc.	35.00	5.00	20.00	36.35	96.35	Responsive

3. Accordingly, after the approval of the Competent Authority on note sheet dated 19.04.2022, three shortlisted firms were informed about the date, time and venue of opening of Financial Bids, vide letter referred at (v), but financial bid couldn't opened on

W B M



National Highways Authority of India **PIU-Varanasi**

26.04.2022 due to representation submitted by M/s Artefact Projects Ltd. and M/s K and J Projects Pvt. Ltd. Evaluation committee reviewed technical evaluation in line with representation submitted by M/s Artefact Projects Ltd. & M/s K and J Projects Pvt. Ltd. and recommended final technical score on 05.05.2022, which is as follow: -

Sl. No.	Bidders Name	Marks Obtained by bidder in Evaluation				
		Annexure-A1	Annexure-A2	Annexure-A3	Annexure-B10	Total Marks
1	K and J Projects Pvt. Ltd.	35.00	5.00	19.00	36.40	95.40
2	Artefact Projects Ltd.	34.50	5.00	20.00	27.60	87.10
3	MSV International Inc.	35.00	5.00	20.00	36.35	96.35

4. Accordingly, the financial bids of following three shortlisted firms were opened on extended date i.e., 17.06.2022. The details of the financial proposals submitted by the three technically responsive firms are attached. The amounts quoted by the three shortlisted firms are as under: -

Sl. No.	Name of Firm	Financial Proposal by the Firms (Including 18% GST)
1	M/s K and J Projects Pvt. Ltd.	3,68,83,614.00
2	M/s Artefact Projects Ltd.	3,54,90,501.00
3	M/s MSV International Inc.	3,42,14,100.00

5. It was appraised to the Committee that as per Clause-8 of Section-1 of RFP, the weightage of Technical and Financial score shall be 80% & 20% respectively. The Committee carried out the evaluation of the Financial Proposals and arrived at the combined Technical and Financial score as tabulated below:

Sl. No.	Name of Firm	Financial Proposal by the Firms (Including Tax)	Final Technical Score (ST)	Financial Score (SF)	Combined Score (80% of ST + 20% of SF)	Rank
1	M/s K and J Projects Pvt. Ltd.	3,68,83,614.00	95.40	92.76	94.87	H3
2	M/s Artefact Projects Ltd.	3,54,90,501.00	87.10	96.40	88.96	H2
3	M/s MSV International Inc.	3,42,14,100.00	96.35	100	97.08	H1

6. Clause-10 of the Section-2 of RFP regarding Performance Security was appraised to the Committee which is as under: -

"The successful consulting firm shall have to submit a Bank Guarantee (BG) for an amount of 3.00% of the Contract Value within 15 days of issue of LOA. The BG shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry of the Contract period of 36 months.

W A Jh




National Highways Authority of India
PIU-Varanasi

Accordingly awarded bidder shall have to submit bank guarantee (BG) against performance security amounting to Rs. 8,69,850/- (3% of 2,89,95,000/-) with validity of 38 months.

7. It was also apprised to the Committee that as per Clause-5.8 of Section-2 of RFP. "Proposals shall finally be ranked according to their combined technical (ST) and financial (SF) scores using the weights indicated in the datasheet. The Firm achieving the highest combined technical financial score shall be declared as the most preferred bidder."

As per Clause-7 of Section-2 of RFP, the client shall award the contract to the selected consultant.

8. In view of the above, this Evaluation Committee recommends to award the subject consultancy work to M/s MSV International Inc. for the Contract value of Rs. 2,89,95,000/- (Rupees Two Crore Eighty Nine Lakh Ninety Five Thousand only) plus GST, subject to the approval of the Competent Authority.

 (R. S. Yadav) Project Director PIU-Varanasi	 (Lalit Kumar) Manager (Tech.), PIU-Varanasi	 (Rajeev Kumar) Manager (Tech.), PIU-Mirzapur	 (Amit Kumar Ojha) Manager (Tech.), RO UP (E), Varanasi	 (Mihir Mishra) Head F&A Unit, RO UP (E), Varanasi
--	--	---	--	--

Regional Officer, UP (East), Varanasi

MT,

PD, Varanasi


12/7/2022