



National Highways Authority of India PIU-Varanasi

Sub: Supervision Consultancy (SC) services during O&M Stage of 4 Lane Varanasi bypass from Km 0.00 (starting point at Km 271.300 of NH-56) to Km 15.250 (end point at Km 11.170 of NH-29) including 4-Laning of NH-29 from Km 10.700 to Km 12.000 (Total project length=16.550 Km) [Package-I] in the state of UP under NHDP Phase-IV in EPC Mode. -

The Bids for captioned work were invited by RO, UP (East) NHA, Varanasi with due date on 16th December 2021 at 11:00 hours in E-Mode on E-tender portal. The details of the E-Bid are as under.

1) Tender Publish Date	: 16.12.2021
2) Document Download/Sale Start Date	: 16.12.2021
3) Bid Submission Start Date	: 16.12.2021
4) Bid Submission Last Date	: 05.01.2022
5) Scheduled Bid Opening Date	: 06.01.2022
6) Extended Bid Submission Last Date	: 10.01.2022
7) Actual Technical Bid Opening	: 11.01.2022

Tender evaluation committee has been constituted with approval (dated 28.02.2022) of Competent Authority on PIU-Varanasi office note dated 25.02.2022, which is as below: -

1. Sh. R. S. Yadav, PD, PIU-Varanasi
2. Sh. A. K. Rai, PD, PIU-Prayagraj
3. Sh. Indresh Kumar, Manager (Tech.), RO-UP (East), Varanasi. (Now DGM(Tech.))
4. Sh. Lalit Kumar, Manager (Tech.), PIU-Varanasi
5. Sh. Mihir Mishra, Head, F&A Unit, RO-UP (East), Varanasi.

The received bids were opened on extended schedule date and time. The Technical bids of following bidders have been received till extended last date of bid submission

1. M/s K and J Projects Pvt. Ltd.
2. M/s Artefact Projects Ltd.
3. MSV International Inc.

The above bids have been evaluated by the committee, as per RFP conditions. The summary of evaluation are detailed as below: -

Sl. No.	Bidders Name	Marks Obtained by bidder in Evaluation					Status
		Annexure -A1	Annexure -A2	Annexure -A3	Annexure -B10	Total Marks	
1	M/s K and J Projects Pvt. Ltd.	35.00	4.50	19.00	36.40	94.90	Responsive
2	M/s Artefact Projects Ltd.	34.50	5.00	15.00	27.60	82.10	Responsive
3	M/s MSV International Inc.	35.00	5.00	20.00	36.35	96.35	Responsive

19-01-22

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]



National Highways Authority of India PIU-Varanasi

As per para 5.3 of RFP (page no.-19) it is worthy to note that, technical proposal achieving score of 75 points or more may be considered as "Responsive". As all three bidders secured more than 75 points and thus all of three technical proposals are found Responsive.


Further, committee also evaluated remaining Technical Capacity as per RFP, in line with NHA Policy Circular no. 10.1.28/2021 dated 30.03.2021 and outcome is as under: -


Bidders	Remaining Capacity for New Projects		
	Total	DPR	IE/AE/SC
M/s K and J Projects Pvt. Ltd.	3	5	3
M/s Artefact Projects Ltd.	3	7	2
M/s MSV International Inc.	5	5	8


It is evident that all three bidders have sufficient balance remaining capacity for new projects and may be awarded this contract based on outcome of financial bid.


Considering the above, this committee recommends for approval of the Competent Authority to declare all three bids as Responsive. Further, it is also recommended to open financial bids of all the technically qualified consultancy firms on 26th April 2022, at 11:00 Hrs. after intimating the said consultancy firms by email.


Sh. R. S. Yadav,
P.D., PIU Varanasi


Sh. A. K. Rai,
P.D., PIU Prayagraj



Sh. Indresh Kumar,
DGM (Tech.), RO-
UP (East), Varanasi.


Sh. Lait Kumar,
Manager (Tech.),
PIU-Varanasi


Sh. Mihir Mishra,
Head, F&A Unit,
RO, UP (East),
Varanasi.

Submitted for approval please

Regional Officer, UP (East), Varanasi.


19/4/22

DGM(T)

K & J projects

1	2	3	4	5	6	7
Average Annual Turnover of firm in last 3 FY (from consultancy works)	No. of key professionals on full time rolls (minimum from last one year with the consultancy firm)	Maximum no. of projects to be allotted to one particular consultant including on going projects at a time in NHAI	Maximum no. of projects in one financial year (cap of 25%) 2021-2022	Total ongoing/awarded projects (no.s)	Projects awarded in CFY (no.s) out of Col. (5) 2021-2022	Remaining Capacity for new project (no.s) in CFS
		Total DPR IE/AE/ SC	Total DPR IE/AE/ SC	Total DPR IE/AE/ SC	Total DPR IE/AE/ SC	Total DPR IE/AE/ SC
58.98	35	3A 25 3B 25 3C 18	4A 7 4B 7 4C 5	5A 19 5B 7 5C 12	6A 4 6B 1 6C 3	7A 3 7B 5 7C 3

Artefact Projects Ltd.	2	3	4	5	6	7
Average Annual Turnover of firm in last 3 FY (from consultancy works)	No. of key professionals on full time rolls (minimum from last one year with the consultancy firm)	Maximum no. of projects to be allotted to one particular consultant including on going projects at a time in NHAI	Maximum no. of projects in one financial year (cap of 25%)	Total ongoing/awarded projects (no.s)	Projects awarded in CFY (no.s) out of Col. (5)	Remaining Capacity for new project (no.s) in CFS
		Total DPR IE/AE/ SC	Total DPR IE/AE/ SC	Total DPR IE/AE/ SC	Total DPR IE/AE/ SC	Total DPR IE/AE/ SC
40.51	44	3A 25 3B 25 3C 18	4A 7 4B 7 4C 5	5A 22 5B 6 5C 16	6A 0 6B 0 6C 0	7A 3 7B 7 7C 2

Handwritten signature/initials

Handwritten signature/initials

Handwritten signature/initials

Handwritten signature/initials

1	2	3			4			5			6			7		
Average Annual Turnover of firm in last 3 FY (from consultancy works)	No. of key professionals on full time rolls (minimum from last one year with the consultancy firm)	Maximum no. of projects to be allotted to one particular consultant including on going projects at a time in NHAI			Maximum no. of projects in one financial year (cap of 25%)			Total ongoing/awarded projects (no.s)			Projects awarded in CFY (no.s) out of Col. (5)			Remaining Capacity for new project (no.s) in CFS		
		Total	DPR	IE/AE/SC	Total	DPR	IE/AE/SC	Total	DPR	IE/AE/SC	Total	DPR	IE/AE/SC	Total	DPR	IE/AE/SC
		3A	3B	3C	4A	4B	4C	5A	5B	5C	6A	6B	6C	7A	7B	7C
70.6	80	40	40	30	10	10	8	24	13	11	5	5	0	5	5	8

For Col. 3, Sub col. A, B & C are to be considered as per circular.

For Col. 4, Sub col. A, B & C are to be considered as per circular rounded up to nearest integer.

For Col. 5 & 6, Sub col. A = Sub col. B + Sub col. C

Col. 7 to be divided on the basis of Minimum of (Col. 3 - Col. 5) & (Col. 4 - Col. 6)

The figures in Col 7 be rounded off to the nearest integer i.e., in case remaining bid-capacity comes to 0.5 or more then it will be considered as 1, in case less than 0.5 then it will be considered as 0.

Note:

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten notes:
Page 157
PSU-VNS