
650 km per month)
 3. MCYCLE (100 to 115 

CC) (30 ltr/month)
1.00 12 hrs 8,000.00 7,275.00 7,275.00 B.P. 

Enterprise

 4. BDDS Bus (100.5 HP)
(Max run 2372 
km/month)

1.00 02
shift

1,10,000.00 1,47,440.00 1,10,000.00 Goyal 
Agency

Total Amount (L1) excluding GST      2,26,205.00
  

As per  Tender Clause  para 6.22.1,  "  The evaluation  criteria  /  comparison of  rates  for
identifying the successful bidder shall be on Item Rate basis and based on the lowest rates
quoted for Monthly Fixed Hire Charges i.e. Total Cost (Including GST) in each category, in
the Financial Bid."

Therefore,  M/s B.P.  Enterprise is  the  L1 bidder for Sl.  Nos.  1,  2 & 3  and M/s  Goyal
Agency is the L1 bidder for Sl. No. 4. APD Bagdogra is the competent Authority to accept
the L1 offer in each category (Page No. 247).

Total  financial  implication  for Hiring  of  Vehicles  for  CISF  at  Bagdogra  Airport  is  Rs.
2,26,205.00 (Rupees Two Lakh Twenty-Six Thousand Two Hundred Five only) exclusive of
GST. As per DOP para 9.13 (b) (Page No. 249), APD Bagdogra has powers up-to 50 lakhs
per annum for hiring of vehicles for CISF.

Submitted for approval please.

31/08/2022 11:15 AM
SUBHASH CH BASAK

(SM(ELEX)-ER)

Note No. #31

The referred NIT is for two years and accordingly tendering was initiated.
In this regard, please provide the following

1. The  Bill  of  Quantity/  Comparison  statement  (Page  247  of  ToC)  is  not
showing the amount for 24 months, since the BOQ is not matching with the
NIT.                                                                                             Please
clarify. 

01/09/2022 6:00 PM
P SUBRAMANI

(APD(BAGDOGRA)-ER)

Note No. #32

Please refer to the Note#31:
 
The Proposal is for Hiring of Vehicles for CISF, Bagdogra Airport for a period of 2
years (24 months) as per the latest CHQ Order vide No. AAI/Vehicle  Policy/A-SEC/
dated, 22.04.2022.
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It is to inform that the BOQ was inadvertently prepared for one month instead of 24 months, where as
NIT was prepared with the estimate for 24 months. 
 
Considering the above fact, it is  proposed to initiate new tender & cancel the existing tender.
 
Submitted for approval please.

02/09/2022 6:05 PM
SUBHASH CH BASAK

(SM(ELEX)-ER)

Note No. #33

Approved as proposed.
SM (CNS/MTO) is advised to ensure NIT in a proper manner as per the scope of 
work.
 

05/09/2022 1:45 PM
P SUBRAMANI

(APD(BAGDOGRA)-ER)
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