

COVER-I OPENING (SCRUTINY-I)

TENDER ID 2022 AAI 135672

- (1) Name of work: Construction of Localizer hut and other associated Civil work. SH:-Electrical Work at S.V.Airport Raipur.
- (2) Estimated Cost : Rs. 17,67,763.00
- (3) Last Date of Online Application: 12-Dec-22
- (4) Experience : At least three works, each of Rs. 7,07,105.00 or two works, each of Rs. 8,83,882.00 or one work of Rs. 14,14,210.00 of similar nature of work, i. e. ("Internal and External Electrical works" as a part of BOQ will be considered as similar nature of work")
- (5) Financial Turnover : Minimum annualized average annual financial turnover of Rs. 5,30,329.00
- (6) Tender fee : Rs. 1,120.00
- (7) EMD : Rs. 35,355.00

Sr. No.	Particulars	1/2	2/2
		M/s Ruhi Enterprises, Gwalior	M/s Awasthi Electric Works, Kanpur
1	Tender Fee	Amount Rs.-1,120.00, Bank- SBI Submitted	Amount Rs.-1,120.00, Bank- SBI Submitted
2	Earnest Money Deposit (EMD)	Amount Rs.-35,355.00, Bank- SBI Submitted	Amount Rs.-35,355.00, Bank- SBI Submitted
3	Acceptance of AAI's Tender conditions	Submitted	Submitted
4	Check List Format/ PQ Proforma	Submitted	Submitted
5	Scanned copy of affidavit regarding minimum wages	Not Submitted	Submitted
6	Scanned copy of 'Undertaking' regarding Blacklisting/ Debarment	Submitted	Submitted
7	Scanned copy of 'Undertaking' regarding Plant & Machinery (T & P list)	Submitted	Submitted
8	Authorization Letter / Power of Attorney if any	Not Submitted	Submitted
9	PAN details	AXVPG5243R	ABAPA1866D
10	GST Registration	23AXVPG5243R1ZR	09ABAPA1866D1Z5
11	EPF Registration	MPGWL2768923000	UP/39867
12	ESIC Registration	18000438930001099	21-28006-101
13	Scanned copy of Electrical License (LT/HT)	Not Submitted	Licence No. CE-356 issued by Govt. of Luknow which is valid upto 31.03.2023
14	Details of Work Experience: (during last 7-years ending on 12.12.2022)		
WORK -I			
	Nam of Work	Replacement of Aerodrome Rotating Beacon and Landing T Wind cone Electrical work at Pathankot Airport (State Govt. of Punjab)	Construction of New DVOR in Navy Land at Goa Airport. SH: Electrical Works.
	Contract Value	Rs. 1,860,000.00	Rs. 2,129,360.00
	Completion Certificate Enclosed	Yes	Yes
	Date of Start	10-Jun-22	7-Sep-19
	Date of Completion	31-Aug-22	2-Mar-22
	TDS	-	-
	Completion Cost	Rs. 1,860,000.00	Rs. 3,064,828.00
	Days from completion date to bid submission date	104	286
	Completion value as on date of submission of bid by escalating @7% per annum	Rs. 1,897,098.08	Rs. 3,232,931.72
15	Details of Financial Turnover		
	Financial Turn over details during last three financial years (Rs. 5,30,329.00)	Yr. 19-20	Rs. 00.87 Lakhs
		Yr. 20-21	Rs. 00.63 Lakhs
		Yr. 21-22	Rs. 35.38 Lakhs
		Average - -->	Rs. 12.29 Lakhs
16	Net Worth Certificate of Rs. 2,65,164.00	Not Submitted	Submitted
17	Shortfall / Remarks	The firm has not submitted the following documents required as per NIT eligibility criteria : 1. Agency has not submitted Scanned copy of payment details Tender Fee and EMD as per NIT criteria. 2. Agency has not submitted Affidavit regarding Minimum wages as per NIT criteria. 3. Agency has not submitted Scanned copy of Authorization Letter / Power of Attorney if any as per NIT criteria. 4. Agency has not submitted Scanned copy of Electrical License (LT/HT) as per NIT criteria. 5. Agency has not submitted Scanned copy of Net Worth Certificate as per NIT criteria. 6. Agency has submitted completion certificate for the work of "Replacement of Aerodrome Rotating Beacon and Landing T Wind cone Electrical work at Pathankot Airport (State Govt. of Punjab)" but work order and party schedule not submitted.	

(Krishna Kumar Soni)
Sr. Manager (Engg-Elect)
AAI, S.V. Airport, Raipur

Signature Not Verified

Digitally signed by KRISHNA KUMAR SONI
Date: 2022.12.14 15:31:07 IST
Location: eProcurement System for Central PSUs