

ENVELOPE-I SCRUTINY SHEET (BEFORE SHORTFALL)

- (1) Name of work : Construction of PASS (Procedural Approach & Area Control Simulator) Lab at NIATAM, Gondia. SH: Electrical works.
- (2) Tender ID : 2022_AAL_135881_1
- (3) Estimated Cost : Rs. 73.21 Lakhs
- (4) Last Date of Submission of Tender : 28-Nov-22
- (5) Experience : At least three works each of Rs. 29.28 lakhs, or two works each of Rs. 36.61 lakhs, or one work of Rs. 58.57 lakhs of similar work (i.e. Replacement / SITC of Conveyor/ Baggage Handling
- (6) Financial Turnover : Minimum annualized average annual financial turnover of Rs. 21.96 lakhs
- (7) EMD : Rs. 1,46,424/-
- (7) Exemption for Tender Fee & EMD : NO

Sr. No.	Particulars	1/6	2/6	3/6	4/6	5/6	6/6
		M/s. Saraswat Engineering Services, Paighar	M/s. Bharat Electric, Nagpur	M/s. Industrial Traders, Lucknow	M/s. Abhishek Integration Limited Ahmedabad	M/s. Krishsons International Engineers & Consultants Pvt. Ltd, Mumbai	M/s. Manish Electricals, Gwalior
	Bidder ID	494605	498185	498193	498227	498409	498490
1	Tender Fee	UTR No. CPACHDFNX9 for Rs. 1,47,604/-	UTR No. CHL1881939 for Rs. 1,47,604/-	UTR No. CPACHDCND1 for Rs. 1,47,604/-	UTR No. CPACHBWMR2 for Rs. 1,47,604/-	UTR No. ----- for Rs. 1,47,604/-	Not Submitted
2	EMD	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
3	Unconditional Acceptance letter	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
4	POQ Check list	Submitted	Submitted	Submitted	Not Submitted	Submitted	Submitted
5	Authorization / Power of Attorney, if applicable	Submitted	N/A	Submitted	N/A	Submitted	Submitted
6	PAN Details	AAZFS6239C	ALSP1335N	AAGF9299F	AAQCA2416B	AAHCK3492N	ABLPM9012E
7	GSTIN No. / GST Registration Certificate	27AAZFS6239C120	27ALSP1335N1Z6	09AAGF9299F12R	24AAQCA2416B1Z6	27AAHCK3492N1ZW	23ABLPM9012E1ZW
8	EPF Registration Certificate/Code:	MH-211285	NGNAG0109140309	UPLKO1416776000	GJAH01947667000	KDMAL2489705000	MP/IN/10462
9	ESIC Registration Certificate/Code:	35-05705-101	32	30000-676290000-999	3700-1206900000-699	35000-602610000-699	18-11899-101
10	Affidavit of Minimum Wages	Submitted	Submitted	Submitted	Submitted	Not Submitted	Submitted
11	Undertaking reg. Black listing/ Debarring of firm in Letter Head	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
12	Net-Worth Certificate (Format FORM-C)	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
13	Valid Electrical Licence	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
14	Undertaking for Registered under GST and compliant of GST provision	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
15	Details of Experience: (during last 7-years ending on 31/10/2022)	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
Format FORM-A		Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
WORK -1		Installation of ASR/MSSR at LGBI Airport, Guwahati. (substation Work)	Construction of New DVOR at Nagpur Airport. SH: Electric Works.	Improvement of Power Supply / Electrical System (residential colony and community of Dibrugarh Airport.	Construction of Parallel runway Track from existing residential colony and runway 27 (Phase-II) at Jaipur. SH: Diversion / Shifting of Electrical Cables.	Construction of Parallel Replacement of perimeter laying from wall panel no. 300 to 900 at S.V. Airport, Raipur	Development of Hubballi Airport. SH: Supply and laying of Power Cable, Telephone Cable OFC Cable and allied electrical works for Glide Path and Localizer.
	Name of client	AAI, LGBI Airport, Guwahati	AAI, Nagpur	AAI, Dibrugarh	AAI, Jaipur	AAI, Raipur	AAI, Hubballi
	Contract Value	Rs. 1,81,65,380.00	Rs. 19,12,290.00	Rs. 44,42,796.00	Rs. 78,93,456.00	Rs. 41,99,917.00	Rs. 1,85,98,000.00
	Completion Certificate Enclosed	Yes	Yes	Yes	Yes	Yes	Yes
	Date of Start	07-Nov-15	19-Oct-20	07-Mar-20	14-Feb-20	28-Feb-22	25-Jun-18
	Date of Completion	17-Jul-17	12-Jul-21	25-Jul-21	13-Aug-20	07-Apr-22	18-Jun-19
	TDS	N/A being PSU	N/A being PSU	N/A being PSU	N/A being PSU	N/A being PSU	N/A being PSU
	Completion Cost	Rs. 2,03,16,087.00	Rs. 18,06,664.00	Rs. 57,60,687.00	Rs. 72,37,777.00	Rs. 43,12,029.00	Rs. 2,11,19,959.00
	Days from completion date to bid submission date	1961	505	492	838	236	1260
	Completion value as on date of submission of bid by escalating @7% per annum.	Rs. 2,79,56,605.53	Rs. 19,81,638.17	Rs. 63,04,243.33	Rs. 84,00,977.00	Rs. 45,07,192.61	Rs. 2,62,13,533.75

Sr. No.	Particulars	1/6	2/6	3/6	4/6	5/6	6/6
		M/s. Saraswat Engineering Services, Palghar	M/s. Bharat Electric, Nagpur	M/s. Industrial Traders, Lucknow	M/s. Abhishek Integration Limited Ahmedabad	M/s. Krishnas International Engineers & Consultants Pvt. Ltd, Mumbai	M/s. Manish Electricals, Gwalior
	WORK - 2		Electrical work under creation of Electrical Infrastructure for New Lab vanamati Nagpur			Energy Efficient Measures : Replacement of Conventional light fixtures with LED luminaire at terminal building, Apron high Masts, AAI colony, CISF barrack karasa & Vinman nagar, MSSR & EVOR varada at AAI Visakhapatnam.	
	Name of client	Maharashtra Remote Sensing Application Center					
	Contract Value	Rs. 22,15,940.00					
	Completion Certificate Enclosed	Yes					
	Date of Start	17-Sep-19					
	Date of Completion	15-Feb-20					
	TDS	N/A being PSU					
	Completion Cost	Rs. 22,15,940.00					
	Days from completion date to bid submission date	1018					
	Completion value as on date of submission of bid by escalating @7% per annum.	Rs. 26,48,564.34					
15	Details of Financial Turnover, (abridge balance sheet and profit & loss A/c)						
	Format FORM-B	Not Submitted	Not Submitted	Submitted	Submitted	Submitted	Not Submitted
	Financial Turn Over	Yr. 19-20 Rs. 1218.88 Lakhs	Rs. 161.86 Lakhs	Rs. 892.38 Lakhs	Rs. 85.86 Lakhs	Rs. 78.36 Lakhs	Rs. 1759.54 Lakhs
		Yr. 20-21 Rs. 1171.96 Lakhs	Rs. 106.34 Lakhs	Rs. 158.71 Lakhs	Rs. 276.35 Lakhs	Rs. 132.47 Lakhs	Rs. 1988.22 Lakhs
	Average=Rs. 21.96 Lakhs	Yr. 21-22 Rs. 1403.25 Lakhs	Rs. 342.53 Lakhs	Rs. 253.01 Lakhs	Rs. 1571.19 Lakhs	Rs. 59.76 Lakhs	Rs. 2389.99 Lakhs
		Average ---> Rs. 1897.05 Lakhs	Rs. 203.58 Lakhs	Rs. 434.70 Lakhs	Rs. 120.74 Lakhs	Rs. 70.28 Lakhs	Rs. 1249.25 Lakhs
16	Digitally signed Tender Document.	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
17	Status:						
18	Shortfall documents	The firm has not submitted the following documents required as per NIT eligibility criteria : 1) Format FORM-B We may ask the firm to submit the requisite document in the shortfall document folder.	The firm has not submitted the following documents required as per NIT eligibility criteria : 1) Format FORM-B 2) Experience Certificate submitted is not meeting NIT Criteria. We may ask the firm to submit the requisite document in the shortfall document folder.	The firm has submitted all the documents required as per NIT eligibility criteria. Hence, the firm is eligible for Financial bid opening.	The firm has not submitted the following documents required as per NIT eligibility criteria : 1) PQQ Performa. We may ask the firm to submit the requisite document in the shortfall document folder.	The firm has not submitted the following documents required as per NIT eligibility criteria : 1) Copy of UTR Number. 2) Affidavit of Minimum Wages We may ask the firm to submit the requisite document in the shortfall document folder.	The firm has not submitted the following documents required as per NIT eligibility criteria : 1) Details of Tender Fee & EMD Payment details. We may ask the firm to submit the requisite document in the shortfall document folder.

Prepared By :

(Aniruddha A Janbaddkar)
Jr. Exe. (Engg - Elect)
Birsai Airport, Gondia

Recommended By :

(Daravath Ramamurthy)
Manager (Engg - Elect)
Birsai Airport, Gondia

Approved By :

(Devendra Puri Goswami)
AGM (Engg - Elect)
Birsai Airport, Gondia

Signature Not Verified

Digitally signed by DEVENDRA PURI GOSWAMI

Date: 2022.12.14 17:16:03 IST

Location: eProcurement System for Central PSUs