

- 1) Name of Work:- Provision of retro reflective overhead signage board on Mana Camp road at S.V. Airport, Raipur.
- 2) ESTIMATED COST:- Rs. 39,74,441/- (Excluding GST)
- 3) END AMOUNT:- Rs. 79,489/-
- 4) DATE OF ENVELOPE OPENING:- 18.01.2023 at 11:00 Hrs.
- 5) TENDER FEE:- Rs. 1,12,000
- 6) TOTAL NO. OF BIDS RECEIVED UPTO 18:00 Hrs. DATED 16.01.2023: 03 Nos.

Sr. No.	PARTICULARS	1/3			2/3			3/3		
		M/s. Anandh Construction			M/s. Thakur Construction			M/s. Maha Laxmi Enterprises		
1	Tender Processing fee (Online) - Rs. 1130/-	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
2	EMD (Online) - Rs. 79,489/-	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
3	Unconditional Acceptance Letter as per Annexure-1	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
4	PAN	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
5	GST Registration Certificate	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
6	Undertaking regarding Blacklisting/Debarment on bidder's letter head as per Annexure-5, at page no. PR-8.	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
7	Form-A - single contract of Civil Engineering Construction work completed during last seven years with completion certificate issued by client along with supporting documents as per Annexure-6, at Page no. PR-9.	Name of Work: Construction of Home for Senior Citizens under CSR Programme at Mana Camp near S.V. Airport, Raipur. Agreement No. AAI/RP/CW-28/2016 dtd. 28.01.2016 Value of Contract: Rs. 1,65,24,716/- Date of Start: 04.02.2016 Contract Period: 12 Months Actual date of completion: 12.05.2017 Completion cost: Rs. 1,72,89,812/- Completion cost: Rs. 1,72,89,812/1.12 Completion cost: Rs. 1,54,37,332.14 (Excl. VAT)			Construction of OTM, UPVC pipe line, Summerable pump, CSFB which room, Churnam, PHITC Retrofitting PWS JVN village NH-60 & NH-163. Kashidhi block, Dharwad, Raipur. Agreement No. 320/2021-22 Value of Contract: Rs. 1,80,40 Lakhs Date of Start: 28.05.2021 Contract Period: 06 Months Actual Date of Completion: 10.11.2021 Completion Cost: Rs. 179.41 Lakhs			Construction of Rumble Strip and Fencing of Sign Board at NH-36. Agreement No. 19/DL 2020-21 dtd. 09.03.2021 Value of Contract: Rs. 71.49 Lakhs Date of Start: 09.03.2021 Contract Period: 3.16 Months Actual Date of Completion: 15.04.2022 Completion Cost: Rs. 60.03 Lakhs		
8	Form-B - Financial information along with supporting documents as per Annexure-7, at Page no. PR-10.	UDIN generated financial Turn over details during last three financial years			UDIN generated financial Turn over details during last three financial years			UDIN generated financial Turn over details during last three financial years		
		2019-20			2019-20			2019-20		
		2020-21			2020-21			2020-21		
		2021-22			2021-22			2021-22		
		Average			Average			Average		
9	Form-C - Net Worth Certificate as per Annexure-8, at Page no. PR-11.	UDIN generated Minimum Net Worth certificate issued by certified Chartered Accountants of Rs. 596,116/-			UDIN generated Minimum Net Worth certificate issued by certified Chartered Accountants of Rs. 596,116/-			UDIN generated Minimum Net Worth certificate issued by certified Chartered Accountants of Rs. 596,116/-		
10	Undertaking on company's letter head regarding sufficient plant and machineries as per Annexure-12, at Page no. PR-21	Submitted			Submitted			Submitted		
11	Authorization letter/Power of Attorney	Submitted			Not-Required			Not-Required		
12	Eligibility	The agency has submitted all required documents as per Envelope-1 in NIT eligibility criteria. Hence, the agency is eligible for financial opening (Envelope-10).			The agency is not meeting NIT eligibility criteria for the following reasons: 1. Agency has not submitted Form-A as per Annexure-6, at Page no. 1. 2. Agency has not submitted Form-B and UDIN generated Profit & Loss Statement and Balance Sheet for the FY 2019-20, 2020-21 & 2021-22. 3. Agency has not submitted UDIN generated Minimum Net Worth certificate issued by certified Chartered Accountants.			The agency is not meeting NIT eligibility criteria for the following reasons: 1. Agency has submitted Form-B but not submitted UDIN generated Form-B, Profit & Loss Statement and Balance Sheet for the FY 2019-20, 2020-21 & 2021-22. 2. Agency has not submitted UDIN generated Minimum Net Worth certificate issued by certified Chartered Accountants.		

AGN/IE-01
AAL, S.V. Airport, Raipur

18/01/2023

Signature Not Verified
Digitally signed by RAVINDRA SHIVAJI PATIL
Date: 2023.01.18 17:29:13 IST
Location: eProcurement System for Central PSUs