

The offer of Schedule 'A' works out to be Rs. 28,22,000/- which is considered acceptable.

Schedule B: This schedule has a financial implication of 20% of the total estimate. This schedule is for DETAILED DESIGN CONSULTANCY OF E&M WORKS. It is noted that the lowest bidder has quoted 37.75% below the estimated amount of Rs. 8,00,000/- for this schedule. The offer of Schedule 'B' works out to be Rs. 4,98,000/- which is considered acceptable.

In view of above discussion, the overall offer of lowest bidder (L-1) i.e. **M/s LKT Engineering Consultants Limited (2/2)** at Rs. **33,20,000.00**, which is **17% below the estimated amount of INR40,00,000/-** is considered reasonable and acceptable.

8.0 SENSITIVITY ANALYSIS

The lowest bidder, **M/s LKT Engineering Consultants Limited (2/2)**, has quoted their rates lower than the L-2 bidder in respect of Schedule-A and B of BOQ. The likelihood of vitiation in this case is not possible and sensitivity analysis not require. Hence, no vitiation occurs in the Contract for variation in quantities up to 25%.

9.0 RECOMMENDATIONS

In view of above discussions, Tender Committee recommends to accept the offer **M/s LKT Engineering Consultants Limited (2/2)** at **INR33,20,000 (Rupees Thirty Three Lakhs twenty thousand only)** including all central/state/local taxes, duties, levies, cess and all other incidental charges required to fulfil the tender conditions including statutory deduction viz., TDS towards Income Tax / GST/ Labour cess etc.

Acceptance, rejection or modification of the recommendations of the Tender Committee is within the powers of CPM-6 in terms of remarks of Para W6 (b) (i) of SOP.

Vipul Jindal
(Vipul Jindal)
PM/6B
22/4/22

Gurmeet Singh
(Gurmeet Singh)
JGM/F/6
22/4/22

S. K. Rajoria
(S. K. Rajoria)
JGM/Electrical/UD
22/4/22

CPM-6 / Approved
Rueman
23/4/22

PM/6B Put up LoA for vetting

Far
23/4/22