

Note

Name of Work: "Contract No: Patna Metro/Misc./C&D Waste-01: Setting up, commissioning and operation of C&D waste recycling plant of 50 TPD (approx capacity) for corridor-1 & corridor-2 of Phase-I of Patna MRTS."

Subject: Administrative approval from Competent Authority for Issuance of Addendum No-1 (Retender Corrigendum)

Ref.: i. Published Tender ID: 2022_DMRC_730640_1 [Patna Metro/Misc./C&D Waste-01] on dated 22.12.2022 (09:45AM). (CP- 213 to 214)

Open e-Tender for the above mentioned work, having cost of work **Rs.2,85,74,119.96/-** (Two Crores Eighty Five Lacs Seventy Four Thousand One Hundred Nineteen and Ninety Six paisa) (Inclusive of all taxes, GST etc.) was published on dated 22.12.2022 (09:45AM) CPPP eProcurement portal.

Pre-Bid Meeting for the subject contract work was held on 06.01.2023 at 11.30 AM in the Office of PD-II/Patna. In the pre-bid meeting no representative from the bidder was present (CP-219). Also no pre-bid queries submitted by any bidder.

Accordingly, technical bid published on eProcurement portal for the subject work was opened on the 23.01.2023 at 10.00 Hrs in the Office of Project Director/Patna, Block-B, 1st floor, Sai Corporate Park, Patna-800014. However no bid has been submitted for the subject tender (CP-223).

In view of above, it is proposed that Addendum No-1 for retender of the subject tender may be carried out subject to approval of competent authority.

Submitted for approval from competent authority for uploading of Addendum No.1 (Retender Corrigendum) for the subject tender.


25/1/23
XEN/3A

PM-03

PD/PM-02