

Accordingly, TBA has been received and CBA is prepared & vetted in F&A dept. the conclusion is as below:

S.N.	Name of Bidders (M/s.)	Technical Comments	Commercial Comments
1	Akron Energy Private Limited	<i>Technically not Acceptable</i>	<i>Commercially not Acceptable</i>
2	ARK POWER SOLUTIONS PRIVATE LIMITED	<i>Technically not Acceptable</i>	<i>Commercially Acceptable</i>
3	Ascent Electrification Engineers	<i>Technically Acceptable</i>	<i>Commercially Acceptable</i>
4	Minaatral Power Systems Private Limited	<i>Technically Acceptable</i>	<i>Commercially Acceptable</i>
5	RKE Engineers Private Limited	<i>Technically Acceptable</i>	<i>Commercially Acceptable</i>
6	Shrikrishna Laboratories and Power Services	<i>Technically not Acceptable</i>	<i>Commercially not Acceptable</i>
7	SPK POWER INFRA PVT LTD	<i>Technically not Acceptable</i>	<i>Commercially not Acceptable</i>
8	Voltech Engineers Pvt Ltd	<i>Technically not Acceptable</i>	<i>Commercially Acceptable</i>

ROHIT AGARWAL
MANAGER (ELECT.)

ASHISH JAIN
SO (F&A)

P K SHUKLA
MANAGER (C&P)

SM (ELECTRICAL):