

STATUS OF BIDDERS AFTER TECHNICAL EVALUATION		
Tender No.: CON/ELECT/MAINT/SAKET/4/VOL-V/ dated 21.12.2022		
Date: 25.01.2023		
1.	Tender Number	IRCON/ELECT/5037-5038/NCRTC/33KV GIS/OT/68 dated 08.07.2022
2.	Name of Work	Day to day Operation & Maintenance of IRCON's Corporate office building with complete sub-station including HT-LT Electric Panels, DB's Circuit Breakers, Fresh Air & Cool air fans, Transformers, UPS's complete electrical installation and electrical equipment's PLC, 3 nos. DG sets, liaison with BSES with the help of 3 nos. site engineers and 7 nos. technicians, round the clock all the 24x7 days of week & IRCON's residential Flats of Asian Games village DDA Housing complex, Vasant Kunj, San Martin Marg, Anand Vihar flats, including Electrical Installation all type of Light Fittings, Fans, Air Conditioners, Heaters, Geysers, Feeder Pillars, Inverters, Solar Cells, Solar Street lights, etc & Liaison with BSES with the help of 1 No supervisor and 2No electricians in 8Hrs shifts.)"-
3.	Estimated Cost	Rs. 2,32,63,773/- inclusive of all taxes and GST
4.	EMD	Rs. 3,32,640/-
5.	Date and time of Opening of Technical Bid(s)	11/01/2023 at 15:00 Hrs
6.	Date and time of Opening of Financial Bid(s)	25.01.2023, 16:15 Hrs.

S.N.	Name of the Bidder (s)	Status (Provisionally Qualified/ Qualified/Disqualified)	Remarks (Reason for Disqualification in ref. to clause no.)
1	M/s Sarvatra Integrated Management Service Pvt. Ltd. (1/6)	Provisionally Qualified	NA
2	M/s Anand and Company (2/6)	Provisionally Qualified	NA
3	M/s Swastik Electrotech Private Limited (3/6)	Provisionally Qualified	NA
4	M/s M. J. Engineering (4/6)	Disqualified	As per Clause no. 1 & 4 of EQC
5	M/s CIS Global Infratech Private Limited (5/6)	Provisionally Qualified	NA
6	M/s Elbe Engineering Services (6/6)	Provisionally Qualified	NA

Signature Not Verified
Digitally signed by JAYAKRISHNAN
CHANDRASEKARAN MAIR
Date: 2023.01.25 15:59:25 IST
Location: eProcurement System for
Central PSUs