

MUMBAI RAILWAY VIKAS CORPORATION LTD.

CANCELLATION ADDENDUM/ CORRIGENDUM Date: 08/08/2022

RFT No.	MRVC/W/108A Date: 08-08-2022
Name of the Work	Construction of Station Buildings, Service Buildings, Platforms, COP, FOBs, Staff Quarters and Subway including associated General Electrification works and dismantling of existing structures at Panvel Station in connection with Panvel-Karjat double line suburban corridor Project under MUTP-III.

The tender has been cancelled due to change in NIT Conditions/ Specifications.

Sd/-

K Jha

Chief Project Manager –I