HRAR] \’!E’IH RTSTHT ng_Cb_\mT GIATS/Phone: 91-11-25074100/25074200

(Fs® gigeEs T INAATT 5 1)

National Highways Authority of India

(Ministry of Road Transport & Highways)
S-5TT6, , UFeT-10, ZAWH 7 R 110075
G-5 & 6, Sector-10, Dwarka, New Delhi-110075
Dated: 22.04.2022

Tender ID: 2022_NHAI_101085_]
To
All Bidders

Sub: Independent Engineer Services during Operation & Maintenance period of 5 years for “Six Laning
of Delhi - Agra section from Km.20.500 to Km.200 in the State of Haryana and U.P on Design, Build,
Finance, Operate and Transfer (DBFOT) basis" Final Technical Result after considering Representations
-reg.

Ref:  Bids submitted on 03.03.2022 for the above mentioned work.

25.03.2022 wherein bidders were given opportunity to submit their representation, if any, to the
aforesaid technical evaluation within seven days from issue of result. The Evaluation Committee has
considered the Representations of the bidders through its financial consultant. And the Final Technical
Result as finalized by the Evaluation Committee and approved by the Competent Authority is as under:

Sr. No. Technical Score Remarks
Previous Revised
Marks Marks

M/S MSV After considering the representation,
International INC in the bidder fall under category 2 in
Association with which only 2 AE/IE projects is permitted
CREDIBLE Non - Responsive as per | in Financial Year 2021-22 and Bidder
Management & | RFP Clause 14 (C) have dlready 7.5 AE/IE projects in FY
Consultants Pvt. 2021-22.

Limited (CMC

M/S URS Scoftt Wilson
India Private Limited
In Association with G-
Eng Advisory Services
Pvi. Ltd.

After considering the representation,
025 marks are increased  after
94.44 considering 01 more project under

category ‘Experience in DPR/Feasibility

cum PPR preparation’,

After considering the representation,

Bidder fall under category 1 in which
Non - Responsive as per | only 1 AE/IE projects is permitted in
RFP Clause 14 (C) Financial Year 2021-22 ang Bidder have
dlready 3.20 AE/IE projects in FY 2021-
22,
After considering the representation, 01
mark increased after considering 02
93.29 94.299 fnore _ projects under cc:‘f_egory
Experience as Independent Engineer/
Authority Engineer/ Supervision
Consultants’,

M/S K & J Projects Pvt,
Ltd.

M/S L N Malviya Infrg
Projects Pvt. Ltd. in
Association with
Infratech Civil
Solutions &
Consultant

Signature
D%aﬁyegﬁh‘gw AR
ROHILLA ‘

Date: 2022.04.22 11=81:56 IST
Location: eProcuremeft System for
Central PSUs
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